City of Sacramento
City Council Report
915 I Street, 1st Floor
Sacramento, CA 95814
www.cityofsacramento.org

File ID: 2022-01298

9/20/2022

Review Item 01.

(Contract for Review) Award Construction Contract and Fund Transfer for Fong Ranch Park
Project
File ID: 2022-01298
Location: District 3
Recommendation: Accept and publish for review a Resolution: 1) approving the construction plans
and specifications for the Fong Ranch Park Project (L19146500); 2) awarding the Fong Ranch Park
Project contract to Wabo Landscape Construction, Inc. in the amount of $1,383,250; 3) authorizing
the City Manager or the City Manager’s designee to execute the contract; and 4) authorizing the City
Manager or the City Manager’s designee to transfer $343,213 to Fong Ranch Park Project
(L19146500) in Park Development Impact Fees (Fund 3204) from the Park Development Impact
Fees (Fund 3204) Reserve; continue to September 20, 2022 for approval.
Contact: Dennis Day, Landscape Architect, (916) 808-7633, dday@cityofsacramento.org; Raymond
Costantino, Park Planning and Development Services Manager, (916) 808-1941,
rcostantino@cityofsacramento.org, Department of Youth, Parks, & Community Enrichment
Presenter: None
Attachments:
1-Description/Analysis
2-Contract

Description/Analysis
Issue Detail: The Department of Youth, Parks & Community Enrichment (YPCE) is seeking approval
to award a contract to Wabo Landscape Construction, Inc. for the Fong Ranch Park Project. The
contract amount is $1,383,250. The improvements will consist of developing a 3.59-acre
neighborhood park.
The contract work includes a temporary construction fence, erosion control measures, site grading,
drainage, aggregate base, concrete flatwork, mow strips, curbing, concrete pads, access ramp, a
children’s playground, drinking fountain, volleyball courts, corn hole games, table tennis, picnic area
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with tables and a grill, park benches, trash receptacles, park name and rules signs, electrical, an
irrigation system, booster bump assembly, central control assembly, turf hydroseeding, landscaping,
tree planting, and a 90-day plant establishment period. Additive alternate bid items include a metal
shade structure, a 6 ft. masonry free wall sound wall, and an asphalt basketball court.
The formal bid process for this project has been completed and Wabo Landscape Construction, Inc.
has been selected as the lowest responsible and responsive bidder. Construction of the Fong Ranch
Park is expected to be completed by summer 2023. Fong Ranch Park is a 3.59-acre neighborhood
park located at 3701 Fong Ranch Road, Planning Area 9, Council District 3.
Policy Considerations: City Code Chapter 3.60 provides that City Council approval is required to
enter into construction agreements over $250,000.
Providing parks and recreation facilities is consistent with the City’s strategic plan to enhance
livability in Sacramento’s neighborhoods by expanding park, recreation, and trail facilities
throughout the City. This is also part of the Park Development Process for park planning as stated
in the 2005-2010 Parks and Recreation Master Plan.
The recommendations in this report are in accordance with Sacramento City
Code Chapter 3.56 and Sacramento City Code Section 4.040.020 and Council Rules of
Procedure, Chapter 7, Section E.2.d, which mandate that unless waived by a two-thirds vote of the
City Council, all labor agreements, and agreements greater than $1,000,000 shall be made
available to the public at least ten (10) days prior to City Council action.
Economic Impacts: The indicated economic impacts are estimates calculated using a calculation
tool developed by the Center for Strategic Economic Research (CSER). CSER utilized the IMPLAN
input-output model (2009 coefficients) to quantify the economic impacts of a hypothetical $1 million of
spending in various construction categories within the City of Sacramento in an average one-year
period. Actual impacts could differ significantly from the estimates and neither the City of Sacramento
nor CSER shall be held responsible for consequences resulting from such differences.
The park construction project, in the amount of $1,383,250 is expected to create 5.53 jobs (3.18
direct jobs and 2.35 indirect jobs through indirect and induced activities). Furthermore, it will create
$854,067 in total economic output ($538,325 of direct output and $315,742 of output through indirect
and induced activities).
Environmental Considerations: The City prepared an Environmental Impact Report (EIR) for the
Parkebridge Subdivision Project (P04-212) (Resolution 2006-192) which was certified by City Council
on March 14, 2006, at which time the City Council adopted findings of fact and a mitigation
monitoring plan. The project evaluated entitlements for residential development including the
development of 31+ acres of parkland, which consisted of neighborhood and community parkland.
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On April 24, 2014, the Planning and Design Commission then approved an addendum to the EIR for
the Parkbridge Post Subdivision Modification (P13-066) that specifically identified a 3-acre
neighborhood park at the subject location.
The California Environmental Quality Act (CEQA) Guidelines provide that a lead agency shall not
prepare a subsequent or supplemental EIR in such a case unless one or more of the conditions set
forth in CEQA Guidelines Section 15162 is present. The current project consists of the development
of the approved master plan for park components and no additional environmental effects would
result. Staff has reviewed the proposed project and has determined that none of these conditions
described in CEQA Guidelines Section 15162 that would require supplemental analysis are present.
Sustainability: The Fong Ranch Park Project has been reviewed for consistency with the goals,
policies, and targets of the City’s Climate Action Plan for Internal Operations 2016 Update, the 2035
General Plan, the 2018 YPCE Strategic Plan, and the Parks and Recreation Master Plan 2005-2010.
The park will advance the goals, policies, and targets of these plans by reducing greenhouse gas
emissions and air pollution through the addition of trees, including native and drought-tolerant
plantings, and improving the health of all residents through access to a diverse mix of wellness
activities. The park development will include sustainable design and maintenance guidelines,
including the City’s Model Water Efficient Landscape Ordinance (MWELO), low impact development
(LID) strategies to infiltrate stormwater and reduce run-off, and River Friendly landscaping program
practices by using water efficient irrigation controlled by the centralized irrigation system, and
water/energy efficient appliances.
Commission/Committee Action: None.
Rationale for Recommendation: The formal bidding process for the Fong Ranch Park Project bid
was posted in accordance with City Code 3.60 and Administrative Policy AP-4002. The bids were
opened on July 13, 2022. Staff received four bids. The results for the responsive bidders are listed
below:
CONTRACTOR

Base Bid

Total Bid

$1,175,250

Additive
Alternates 1-4
$355,000

Wabo Landscape
Construction, Inc.
TJR Resources, Inc.
Robert Bothman
Construction
Martin General
Engineering Inc.

LBE%

$1,234,310
$1,620,000

$525,530
$421,000

$1,759,840 33%
$2,051,000 100%

$1,982,150

$477,000

$2,459,150 9.2%

$1,530,250 14.7%

The low bidder was determined based on the total bid amount. The Engineer’s Estimate for the base
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bid was $944,444 and $253,941 for the additive alternates 1-4, for a total amount of $1,198,385.
Pursuant to City Code Sections 3.60.020 and 3.60.360(E), it was determined that Wabo Landscape
Construction, Inc. offered the lowest responsive bid and is a responsible bidder. The contract is
recommended to be awarded for the base bid and additive alternates 1-3. The additive alternate bid
items are a metal shade structure, a 6 ft. masonry wall sound wall, and an asphalt basketball court
for a total amount of $208,000.
Financial Considerations: An additional $343,213 in PIF funding (Fund 3204) will be appropriated
to the Fong Ranch Park Project (L19146500) to award the construction contract and including staff
time. This project is funded by the park impact fees paid by Parkebridge development project.
Development of parks creates an ongoing cost for park maintenance and utilities based on the size of
the park. The park maintenance is estimated to be $71,800 ($20,000 per acre) for this 3.59-acre
neighborhood park. Funding for park maintenance is paid for through a maintenance assessment
district and will be allocated as part of the annual budget cycle for the upcoming fiscal year.
Local Business Enterprise (LBE): Wabo Landscape Construction, Inc. exceeded the 5% LBE
participation requirement.
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CONTRACT
ROUTING SHEET
Contract Cover/Routing Form: Must Accompany ALL Contracts; however, it is NOT part of the contract.

General Information (Required)
Original Contract # (supplements only): ________

Supplement/Addendum #: ___________________

Assessor’s Parcel Number(s): ________________________________________________________________
Contract Effective Date: _________
Contract Expiration Date (if applicable): _________
$ 1,383,250.00
$ Amount (Not to Exceed): ______________________

$ 0.00
Adjusted $ Amount (+/-): _____________________

WABO Landscape & Construction, Inc.
Other Party: ______________________________________________________________________________
Ranch Park
Project Title: Fong
_____________________________________________________________________________
L191456599
Project #: ____________________________________

City Council Approval: YES

B22191121017
Bid/RFQ/RFP #: ___________________________

if YES, Council File ID#: __________

Contract Processing Contacts
Public Works
Department: ______________________________

Dennis Day
Project Manager: ___________________________

Jason Wiesemann
Contract Coordinator: _______________________

jwiesemann@cityofsacramento.org
Email: ______________________________

Department Review and Routing
Department Director:
(Signature)

(Date)

(Signature)

(Date)

(Signature)

(Date)

(Signature)

(Date)

Division Manager:
Contracts:
Accounting:

Special Instruction/Comments (i.e. recording requested, other agency signatures required, etc.)

✔

Construction Related

Other Party Signature Required

Jennifer Gore- Bonds to follow once approved
_______________________________________________________________________________________
------------------FOR CLERK & IT DEPARTMENTS ONLY – DO NOT WRITE BELOW THIS LINE------------------

CC Rev. 12.19.2018
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WABO Landscape & Construction, Inc.

In compliance with the Contract Documents, the
undersigned hereby proposes to furnish all required labor, materials, supervision, transportation, equipment, services, taxes
and incidentals required for:
TO THE HONORABLE CITY COUNCIL, SACRAMENTO, CALIFORNIA:

FONG RANCH PARK
PN: L19146500, Bid #B22191121017

in the City and County of Sacramento, California. The Work is to be done in strict conformity with the Contract Documents now
on file in the Office of the City Clerk, for the following sum:
Item
No.

Item

1

Temporary Construction Fence

2
3

QTY
1

Unit

LS

$ LUMP SUM

$

Clearing and Grubbing

1

LS

$ LUMP SUM

Erosion and Sediment Control for Sites over
1 Acre.

1

LS

$ LUMP SUM

$ 3t DOD„
$

4

Construction Staking

1

LS

$ LUMP SUM

5

Site Grading

1

LS

$ LUMP SUM

6

Catch Basin to Place

3

EA

7

Playground Catch Basin to Place

1

LS

$
5,200.00
$ LUMP SUM

$

5,900.00

8

6" Drain Pipe to Place

1

LS

$ LUMP SUM

$

22,000.00

9

8" Drain Pipe to Place

1

LS

$ LUMP SUM

$

8,500.00

10

Standard Manhole No. 3 to Construct

1

LS

$ LUMP SUM

$

20,100.00

11

1" Domestic Water Line to Install

1

LS

$ LUMP SUM

$

1,000.00

12

Drinking Fountain to Install

1

LS

$ LUMP SUM

$

11,800.00

13

Aggregate Base to Place

1

LS

$ LUMP SUM

35,200.00

14

Concrete Flatwork to Construct

1

LS

$ LUMP SUM

$
$

101,000.00

15

Concrete Pads to Construct

1

LS

$ LUMP SUM

$

12,400.00

16

6" Play Area Curb

1

LS

$ LUMP SUM

$

7,100.00

17

9" Concrete Mow Strip to Construct

1

LS

$ LUMP SUM

$

26,000.00

18

Playground Access Ramp to Construct

1

LS

$ LUMP SUM

$

19

Picnic Tables (Regular and ADA)

8

EA

$

$

20

8' Benches to Install

4

EA

$

8,300.00
1,800.00

1,600.00
66,400.00

21

6' Benches (Backless) to Install

3

EA

$

1,500.00

4,500.00

22

Trash Receptacles to Install

3

EA

$

4,500.00

23

BBQ Grill to Install

1

LS

1,500.00
$ LUMP SUM

24

Bike Racks to Install

3

EA

$

800.00

2,400.00

25

Volleyball Posts and Nets to Install

2

SET

$

3,500.00

7,000.00

26

Cornhole Games to Place

2

SET

$

1,600.00

3,200.00

Unit Price

Total

6,030.00

18,000.00

7600
.66
/
$ 175; OW.0,0
$

15,600.00

7,200.00
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WABO Landscape & Construction, Inc.
27

Table Tennis to Place

1

LS

$ LUMP SUM

$

5,200.00

28

Park Name Sign to Place

1

LS

$ LUMP SUM

$

29

Park Rules Signs to Install

2

EA

$

$

30

Playground Equipment and Swings to Install

1

LS

350.00
$ LUMP SUM

9,000.00
700.00

$

54,000.00

31

Playground Wood Fiber to Place

1

LS

$ LUMP SUM

$

10,000.00

32

Swing Mat to Install

1

LS

$ LUMP SUM

$

2,100.00

33

Irrigation Control Assembly with Enclosure

1

LS

$ LUMP SUM

$

14,000.00

34

Booster Pump Assembly

1

LS

$ LUMP SUM

$

35,500.00

35

Automatic Irrigation System

1

LS

$ LUMP SUM

$

01P, 000.0D

36

Irrigation Audit

1

LS

$ LUMP SUM

$

2,000.00

37

Soil Preparation and Finish Grading

1

LS

$ LUMP SUM

$

45,000.00

38

24" Box Trees to Plant

1

LS

$ LUMP SUM

$

15,700.00

39

15 Gal. Trees to Plant

1

LS

$ LUMP SUM

$

13,400.00

40

Shrubs and Groundcover to Plant

1

LS

$ LUMP SUM

$

18,600.00

41

Landscape Weed Fabric

1

LS

$ LUMP SUM

$

37,000.00

42

Bark Mulch (4" Depth)

1

LS

$ LUMP SUM

$

42,000.00

43

Turf Hydroseeding

1

LS

$ LUMP SUM

$

1 V 3.:0,66

44

Plant Establishment Period (90 days)

1

LS

$ LUMP SUM

$

a/i aDO, 00

45

2"x4" Header Board to Install

1

LS

$ LUMP SUM

$

46

Electrical System

1

LS

$ LUMP SUM

$ _327 /OD. 06

47

City Building Permit Inspection
Coordination
Stabilized Decomposed Granite Pavement to
Place

1

LS

$ 1,000.00

$ 1,000.00

1

LS

$ LUMP SUM

$ 4,800.00

48

BASE BID TOTAL $

i

3,620.00

175, 256 .., cY)

ADDITIVE ALTERNATES BID ITEMS
Item

Item Description

QTY Unit

Total

Unit Price

t-1-7,cyI). 00

A1

Shade Structure to Install (including shelter
lighting, motion sensor, electrical and
conduit)

1

Ls $ LUMP SUM

$

A2

6' Proto II Wall to Construct

1

LS $ LUMP SUM

$ gO/

e6
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A3

Basketball Court to Construct (Includes
aggregate base, asphalt paving, sports court
curbing, striping, basketball post and
equipment, sports court rules sign, concrete
walk, and one 6' bench on concrete pad)

1

LS $ LUMP SUM

$

A4

12' Proto II Wall to Construct

1

LS $ LUMP SUM

$ /47) ea)r OC)

ADDITIVE ALTERNATE TOTAL

GRAND TOTAL $

op

$ 3 516:000 ,
5,3 0 250 a

The undersigned agrees to execute the Agreement and provide City the executed Agreement, the required insurance
certificates, endorsements, and waivers of subrogation, and the required surety bonds within ten (10) calendar days
after the undersigned's receipt of the City's notice that the undersigned will be recommended for Contract award and
prior to award of the Contract by the City Council. It is understood that this Bid Proposal is based upon completion of the
Work within a period of NINETY (90) WORKING DAYS AND NINETY (90) CALENDAR DAYS FOR PLANT ESTABLISHMENT
PERIOD), commencing on the date set forth in the written Notice to Proceed issued by the City to the Contractor. The Contractor
is hereby notified and reminded that per City Contract requirements, the City will issue a Notice to Proceed within 15 calendar
days of execution of contract by City. Contract workdays will start immediately on the date of the Notice to Proceed. Attached is a
sample of a Notice to Proceed. The amount of liquidated damages to be paid by the Contractor for failure to complete the work
by the completion date (as extended, if applicable) shall be One Thousand Dollars ($1,000) for each calendar day, continuing to
the time at which the work is completed. Such amount is the actual cash value agreed upon as the loss to the City resulting from
the default of the Contractor. By signing, it is also understood that all labor compliance requirements must be met by all
contractors, sub-contractors, and sub-tier contractors before any payment can be made. Failure to meet the labor
compliance requirements will result in your pay request or invoice being rejected. No payment shall be made by the
City until full compliance has been met. Partial payments/partial withholdings will not be authorized.
Work under these Special Provisions shall be performed by qualified personnel experienced in work described herein. The
Contractor and/or its subcontractor shall possess current and active licenses issued by the California Contractors State
License Board for General Engineering Contractor "A" that also holds a "C27" License, or a General Engineering
Contractor "A" License with a qualified subcontractor "C27" Licensed at the time of the bid submittal and throughout
the construction period. Any cited violations or pending violation investigations by the California Contractors State
Licensing Board within three years prior to the date of the bid submittal shall be fully disclosed in the bid.

962263 A, B, and C-27
Name: WABO Landscape & Construction, Inc.

962263 A, B, & C27

CLASS GENERAL A LICENSE #

CLASS C27 LICENSE #

726 Alfred Nobel Drive
Hercules, CA 94547
Expiration Date: 6/30/2023
Issue Date: 6/17/2011

WABO Landscape & Construction. Inc.
726 Alfred Nobel Drive
Address:
Hercules, CA 94547
6/17/2011
6/30/2023
Expiration Date:
Issue Date:

Address:

Name:

CWTA REQUIREMENTS
This project may be subject to the requirements of the City's Local Hire and Community Workforce Training Program and the
City's Community Workforce Training Agreement (CWTA). A copy of the CWTA and a summary of its requirements (CWTA
Summary) is provided in Exhibit D to this solicitation. By submitting a bid, the Contractor acknowledges that it has read and
understands all the requirements, terms, and conditions of the CWTA and CWTA Summary, and has included all costs associated
with compliance with the CWTA in its bid (if the CWTA is applicable). The CWTA is applicable if the total bid amount
including alternates submitted by the Contractor or contractors awarded this project exceeds one million dollars
($1,000,000). If the CWTA applies, the Contractor and all listed subcontractors must execute Addendum A to the CWTA
("Agreement to be Bound") and provide an executed original to the City before the contract can be awarded. Each subcontractor
for Work covered by the CWTA hired after the time of bid or after contract award rnust also execute Addendum A to the CWTA.
No subcontractor may perform Work prior to executing Addendum A and providing the executed original to the City. Contractor
must include the provisions of this section, as well as a copy of the CWTA and the CWTA Summary, in every subcontract for Work
covered by the CWTA. By submitting a bid, Contractor represents that if the bid amount exceeds $1,000,000, the Contractor and
all its subcontractors performing Work covered by the CWTA will execute the Agreement to be Bound if awarded the contract.
The failure to sign and submit Addendum A by any subcontractor, shall be grounds for subcontractor substitution and/or for the
City to withhold payment for the Work performed in the absence of the necessary Addendum A. The failure to satisfy any
Rev 2-15-2022
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requirements of the CWTA, including the requirement submit an Addendum A and the requirement to demonstrate a good faith
effort to meet the Local Hire and Priority Apprentice Goals, may result in a determination that the Contractor does not meet the
City's minimum qualifications to bid on future projects for the City of Sacramento.
DETERMINATION OF LOW BIDDER

The determination of the low bidder will be based on the base bid and all additives, if any. However, the contract award may
not include any of the additives. The City reserves the right to select which additives, if any, to include in the contract award in
addition to the base bid work. If an additive is an alternative to a bid item and the additive is to be awarded, the contract
amount will be based on the additive price instead of the base bid item price. In determining the amount bid by each bidder,
the City may disregard mathematical errors in addition, subtraction, multiplication, and division that appear obvious on the
face of the Proposal. When such a mathematical error appears on the face of the Proposal, the City shall have the right to
correct such error and to compute the total amount bid by said bidder on the basis of the corrected figure or figures. The City
Council may reject any and all bids and waive any informalities or minor irregularities in the bids. When an item price is
required to be set forth in the Proposal, and the total for the item set forth separately does not agree with a figure which is
derived by multiplying the item price times the Engineer's estimate of the quantity of work to be performed for said item, the
item price shall prevail over the sum set forth as the total for the item unless, in the sole discretion of the City, such a
procedure would be inconsistent with the policy of the bidding procedure. The total paid for each such item of work shall be
based upon the item price and not the total price. Should the Proposal contain only total price for the item and the item price
is omitted, the City shall determine the item price by dividing the total price for the item by the Engineer's estimate of the
estimated quantities of work to be performed as items of work. If the Proposal contains neither the item price nor the total
price for the item, then it shall be deemed incomplete and the Proposal shall be deemed non-responsive. The undersigned has
examined the location of the proposed Work, the local conditions at the place where the Work is to be done, is familiar with
the Contract Documents and is familiar and expressly agrees to the liquidated damages provision of the Contract Documents.
The undersigned has checked carefully all of the foregoing figures and understands that the City of Sacramento will not be
responsible for any errors or omissions on the part of the undersigned in making up this Bid Proposal.
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CONTRACTOR TO COMPLETE AND SIGN:
BID BOND
Enclosed is a Bid Proposal Guarantee, as required, consisting of a bidder's
bond or other acceptable security for not less than ten percent (10%) of the
amount Bid Proposal. Amount of 13id Proposal Guarantee Enclosed:
(must not be less than 10% of the total bid amount including alternates)
10% of
$
Bid Amount Bid Bond
Certified Check

ADDENDUM ACKNOWLEDGEMENT
The undersigned agrees that all addenda received and acknowledged herein
shall become a part of and be included in this Bid Proposal. This Bid Proposal
includes the following addenda:
Addendum I

Addendum

Addendum

Addendum

2

Addendum Q&A_01
Addendum

Cashier's Check
Money Order

Contractor Signature:

Other

PRIME CONTRACTOR INFORMATION
Legal Business Name:

WABO Landscape & Construction, Inc.
726 Alfred Nobel Drive
Hercules, CA 94547

Business Address:

Phone:
Email:

51 0-741 -9226

PRIME CONTRACTOR - TYPE OF BUSINESS
If the Bidder is a corporation, the Bid Proposal must be executed in the name
of the corporation and must be signed by a duly authorized officer of the
corporation. If the Bidder is a partnership, the Bid Proposal must be executed
in the name of the partnership and one of the partners must subscribe their
signature thereto as the authorized representative of the partnership. Check
one:
Individual

0 Partnership

[X Corporation

Limited Liability Company

Other

bids@wabo.com
Print or type clearly - results will he emailed

THIS BOX FOR CITY USE ONLY
CITY CLERK TO FILL OUT

PRIME CONTRACTOR LICENSES & TAX INFORMATION
Contractors State License #:

962263

6/30/2023
Expiration:

(must be valid at time of bid)

DIR Registration #: 1 000000448

Expiration:

6/30/2025

(must be valid at time of bid)

City of Sacramento Business Operation Tax It. 1043335
(must be valid prior to award of contract)
12/31/2022
BOTC Expiration:
State Tax ID#

008-4996-8

BY:

Federal Tax ID # 45-2325239

Bid Bond Security Received:

E Improperly Signed

[1] Properly Signed
E Not Included
Type of Deposit Received:
Nr•Bid Bond

Certified Check

0 Cashier's Check 0 Money Order
E Other

Steve Gladden
Print or Type Signers Name

President

7/13/2022

Signers Title

Date
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LOCAL BUSINESS ENTERPRISE (LBE)

PARTICIPATION PROGRAM
NOTE: Proposers must provide responses to the following items. Failure to provide a response to each of
the items in this section may be grounds for rejection of the proposal.
1. LBE FIVE PERCENT (5%) PARTICIPATION
On April 3, 2012, the Sacramento City Council adopted a Local Business Enterprise (LBE) Preference Program to
provide enhanced opportunities for the participation of local business enterprises (LBEs) in the City's contracting and
procurement activities. On November 19, 2013, City Council increased the LBE preference and authorized City
departments to require minimum LBE participafion levels in individual contracts. Under City Code section 3.60.270 ,
when the bid specificafions for a City contract establish a minimum participation level for LBEs, no bidder on the
contract shall be considered responsive unless its bid meets the minimum LBE participation level required by the bid
specifications.
The City has established a minimum 5% participafion level for LBEs on this contract. Pursuant to City Code Section
3.60.270, no bidder on this contract shall be considered responsive unless its bid meets or exceeds this
minimum participation level. To qualify for this requirement, bidders must either (a) be an LBE, or (b) subcontract
with a qualified LBE.
Detailed information about this program can be found at http://www.cityofsacramento.org/Finance/Procurement/
Contract-Ordinances
Local Business Enterprise means a business enterprise, including but not limited to, a sole
proprietorship, partnership, limited liability company, corporation, or other business entity that has a legitimate
business presence in the city or unincorporated county of Sacramento. Evidence of legitimate business
presence in the city or unincorporated county of Sacramento shall include:
1.

Having a current City of Sacramento Business Operation Tax or County of Sacramento Business License for
at least twelve (12) consecutive months prior to submission of bid; and
2. Having either of the following types of offices or workspace operafing legally within the city or
unincorporated county of Sacramento for at least twelve (12) consecutive months prior to submission of bid:
a. The LSE's principle business office or workspace; or
b. The LBE's regional, branch or satellite office with at least one full time employee located in the city
or unincorporated county of Sacramento.

A.

LOCAL BUSINESS ENTERPRISE JLBEI

Is the firm submitting the bid qualified as a local business enterprise? Check the appropriate box below:
YES - the firm submitting the bid is qualified as a local business enterprise.
SUBCONTRACTING - The firm submittin? the bid is qualified by utilizing subcontractors or
sub-tier suppliers who qualify as local business enterprises.*
NO - the firm submitting the bid is not qualified as a local business enterprise.
If the response to the above is YES, provide the City of Sacramento Business Operations Tax Certificate Number
and/or County of Sacramento Business License Number:

If the response to the above is YES, a current copy of the City of Sacramento Business Operations Tax
Certificate and/or County of Sacramento Business License must be provided upon request.
If the response to the above is YES, provide business office or workspace address":

* If utilizing subcontractors to satisfy the minimum five percent (5%) LBE requirements, the Subcontractor and Local
Business Enterprise Participation Verification Form found at http://www.cityofsacramento.org/Finance/Procurement/
Contract-Ordinances must be submitted with your proposal.
" Address must be a physical address for the basis of location, this excludes P.O. Box addresses, etc.

Col of

SUBCONTRACTOR AND LOCAL BUSINESS ENTERPRISE PARTICIPATION FORM

SACRAMENTO

FOR PUBLIC PROJECTS OVER $250,000
THIS FORM MUST BE SUBMITTED WITH THE SEALED BID PROPOSAL

To be eligible for award of this contract, the bidder shall list the business entities used to attain the 5% LBE requirement. Additionally, the bidder shall list all other
subcontractors who perform work, render service, or provide materials in an amount in excess of one-half of 1 percent of the total bid amount. In the case of bids for the
construction of streets and highways, including bridges, subcontractors whose subcontract value exceeds one-half of 1 percent of the total bid or ten thousand dollars
($10,000), whichever is greater, shall be listed. Estimated dollar values shall be provided for all work, services or materials listed. No contractor or subcontractor rnay be
listed on a bid proposal for a public works project unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited
exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. The failure to attain the 5% LBE participation or the inclusion of false
information or the omission of required information will render the bid non-responsive.
COPY AND ATTACH ADDITIONAL SHEETS AS NECESSARY

WABO Landscape & Construction, Inc.
1000000448

Prime Contractor Name
(REQUIRED) Prime Contractor DIR Registration #

Subcontractor or Supplier? (Concrete delivery companies, temp fence companies that
perform labor of installing or removing fencing and surveyors require D1R Registration)
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Business Name
CSLB/Professional License #

DIR Registration # (10 digits)
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Does this subcontractor or supplier qualify as an LBE?

,

Address
City, State, Zip

Estimated dollar value of work, services or materials to be performed of provided
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Contact Person
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Phone
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CSLB/Professional License #
Address
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Contact Person
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Email Address
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•

Supplier

(12,6

Estimated dollar value of work, services or materials to be performed of provided
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/
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Type of Work, Services, or Materials to be provided to complete contract.
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-4g Subcontractor
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Does this subcontractor or supplier qualify as an LBE?
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City, State, Zip
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ciA4-,JA E_Ied-rtee,..)

DIR Registration # (10 digits)

6 i 1 4-7Z0
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Subcontractor or Supplier? (Concrete delivery cornpanies, ternp fence companies that
perform labor of installing or removing fencing and surveyors require D1R Registration)

..-----L_ 1

Business Name

$

Type of Work, Services, or Materials to be provided to complete contract.

.e c a, Rete6Yzr̀ccri

Email Address

Ig Subcontractor
•
Supplier

‘), 44))5)'‘, ± •C-fr §4-0-9

--(;79
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I

Phone
I hereby certify that each subcontractor listed on this LBE Participation Form has been notified that it has been listed and has consented in writing to its name being submitted for this contract. The Prime Contractor
also certifies that it will notify each subcontractor listed on this Form in writing if the contract award is made to the Prime Contractor, and will make all documentation relevant to the subcontractor and LBE
participation available to City of Sacramento upon request. The Prime Contractor further certifies that all of the information contained in this Form is true and correct and acknowledges that the City will rely on the
contract
_ n in awardingthe
“
,

-?

'
Signature (Principal of Firm)

Steve
Gladden

P resen
id t
Title

.

7 /1 3/2022
Date

$

i I , 597)
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ca5O e OD

Total Bid Amount (including additive alternates if applicable)
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SUBCONTRACTOR AND LOCAL BUSINESS ENTERPRISE PARTICIPATION FORM
FOR PUBLIC PROJECTS OVER $250,000
THIS FORM MUST BE SUBMITTED WITH THE SEALED BID PROPOSAL

SACRAMENTO

To be eligible for award of this contract, the bidder shall list the business entities used to attain the 5% LBE requirement. Additionally, the bidder shall list all other
subcontractors who perform work, render service, or provide materials in an amount in excess of one-half of 1 percent of the total bid amount. In the case of bids for the
construction of streets and highways, including bridges, subcontractors whose subcontract value exceeds one-half of 1 percent of the total bid or ten thousand dollars
($10,000), whichever is greater, shall be listed. Estimated dollar values shall be provided for a work, services or materials listed. No contractor or subcontractor may be
listed on a bid proposal for a public works project unless registered with the Departrnent of Industrial Relations pursuant to Labor Code section 1725.5 [with limited
exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. The failure to attain the 5% LBE participation or the inclusion of false
information or the omission of required information will render the bid non-responsive.
COPY AND ATTACH ADDITIONAL SHEETS AS NECESSARY

WABO Landscape & Construction, Inc.

Prime Contractor Name
r
k(REQUIRED) Prime Contractor DIR Registration #

1000000448

5 - IT \ 191rii r
70'1 5 - 33

Business Name

IPT
s

CSLB/Professional License #
Address

1 1 ) -7 -Th

X' Subcontractor

perform labor of installing or removing fencing and surveyors require DIR Registration)

E Supplier

DIR Registration # (10 digits)

I 0 (1)6On 31 1

Does this subcontractor or supplier qualify as an LBE?

3 AjLQ. .

cee.

Estimated dollar value of work, services or materials to be performed of provided

City, State, Zip
Wty\At)!Id

LetAAS

Contact Person
Email Address

e Lt.) 9
1 i

Phone

03 A5 K5t,1
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Type of Work, Services, or Materials to be provided to complete contract.
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Subcontractor or Supplier? (Concrete delivery companies, temp fence companies that

Business Name

.Subcontractor
• Supplier

perform labor of installing or removing fencing and surveyors require D1R Registration)

DIR Registration # (10 digits)

CSLB/Professional License #
Address

Subcontractor or Supplier? (Concrete delivery companies, temp fence companies that

Does this subcontractor or supplier qualify as an LBE?
,

City, State, Zip

Estimated dollar value of work, services or materials to be performed of provided

Contact Person

Type of Work, Services, or Materials to be provided to complete contract.

_
$
-

i

Email Address
Phone
I hereby certify that each subcontractor listed on this LBE Participation Form has been notified that it has been listed and has consented in writing to its name being submitted tor this contract. The Prirne Contractor
also certifies that it will notify each subcontractor listed on this Form in writing if the contract award is made to the Prime Contractor, and will make all documentation relevant to the subcontractor and LBE
participation available to City of Sacramento upon request. The Prime Contractor further certifies that all of the information contained in this Form is true and correct and acknowledges that the City will rely on the
accuracv of is inform.ation in awardine the contract.

Steve
Gladden
Signature (Principal of Firm)

President
Title

7/13/2022
Date

$
Total Bid Amount (including additive alternates if applicable)

,

C ity

SUBCONTRACTOR AND LOCAL BUSINESS ENTERPRISE PARTICIPATION FORM

SACRAMENTO

FOR PUBLIC PROJECTS OVER $250,000
THIS I-ORM MUST BE SUBMITTED WITH THE SEALED BID PROPOS Ai

To be eligible for award of this contract, the bidder shall list the business entities used_to attain the 5% LBE reqnirement. Additionally, the bidder shall list all other
subcontractors who perform work, render service, or provide materials in an amount in excess of one-half of 1 percent of the total bid amount. In the case of bids for the
construction of streets and highways, including bridges, subcontractors whose subcontract value, exceeds one-half of 1 percent of the total bid or ten thousand dollars
(MON), whichever is greater,. shall be listed. Estimated dollar vahies shall be provided for all work, services or materials listed. No contractor or subcontractor may be
listed on a bid proposal for a public works project unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited
exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a) j. The failure to attain the 5% LBE participation or the inclusion of false
information or the omission of required information will render the bid non-responsive.
COPY AND ATTACH ADDITIONAL SHEETS AS NECESSARY

Prime Contractor Name

WABO Landscape & Construction, Inc.

(REQUIRED Prime Contractor DIR Registration #

1000000448

Built Creative Builders , I nc '

Subcontractor or Supplier? (Concrete delivery companies, temp ftnce companies that
perform labor of installing or removing fencing and surveyors require D1R Registration)

X Subcontractor
Supplier

Business Name

VVh o

CSLB/Professional License #

808069

DIR Registration # (10 digits)

1000007710

Address

PO Box 1568

Does this subcontractor or supplier qualify as an LH?

N/A

Shafter, CA 93263

Estimated dollar value of work, services or materials to be performed of provided

Contact Person

Ronni Hammons

Type of Work, Services, or Materials to be provided to complete contract.

Email Address

ronni@whubuilt.biz

Phone

707-736-6210

Business Name

Nitta Erosion Control

Subcontractor or Supplier? (Concrete delivery companies, temp fence companies that
perform labor of installing or removing fencing and surveyors require D1R Registration)

X Subcontractor
,
J Supplier

CSLB/Professional License #

401640

DIR Registration # (10 digits)

1000000478

Address

3778 Del Mar Avenue

Does this subcontractor or supplier qualify as an LBE?

N/A

City, State, Zip

Loomis, CA 95650

Estimated dollar value of work, services or materials to be performed of provided

Contact Person

Scott

Email Address

nittaec@gmail.com

Phone

916-652-7459

City, State, Zip

-- -- --

D

1 27

409

-

Nitta

w 5 kAgLA,0 .ri O''' 1 $ (...k.e._

IA

rii

st4:1

14 316

Type of Work, Services, or Materials to be provided to complete contract.

o 5 Q.,e

a

hereby certify that each subcontractor listed on this l..f3E Participation Form has been notified that it has been hsted and has consented in writing to its name being submitted for this contract. The Prime Contractor
also certifies that it will notify each subcontractor listed on this Form in writing if the contract award is made to the Prime Contractor, and will make all documentation relevant to the subcontractor and LBE
participation available to City of Sacramento upon request. The Prime Contractor further certifies that all of the information contained in this Form is true and correct and acknowledges that the City will rely on the
accuracv of this information in awarding the contract.

_

-

Signature (Principal of Firm)

Steve Gladden, President
Title

7/13/2022
Date

$
Total Bid Amount (including additive alternates if applicable)

-

City of

SUBCONTRACTOR AND LOCAL BUSINESS ENTERPRISE PARTICIPATION FORM

SACRAMENTO

FOR PUBLIC PROJECTS OVER $250,000
THIS FORM MUST BE SUI3MITTED WITH THE SEALED BID PROPOSAL

To be eligible for award of this contract, the bidder shall list the business entities used to attain the 5% LBE requirement. Additionally, the bidder shall list all other
subcontractors who perform work, render service, or provide materials in an amount in excess of one-half of 1 percent of the total bid amount. In the case of bids for the
construction of streets and highways, including bridges, subcontractors whose subcontract value exceeds one-half of 1 percent of the total bid or ten thousand dollars
($10,000), whichever is greater, shall be listed. Estimated dollar values shall he provided for all work, services or materials listed. No contractor or subcontractor may be
listed on a bid proposal for a public works project unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited
exceptions from this requirement for hid purposes only under Labor Code section 1771.1(a)]. The failure to attain the 5% LBE participation or the inclusion of false
information or the omission of required information will render the bid non-responsive.
COPY AND ATTACH ADDITIONAL SHEETS AS NECESSARY

Prime Contractor Name

WABO Landscape & Construction, Inc.

(REQUIRED) Prime Contractor DIR Registration #

1000000448
Subcontractor or Supplier? (Concrete delivery companies, temp fence companies that
perform labor of installing or removing fencing and surveyors require DIR Registration)
.
DIR Registration # CIO digits)

Business Name

CENTERLINE Striping Co .

CSLB/Professional License #

499345

.

Address

9847 Dino Drive

,

City, State, Zip

Elk Grove, CA 95624

Estimated dollar value of work, services or materials to be performed of provided

Contact Person

Andrew Santellan

Type of Work, Services, or Materials to be provided to complete contract.

•

Does this subcontractor or supplier qualify as an LBE?

andrew@centerlinestriping.com

Email Address
Phone

-

X Subcontractor
__.
.--:- - Supplier

100004030

—

Yes
$ '3 39 0

/

•

Dn

_

Asphalt Sealing & Striping

916-686-8860
MAC Irrigation Supplies

Business Name

NO

CSLB/Professional License #

N/A

Address

3449

City, State, Zip

Sacramento, CA 9

Contact Person

Laurie Bogart

Email Address

Laurie@

Phone

916-4 2-2924

Lon

iew Drive
21

6

rmac com

Subcontractor or Supplier? (Concrete delivery comPanies, temp fence companies that
perform lapor of installing or removing fencing and surveyors require DIR Registration)

7 Subcontractor
X Supplier

DM Registration # (10 digits)

N/A

Does this subcontractor or supplier qualify as an LBE?

Yes

...

Estimated dollar value of work, Services or materials to be performed of provided
Type of Work, Services, or Materials to be provided to complete contract.

Furnish Irrigation Materials

I hereby certify that each subcontractor listed on this LBE Participa ion Form has been notified that it has been listed and has consented in writing to its name being subinittal for this contract. The Prime Contractor
also certifies that it will notify each subcontractor listed on this Form in writing if the contract award is made to the Prime Contractor, and will make all documentation relevant to the subcontractor and LBE
participation available to City of Sacramento upon request. The Prime Contractor further certifies that all of the information contained in this Form is true and correct and acknowledges that the City will rely on the
accuracv of this informati n in awardin the contract.

_-

--

-

Signature (Principal of Firm)

.--'7"--

,

Steve Gladden, President
Title

,

7/13/2022
Date

$
Total Bid Amount (including additive alternates if applicable)

—

LBE status is applicable to the following:
•

Any Sacramento addresses which encompasses both the City & unincorporated
Sacramento County - including neighborhoods like Rosemont, Antelope, Foothill
Farms & Walerga.

•

North Highlands

•

Carmichael

•

Fair Oaks

•

Orangevale

The map below can be found at: http://www.311.saccounty.net/Pages/Sacramento-County-Maps.aspx
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tioq baba: May, 2014

For an interactive map showing exact address locations within the City of Sacramento or unincorporated
County of Sacramento: http://generalmap.gis.saccounty.net/ISViewer/county portal.html

SACRAMENTO

DRUG-FREE POLICY AND AFFIDAVIT
Fong Ranch Park
PN: L19146500, Bid #B22191121017

BID PROPOSAL MAY BE DECLARED NONRESPONSIVE IF THIS FORM (COMPLETED) IS NOT ATTACHED.
Pursuant to City Council Resolution CC90-498 dated 6/26/90 the following is required.
The undersigned contractor certifies that it and all subcontractors performing under this Agreement will provide a drug-free
workplace by:
1. Publishing a "Drug-Free Workplace" statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession or use of a controlled substance is prohibited in the contractor's workplace and specifying the actions that will be taken
against employees for violations of such prohibition.
2.

Establishing a Drug-Free Awareness Program to inform employees about:
a.
b.
c.
d.

3.

The dangers of drug abuse in the workplace.
The contractor's policy of maintaining a drug-free workplace.
Any available drug counseling, rehabilitation, and employee assistance program.
The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace.

Notify employees that as a condition of employment under this Agreement, employees will be expected to:
a. Abide by the terms of the statement.
b. Notify the employer of any criminal drug statute conviction for a violation occurring in the workplace.

4.

Making it a requirement that each employee to be engaged in the performance of the Agreement be given a copy on the "Drug-Free
Workplace" statement.

5. Taking one of the following appropriate actions, within thirty (30) days of receiving notice from an employee or otherwise
receiving such notice, that said employee has received a drug conviction for a violation occurring in the workplace:
a. Taking appropriate disciplinary action against such an employee, up to and including termination; or
b. Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation program approved for such
purposes by a federal, state, or local health, law enforcement or other appropriate agency.
* I certify that no person employed by this company, corporation, or business has been convicted of any criminal drug statute violation
on any job site or project where this company, corporation or business was performing was within three years of the date of my
signature below.
EXCEPTION:

Violation Type

Date

Place of Occurrence

If additional space is required use back of this form.
* The above statement will also be incorporated as a part of each subcontract agreement for any and all subcontractors
selected for performance on this project.
IN THE EVENT THIS COMPANY, CORPORATION, OR BUSINESS IS AWARDED THIS CONSTRUCTION AGREEMENT, AS A RESULT OF
THIS BID; THE CONTRACTOR WITH HIS/HER SIGNATURE REPRESENTS TO THE CITY THAT THE INFORMATION DISCLOSED IN
THIS DOCUMENT IS COMPLETE AND ACCURATE. IT IS UNDERSTOOD AND AGREED THAT FALSE CERTIFICATION IS SUBJECT TO
IMMEDIATE TERMINATION BY THE CITY.
The Representations Made Herein On This Document Are Made Under Penalty Of Perjury.

WABO Landscape & Construction, Inc.

CONTRACTOR'S NAME:

--

BY:
attire

(teve Gladden

President

Date:

7/13/2022

Title

Effects of violations: a. Suspension of payments under the Agreement. b. Suspension or termination of the Agreement. c. Suspension or
debarment of the contractor from receiving any Agreement from the City of Sacramento for a period not to exceed five years.

FM 681
(Rev. 10/5/01)

Fong Ranch Park
PN: L19146500, Bid #622191121017
MINIMUM QUALIFICATIONS QUESTIONNAIRE
Sacramento City Code Section 3.60.020 authorizes the Sacramento City Council to adopt standard minimum
qualifications for bidders on competitively bid public works construction projects, and requires, among other
provisions, that a bidder meet such minimum qualifications at the time of bid opening in order to bid. On July
31, 2007, the City Council adopted Resolution No. 2007-574 establishing these standard minimum
qualifications. Pursuant to City Code section 3.60.020, a bidder failing to meet these minimum qualifications
at the time of bid opening shall not be considered a responsible bidder for purposes of bidding on the subject
project
All bidders must demonstrate compliance with the minimum qualifications established by Resolution No.
2007-574 by completing all of the questions contained in this questionnaire. Bidder responses shall be limited
to those operating business units, offices, branches and/or subsidiary divisions of the bidder that will be
involved with the performance of any project work if awarded the contract. If a bidder answers "yes" to any
single question, fails to submit a fully completed questionnaire, or submits false information, this will result in
a determination that the minimum qualifications are not met, and the bidder shall not be considered a
qualified bidder for purposes of bidding on this contract. If two or more entities submit a bid on a contract as
a Joint Venture, each entity within the Joint Venture must separately meet these minimum qualifications for
the Joint Venture to be considered a qualified bidder.
The City of Sacramento ("City") shall make its determination on the basis of the submitted questionnaire, as
well as any relevant information that is obtained from others or as a result of investigation by the City. While
it is the intent of this questionnaire to assist the City in determining whether bidders possess the minimum
qualifications necessary to submit bids on the City's competitively bid public works construction contracts,
the fact that a bidder submits a questionnaire demonstrating that it meets these minimum qualifications shall
not in any way limit or affect the City's ability to: (1) review other information contained in the bid submitted
by the bidder, and additional relevant information, and determine whether the contractor is a responsive
and/or responsible bidder; or (2) establish pre-qualification requirements for a specific contract or contracts.
By submitting this questionnaire, the bidder consents to the disclosure of its questionnaire answers: (i) to
third parties for purposes of verification and investigation; (ii) in connection with any protest, challenge or
appeal of any action taken by the City; and (iii) as required by any law or regulation, including without
limitation the California Public Records Act (Calif. Gov't Code sections 6250 et seq.). Each questionnaire must
be signed under penalty of perjury in the manner designated at the end of the form, by an individual who has
the legal authority to bind the bidder submitting the questionnaire. If any information provided by a bidder
becomes inaccurate, the bidder shall immediately notify the City and provide updated accurate information in
writing, under penalty of perjury.
QUESTIONNAIRE
NOTICE: For firms that maintain other operating business units, offices, branches and/or subsidiary
divisions that will not be involved with the performance of any project work if the firm is
awarded the contract, references hereafter to "your firm" shall mean only those operating
business units, offices, branches and/or subsidiary divisions that will be involved with the
performance of any project work.
All of the following questions regarding "your firm" refer to the firm (corporation,
partnership or sole proprietor) submitting this questionnaire, as well as any firm (s) with
which any of your firm's owners, officers, or partners are or have been associated as an
owner, officer, partner or similar position within the last five years. The firm submitting
this questionnaire shall not be considered a responsible bidder if the answer to any of these
questions is "yes", or if the firm submits a questionnaire that is not fully completed or
contains false information.
1.

Classification & Expiration Date(s) of California Contractor's License Number(s) held by firm:

962263 A, B, & C-27
2.

En) 6/30/2023

Has a contractor's license held by your firm and/or any owner, officer or partner of your firm been
revoked at anytime in the last five years?

O Yes
3.

Within the last five years, has a surety firm completed a contract on your firm's behalf, or paid for
completion of a contract to which your firm was a party, because your firm was considered to be in
default or was terminated for cause by the project owner?
O Yes

4.

X No

At any time during the last five years, has your firm, or any of its owners, officers or partners been
convicted of a crime involving the awarding of a contract for a government construction project, or
the bidding or performance of a government contract?
O Yes

6.

X No

At the time of submitting this minimum qualifications questionnaire, is your firm ineligible to bid on
or be awarded a public works contract, or perform as a subcontractor on a public works contract,
pursuant to either California Labor Code section 1777.1 (prevailing wage violations) or Labor Code
section 1777.7 (apprenticeship violations)?
O Yes

5.

X No

XNo

Answer either subsection A or B, as applicable:
A. Your firm has completed three or more government construction contracts in Sacramento County
within the last five years: Within those five years, has your firm been assessed_liquidated
damages on three or more government construction contracts in Sacramento County for failure to
complete contract work on time?
NOTE: If there is a pending administrative or court action challenging the assessment of
liquidated damages on a government contract within the last five years, you need not
include that contract in responding to this question.
O Yes

X No

0 Not applicable

OR
B. Your firm has not completed at least three government construction contracts in Sacramento
County within the last five years: Within the last three years, has your firm been assessed
liquidated damages on three or more government construction contracts for failure to complete
contract work on time?
NOTE: If there is a pending administrative or court action challenging an assessment of
liquidated damages on a government contract within the last three years, you need
not include that contract in responding to this question.
O Yes
7.

0 No

0 Not applicable

In the last three years has your firm been debarred from bidding on, or completing, any government
agency or public works construction contract for any reason?
NOTE: If there is a pending administrative or court action challenging a debarment, you need
not include that debarment in responding to this question.
0 Yes

8.

XNo

Has CAL OSHA assessed a total of three or more penalties against your firm for any "serious" or
"willful" violation occurring on construction projects performed in Sacramento County at any time
within the last three years?
NOTE: If there is a pending administrative or court action appealing a penalty assessment,
you need not include that penalty assessment in responding to this question.

O Yes
9.

X No

Answer either subseetionkorM, as preferred:
A. In the last three years has your firm had a three year average Workers' Compensation experience
modification rate exceeding 1.1?
D Yes

KNo

OR
B.

In the last three years has your firm had a three-year average incident rate for total lost workday
cases exceeding 10?

NOTE:

Incident rates represent the number of lost workday cases per 100 full-time
workers and is to be calculated as: (N/EH) x 200,000, where

EH
200,000

O Yes
10.

= number of lost workday cases (as defined by the U.S. Dept. of Labor,
Bureau of Labor Statistics)
= total hours worked by all employees during the calendar year
= base for 100 equivalent full-time worldng (working 40 hours per
week
50 weeks per year)
DNo

In the past three years, has the federal EPA, Region IX or a California Air Quality Management District
or Regional Water Quality Control Board assessed penalties three or more times, either against your
firm, or against the project owner for a violation resulting in whole or in part from any action or
omission by your firm on a project on which your firm was a contractor in Sacramento County?
NOTE: If there is a pending administrative or court action appealing a penalty assessment,
you need not include that penalty assessment in responding to this question.
O Yes

11.

X No

In the past three years, has the federal EPA, Region IX or a California Air Quality Management District
or Regional Water Quality Control Board assessed a single penalty of $100,000 or more, either against
your firm, or against the project owner for a violation resulting in whole or in part from any action or
omission by your firm on a project on which your firm was the contractor in Sacramento County?
NOTE: If there is a pending administrative or court action appealing a penalty assessment,
you need not include that penalty assessment in responding to this question.
O Yes

12.

X No

In the past three years, have civil penalties been assessed against your firm pursuant to California
Labor Code 1777.7 for violation of California public works apprenticeship requirements, three or
more times?
NOTE: If there is a pending administrative or court action appealing a penalty assessment,
you need not include that penalty assessment in responding to this question.
O Yes

13.

DKNo

In the past three years, has a public agency in California withheld contract payments or assessed
penalties against your firm for violation of public works prevailing wage requirements, three or more
times?
NOTE:

If there is a pending administrative or court action appealing a withholding or
penalty assessment, you need not include that withholding or penalty assessment
in responding to this question.

ri Yes
14.

XNo

Has your firm been assessed penalties for violation of public works prevailing wage requirements in
California, in an aggregate amount for the past three years of $50,000 or more?
NOTE: If there is a pending administrative or court action appealing a penalty assessment,
you need not include that penalty assessment in responding to this question.
1 Yes

X No
VERIFICATION AND SIGNATURE

I, the undersigned, certify and declare that I have read all the foregoing answers to this Minimum
Qualifications Questionnaire, and know their contents. The matters stated in these Questionnaire answers
are true of my own knowledge and belief, except as to those matters stated on information and belief, and as
to those matters I believe them to be true. I declare under penalty of perjury under the laws of the State of
California that the foregoing is true and correct.

Hercules, CA 94547
Signed at
Contra Costa County (Location)

,

on 7/13/2022
(Date)

.

Signature:
Print name:
Title:

Steve Gladden

President

NOTE: If two or more entities submit a bid on a contract as a Joint Venture, each entity within the
Joint Venture must submit a separate Minimum Qualifications Questionnaire.

FOR CITY CLERK USE ONLY
RESOLUTION NO.: 2007-574
DATE ADOPTED: July 31, 2007

Contracts and Compliance Services
915 I Street, 3rd Floor
Sacramento, CA 95814
Phone: 916-808-1923
BKee@cityofsacramento.org

Fong Ranch Park
PN L19146500, Bid #B22191121017
Addendum No. 1
June 15, 2022
To all Potential Bidders:
Attached hereto are addenda items, which shall be incorporated into the bid proposal for above noted
project. These changes shall be considered as part of the original documents, as if they were
originally provided therein, and as such shall be used as contractual documents. All other terms,
conditions, and specifications of the bid remain unchanged. Bidders must acknowledge receipt of
this addendum prior to the hour and date specified in the bid request, or as amended, by one of the
following methods:
(a)
(b)

By acknowledging receipt, on the bid proposal form submitted; or
By separate letter or email which includes a reference to the bid request and addendum
number.

Failure to acknowledge receipt of this addendum in one of the above methods and cause
acknowledgment to be received prior to the hour and date specified for receipt of proposals, may
result in rejection of your offer. If by virtue of this addendum you decide to change an offer already
submitted, such change may be made by email or letter, provided such email or letter makes
reference to the bid request number and this addendum, and is received prior to the opening hour
and date specified.
Respectfully,

Brenda Kee
Contracts & Compliance Specialist
Enclosure

Fong Ranch Park
PN L19146500, Bid #B22191121017
Addendum No. 1
ITEM 1

Bid due date change – Bids to be received before 2:00 P.M. July 13, 2022 at:
City Clerk’s Office, New City Hall, 915 I Street, 5th Floor, Sacramento, CA 95814

ITEM 2

Questions deadline change – No oral representations or interpretation will be made to
any bidder as to the meaning of the contract documents. Request for interpretation or
questions shall be made in writing through the Q&A tab in PlanetBids only no later than
July 6, 2022 prior to 2PM.

ITEM 3

Answers to questions received up to 6/14/22.

ITEM 4

Updated Bid Proposal Form – this revised form must be used at time of bid.

ITEM 5

Full scale plans as of 6/10/22

Department of Youth, Parks & Community Enrichment
Contracts and Compliance Services
915 I Street, 3rd Floor
Sacramento, CA 95814

INVITATION TO BID / CONTRACT SPECIFICATIONS
Fong Ranch Park
PN: L19146500, Bid #B22191121017
Bids to be received before
2:00 P.M. July 13, 2022
at:
City Clerk’s Office
New City Hall
915 I Street, 5th Floor
Sacramento, CA 95814

Addendum 1
issued on 6/15/22

Project Manager: Dennis Day
Estimated Construction Cost: $944,444.00 base bid, $1,198,395.00 with alternates
Construction Time: 90 working days for construction, 90 calendar days for plant establishment
QUESTIONS AND RESOLUTION OF DISCREPANCIES
No oral representations or interpretation will be made to any bidder as to the meaning of the contract documents.
Request for interpretation/questions shall be made in writing through the Q&A tab in PlanetBids only no later
than July 6, 2022 prior to 2PM.
http://www.planetbids.com/portal/portal.cfm?CompanyID=15300#
Interpretation, where necessary, will be made by the City in the Q&A tab of PlanetBids or in the form of an addendum
to the contract documents, and when issued, will be sent as promptly as is practical to all parties to whom the bid
documents have been issued via PlanetBids. All such addenda shall become part of the contract.
CITY’S LOCAL HIRE AND COMMUNITY WORKFORCE TRAINING PROGRAM AND THE
CITY’S COMMUNITY WORKFORCE TRAINING AGREEMENT (CWTA)
This project may be subject to the requirements of the City’s Local Hire and Community Workforce Training Program
and the City’s Community Workforce Training Agreement (CWTA). A copy of the CWTA and a summary of its
requirements (CWTA Summary) is provided in Exhibit D to this solicitation. By submitting a bid, the Contractor
acknowledges that it has read and understands all the requirements, terms, and conditions of the CWTA and CWTA
Summary, and has included all costs associated with compliance with the CWTA in its bid (if the CWTA is applicable).
The CWTA is applicable if the total bid amount including alternates submitted by the Contractor or
contractors awarded this project exceeds one million dollars ($1,000,000).
If the CWTA applies, the Contractor and all listed subcontractors must execute Addendum A to the CWTA
(“Agreement to be Bound”) and provide an executed original to the City before the contract can be awarded. Each
subcontractor for Work covered by the CWTA hired after the time of bid or after contract award must also execute
Addendum A to the CWTA. No subcontractor may perform Work prior to executing Addendum A and providing the
executed original to the City.
Contractor must include the provisions of this section, as well as a copy of the CWTA and the CWTA Summary, in
every subcontract for Work covered by the CWTA.
By submitting a bid, Contractor represents that if the bid amount exceeds $1,000,000, the Contractor and all its
subcontractors performing Work covered by the CWTA will execute the Agreement to be Bound if awarded the
contract.
The failure to sign and submit Addendum A by any subcontractor, shall be grounds for subcontractor substitution
and/or for the City to withhold payment for the Work performed in the absence of the necessary Addendum A.
The failure to satisfy any requirements of the CWTA, including the requirement submit an Addendum A and the
requirement to demonstrate a good faith effort to meet the Local Hire and Priority Apprentice Goals, may result in a
determination that the Contractor does not meet the City’s minimum qualifications to bid on future projects for the
City of Sacramento.

Addendum 1 issued 6/15/22

Invitation to Bid
Sealed Proposals will be received by the City Clerk of the City of Sacramento at the office of the City
Clerk, New City Hall, 5th Floor, located at 915 I Street between 9th and 10th Streets, up to the hour of
2:00 PM on July 13, 2022 for:
Fong Ranch Park
PN: L19146500, Bid #B22191121017
as set forth in the Contract Documents. Official copies of the contract documents are available at
Planetbids:
http://www.planetbids.com/portal/portal.cfm?CompanyID=15300#

There are no costs to view or download the plans and specifications. Other sources may not be reliable.
Please download your bid documents from Planetbids.

The bids will be opened via a Zoom meeting only at 2:30PM, Wednesday, June 22, 2022. The meeting
will be available at 2:15PM to ensure all participants can log in. There will be a short period at the end of
the call to ask for a repeat of any information. If you have questions about bid openings contact Wendy
Klock-Johnson at wkjohnson@cityofsacramento.org or 916 808-7509. After the bid opening you may
obtain a copy of the bid opening summary or copies of the bids by emailing Clerk@cityofsacramento.org .
To view this public bid opening please connect using the links below:
Join via Zoom online (please mute your microphone)
https://cityofsacramento-org.zoom.us/j/93077455918

Join via One Tap Mobile (please mute your microphone)
+16699006833,,93077455918# US (San Jose)
+12532158782,,93077455918# US (Tacoma)

Join via Phone Webinar ID: 930 7745 5918 (please mute your microphone)
Dial (for higher quality, dial a number based on your current location):
US: +1 (669) 900-6833 or +1 (253) 215-8782 or +1 (346) 248-7799 or
+1 (929) 205-6099 or +1 (301) 715-8592 or +1 (312) 626-6799

International numbers available: https://cityofsacramento-org.zoom.us/u/acfxKNwPM

Proposals received and work performed thereunder shall comply with the requirements of Title 3 of the
Sacramento City Code. Each Bid Proposal shall be accompanied by bid security of at least 10% of the sum
of the Bid Proposal which conforms to the requirements of Section 7.0 of the Instructions to Bidders. The
right to reject Proposals or to waive any error or omission in any Bid Proposal received is reserved by the
City. Signed proposals shall be submitted on the printed forms contained in the solicitation and
enclosed in an envelope marked: Sealed Bid Proposal for: Fong Ranch Park, PN: L19146500, Bid
#B22191121017.

Contractors and all subcontractors shall comply with the rates of wages currently established by the
Director of Industrial Relations under provisions of Sections 1773 of the Labor Code of the State of
California, a copy of which is on file in the office of the City Clerk. In accordance with Sacramento City
Code Section 3.60.180 and Section 1771.5 of the California Labor Code, the payment of the general
prevailing rate of per diem wages or the general prevailing rate of per diem wages for holiday and
overtime is not required for any Public Construction project of $25,000 or less, or Public Maintenance
project of $15,000 or less. Electronic Web submittal of Labor Compliance Reports is effective May 1,
2007. Each contractor and every lower-tier subcontractor is required to submit certified payrolls and
labor compliance documentation electronically at the discretion of and in the manner specified by the City
of Sacramento.
Electronic submittal will be a web-based system, accessed on the World Wide Web by a web browser.
Each contractor and subcontractor will be given a Log On identification and password to access the City of
Sacramento reporting system.

(REV. 7/11/17)

Invitation to Bid
Use of the system may entail additional data entry of weekly payroll information including; employee
identification, labor classification, total hours worked and hours worked on this project, wage and benefit
rates paid, etc.

All labor compliance requirements must be met by all contractors, sub-contractors, and sub-tier
contractors. Failure to meet the labor compliance requirements will result in your pay request or
invoice being rejected. No payment shall be made by the City until full compliance has been met.
Partial payments/partial withholdings will not be authorized.
These requirements will be ‘flowed down’ to every lower-tier subcontractor and vendor required to
provide labor compliance documentation.

All questions regarding the labor compliance requirements should be directed to Contracts Services at
BKee@cityofsacramento.org.

Department of Industrial Relations Registration and Reporting Requirements (SB 854)
Labor Code Section 1725.5 (enacted by SB 854) requires all contractors bidding on this contract, all
subcontractors listed in a bid for this contract, and any contractor or subcontractor performing any work
under this contract, to be currently registered with the California Department of Industrial Relations
(DIR), as specified in Labor Code Section 1725.5. Labor Code Section 1771.1 (enacted by SB 854) provides
that a contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal (subject to
the requirements of Section 4104 of the Public Contract Code), or engage in the performance of any
contract for public work, unless currently registered and qualified to perform public work pursuant to
Labor Code Section 1725.5. Every bidding contractor shall list the contractor’s current DIR registration
number, and the current DIR registration number of all listed subcontractors, on the Subcontractor and
Local Business Enterprise (LBE) Participation Verification Form included in the contractor’s bid.
Pursuant to Labor Code Section 1771.1(b): (1) any bid received from a contractor that is not currently
registered and qualified to perform public work pursuant to Labor Code Section 1725.5 shall be rejected
as non-responsive; and (2) any bid listing one or more subcontractors on the bidder’s Subcontractor and
Local Business Enterprise (LBE) Participation Verification Form that are not currently registered and
qualified to perform public work pursuant to Labor Code Section 1725.5, shall be rejected as nonresponsive, unless the listing was an inadvertent error and any of the conditions specified in Labor Code
Section 1771.1(c) apply.

This contract also is subject to compliance monitoring and enforcement by the DIR. For all contracts
awarded on or after April 1, 2015, California Labor Code Section 1771.4 (enacted by SB 854) requires the
contractor and all subcontractors to furnish electronic payroll records directly to the Labor
Commissioner (in addition to City staff via the City’s electronic system).
For more information regarding registration and reporting requirements visit:
https://www.dir.ca.gov/Public-Works/Contractors.html

Pursuant to Sacramento City Code Section 3.60.250, any Agreement awarded pursuant to this Invitation
to Bid shall contain a provision permitting the substitution of securities for any monies withheld to
ensure performance under the Agreement. The terms of such provisions shall be according to the
requirements and the form required by the City.

Bid protests must be filled and maintained in accordance with the provisions of Sections 3.60.460 through
3.60.560 of the Sacramento City Code. Bid protests that do not comply with Sections 3.60.460 through
3.60.560 of the Sacramento City Code shall be invalid and shall not be considered. A bid protest fee of
$750.00 is required at the time of filing to be considered valid in accordance with City of Sacramento
Resolution No. 2003-231 dated April 29, 2003. As used herein, the term "bid protest" includes any bid
protest that (1) claims that one or more bidders on this contract should be disqualified or rejected for any
reason, or (2) contests a City staff recommendation to award this contract to a particular bidder, or (3)
contests a City staff recommendation to disqualify or reject one or more bidders on this contract. A copy
of Sections 3.60.460 through 3.60.560 of the Sacramento City Code may be obtained from the Project
Manager, or from the City Clerk, located at 915 I Street, Sacramento, CA 95814.

(REV. 7/11/17)

City of Sacramento
Q & A for Project Fong Ranch Park (B22191121017)
Questions Exported on 06/14/2022
Submitted By Submit Date
Marina
06/02/2022
Landscape
9:57:31 AM
Inc.

Question
Can we get full sized scaled drawings. The
reduced size drawings are very blurry no the
words for all the details and notes.

Answer
I have uploaded a copy of the full sized
plans under the documents tab. No
changes have been made to the plans
but this should be a clearer copy.

WABO
06/09/2022
LANDSCAPE & 9:43:56 AM
CONSTRUCTIO
N, INC.

There is only 90 working days on the project,
this does not seem like enough especially with
the CWTA requirements. Requesting the
working days be changed to 120 days.

The working days will remain at 90
working days. Once the contract is
awarded, then the City may revisit the
number of working days allowed with
the Contractor.

WABO
06/09/2022
LANDSCAPE & 9:52:21 AM
CONSTRUCTIO
N, INC.

The Bid Proposal form has been revised
There is no bid item for the 90 day plant
to include the Plant Establishment
establishment period on the bid item list.
Period.
However, it is described in the “items of the
base bid proposal” as bid item No. 44. Bid item
44 on the bid list is Turf Hydroseeding. Please
advise.

Robert A
Bothman Inc

Both plan sets, the separate plan set and the The Plans have been reprinted to scale.
ones in the specification book are not to scale.
Please provide vectorized plans converted
directly from the CAD files to provide accurate
scaled and clear documents.

06/10/2022
11:38:57 AM

WABO
06/10/2022
LANDSCAPE & 4:31:53 PM
CONSTRUCTIO
N, INC.

Concrete Flatwork/Pads drawing on sheet L9
indicates the depth (B) to be 1’ on one side
then has an even thicker end that indicates 8”
thick for a wider than 8’ walkway. Can you
please clarify the thickness of item 14
Concrete Flatwork and item 15 Concrete
Pads?

The contractor is responsible for
determining the length of the temp
fence. It can be measured off the
demolition plan.

Marina
Landscape
Inc.

06/13/2022
11:29:24 AM

Please provide full size drawings for this
project. When we try to zoom in to do our
takeoffs especially the planting materials, we
cannot identify the symbols.

I have uploaded a copy of the full sized
plans under the documents tab. No
changes have been made to the plans
but this should be a clearer copy

Robert A
Bothman Inc

06/13/2022
4:29:48 PM

Bid Proposal Form: Items #6 and #7 are
labelled the same as Playground Catch Basin
to Place. Please clarify Item No. 6 to be Catch
Basin to Place per Items of the Base Bid
Proposal section.

The revised Bid Proposal form has been
uploaded.

Robert A
Bothman Inc

06/13/2022
4:30:11 PM

Bid Proposal Form: Item #40 is skipped and
The revised Bid Proposal form has been
bid items #41 - #44 do not match the same
uploaded.
number as the Items of the Base Bid Proposal
section.

Robert A
Bothman Inc

06/13/2022
4:30:29 PM

Bid Proposal Form: Items of the Base Bid
The revised Bid Proposal form has been
Proposal section shows Item No. 44 – Plant
uploaded.
Establishment Period (90 days). This is missing
from the Bid Proposal Form.

Robert A
Bothman Inc

06/13/2022
4:31:00 PM

Sheet L7: Irrigation Plan: The plan shows a
very faint line leading from the 2” domestic
water meter to the location of the drinking
fountain that is not labelled with a pipe size.
The plan also shows a 1.5” water line to the
drinking fountain. Bid Item #11 states 1”
Domestic Water Line to Install. Please clarify
faint line and the size of the domestic water
line.

Robert A
Bothman Inc

06/13/2022
4:35:02 PM

Since the plans issued are not to scale, please The bid period will be extended.
identify the extension of the bid day for a
minimum of one week from the time the full
size scalable plans are issued.

Woida
Enterprises
Ind

06/01/2022
7:40:50 PM

How many feet of temporary construction
fence is needed for the job?

The uploaded plans shows the faint line
whichis a 1-1/2" domestic water line
from the domestic water stub to the
drinking fountain.

The contractor is responsible for
determining the length of the temp
fence. It can be measured off the
Demolition Plan.

ADDENDUM 1 issued 6/15/22
Revised Bid Proposal
TO THE HONORABLE CITY COUNCIL, SACRAMENTO, CALIFORNIA: In compliance with the Contract Documents, the
undersigned hereby proposes to furnish all required labor, materials, supervision, transportation, equipment, services, taxes
and incidentals required for:

FONG RANCH PARK
PN: L19146500, Bid #B22191121017

in the City and County of Sacramento, California. The Work is to be done in strict conformity with the Contract Documents now
on file in the Office of the City Clerk, for the following sum:
Item
No.

Item

1

QTY

Unit

Unit Price

Total

Temporary Construction Fence

1

LS

$ LUMP SUM

$

2

Clearing and Grubbing

1

LS

$ LUMP SUM

$

3

Erosion and Sediment Control for Sites over
1 Acre.

1

LS

$ LUMP SUM

$

4

Construction Staking

1

LS

$ LUMP SUM

$

5

Site Grading

1

LS

$ LUMP SUM

$

6

Catch Basin to Place

3

EA

$

$

7

Playground Catch Basin to Place

1

LS

$ LUMP SUM

$

8

6” Drain Pipe to Place

1

LS

$ LUMP SUM

$

9

8” Drain Pipe to Place

1

LS

$ LUMP SUM

$

10

Standard Manhole No. 3 to Construct

1

LS

$ LUMP SUM

$

11

1” Domestic Water Line to Install

1

LS

$ LUMP SUM

$

12

Drinking Fountain to Install

1

LS

$ LUMP SUM

$

13

Aggregate Base to Place

1

LS

$ LUMP SUM

$

14

Concrete Flatwork to Construct

1

LS

$ LUMP SUM

$

15

Concrete Pads to Construct

1

LS

$ LUMP SUM

$

16

6” Play Area Curb

1

LS

$ LUMP SUM

$

17

9” Concrete Mow Strip to Construct

1

LS

$ LUMP SUM

$

18

Playground Access Ramp to Construct

1

LS

$ LUMP SUM

$

19

Picnic Tables (Regular and ADA)

8

EA

$

$

20

8’ Benches to Install

4

EA

$

$

21

6’ Benches (Backless) to Install

3

EA

$

$

22

Trash Receptacles to Install

3

EA

$

$

23

BBQ Grill to Install

1

LS

$ LUMP SUM

$

24

Bike Racks to Install

3

EA

$

$

25

Volleyball Posts and Nets to Install

2

SET

$

$

26

Cornhole Games to Place

2

SET

$

$
Rev 2-15-2022
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Revised Bid Proposal
27

Table Tennis to Place

1

LS

$ LUMP SUM

$

28

Park Name Sign to Place

1

LS

$ LUMP SUM

$

29

Park Rules Signs to Install

2

EA

$

$

30

Playground Equipment and Swings to Install

1

LS

$ LUMP SUM

$

31

Playground Wood Fiber to Place

1

LS

$ LUMP SUM

$

32

Swing Mat to Install

1

LS

$ LUMP SUM

$

33

Irrigation Control Assembly with Enclosure

1

LS

$ LUMP SUM

$

34

Booster Pump Assembly

1

LS

$ LUMP SUM

$

35

Automatic Irrigation System

1

LS

$ LUMP SUM

$

36

Irrigation Audit

1

LS

$ LUMP SUM

$

37

Soil Preparation and Finish Grading

1

LS

$ LUMP SUM

$

38

24” Box Trees to Plant

1

LS

$ LUMP SUM

$

39

15 Gal. Trees to Plant

1

LS

$ LUMP SUM

$

40

Shrubs and Groundcover to Plant

1

LS

$ LUMP SUM

$

41

Landscape Weed Fabric

1

LS

$ LUMP SUM

$

42

Bark Mulch (4” Depth)

1

LS

$ LUMP SUM

$

43

Turf Hydroseeding

1

LS

$ LUMP SUM

$

44

Plant Establishment Period (90 days)

1

LS

$ LUMP SUM

$

45

2”x4” Header Board to Install

1

LS

$ LUMP SUM

$

46

Electrical System

1

LS

$ LUMP SUM

$

47

City Building Permit Inspection
Coordination

1

LS

$ 1,000.00

$ 1,000.00

BASE BID TOTAL $
ADDITIVE ALTERNATES BID ITEMS
Item

Item Description

QTY

Unit

Unit Price

Total

A1

Shade Structure to Install (including shelter
lighting, motion sensor, electrical and
conduit)

1

LS

$ LUMP SUM

$

A2

6’ Proto II Wall to Construct

1

LS

$ LUMP SUM

$

A3

Basketball Court to Construct (Includes
aggregate base, asphalt paving, sports court
curbing, striping, basketball post and
equipment, sports court rules sign, concrete

1

LS

$ LUMP SUM

$
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walk, and one 6’ bench on concrete pad)
A4

12’ Proto II Wall to Construct

1

LS

$ LUMP SUM

$

ADDITIVE ALTERNATE TOTAL

$

GRAND TOTAL $
The undersigned agrees to execute the Agreement and provide City the executed Agreement, the required insurance
certificates, endorsements, and waivers of subrogation, and the required surety bonds within ten (10) calendar days
after the undersigned’s receipt of the City’s notice that the undersigned will be recommended for Contract award and
prior to award of the Contract by the City Council. It is understood that this Bid Proposal is based upon completion of the
Work within a period of NINETY (90) WORKING DAYS AND NINETY (90) CALENDAR DAYS FOR PLANT ESTABLISHMENT
PERIOD}, commencing on the date set forth in the written Notice to Proceed issued by the City to the Contractor. The Contractor
is hereby notified and reminded that per City Contract requirements, the City will issue a Notice to Proceed within 15 calendar
days of execution of contract by City. Contract workdays will start immediately on the date of the Notice to Proceed. Attached is a
sample of a Notice to Proceed. The amount of liquidated damages to be paid by the Contractor for failure to complete the work
by the completion date (as extended, if applicable) shall be One Thousand Dollars ($1,000) for each calendar day, continuing to
the time at which the work is completed. Such amount is the actual cash value agreed upon as the loss to the City resulting from
the default of the Contractor. By signing, it is also understood that all labor compliance requirements must be met by all
contractors, sub-contractors, and sub-tier contractors before any payment can be made. Failure to meet the labor
compliance requirements will result in your pay request or invoice being rejected. No payment shall be made by the
City until full compliance has been met. Partial payments/partial withholdings will not be authorized.
Work under these Special Provisions shall be performed by qualified personnel experienced in work described herein. The
Contractor and/or its subcontractor shall possess current and active licenses issued by the California Contractors State
License Board for General Engineering Contractor “A” that also holds a “C27” License, or a General Engineering
Contractor “A” License with a qualified subcontractor “C27” Licensed at the time of the bid submittal and throughout
the construction period. Any cited violations or pending violation investigations by the California Contractors State
Licensing Board within three years prior to the date of the bid submittal shall be fully disclosed in the bid.
CLASS GENERAL A LICENSE #_______________________

CLASS C27 LICENSE #_______________________

Name:_________________________________________________________________________________

Name:_________________________________________________________________________________

Address:______________________________________________________________________________

Address:______________________________________________________________________________

________________________________________________________________________________________

________________________________________________________________________________________

Issue Date:_______________________ Expiration Date:_______________________________

Issue Date:_______________________ Expiration Date:_______________________________

CWTA REQUIREMENTS
{IF PROJECT IS SUBJECT TO CWTA INSERT THE FOLLOWING LANGUAGE, IF NOT REMOVE IT}
CWTA IFB Language – Estimate Close to $1M
This project may be subject to the requirements of the City’s Local Hire and Community Workforce Training Program and the
City’s Community Workforce Training Agreement (CWTA). A copy of the CWTA and a summary of its requirements (CWTA
Summary) is provided in Exhibit D to this solicitation. By submitting a bid, the Contractor acknowledges that it has read and
understands all the requirements, terms, and conditions of the CWTA and CWTA Summary, and has included all costs associated
with compliance with the CWTA in its bid (if the CWTA is applicable). The CWTA is applicable if the total bid amount submitted
by the Contractor or contractors awarded this project exceeds one million dollars ($1,000,000). If the CWTA applies, the
Contractor and all listed subcontractors must execute Addendum A to the CWTA (“Agreement to be Bound”) and provide an
executed original to the City before the contract can be awarded. Each subcontractor for Work covered by the CWTA hired after
the time of bid or after contract award must also execute Addendum A to the CWTA. No subcontractor may perform Work prior
to executing Addendum A and providing the executed original to the City. Contractor must include the provisions of this
section, as well as a copy of the CWTA and the CWTA Summary, in every subcontract for Work covered by the CWTA. By
submitting a bid, Contractor represents that if the bid amount exceeds $1,000,000, the Contractor and all its subcontractors
performing Work covered by the CWTA will execute the Agreement to be Bound if awarded the contract. The failure to sign and
submit Addendum A by any subcontractor, shall be grounds for subcontractor substitution and/or for the City to withhold
Rev 2-15-2022
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payment for the Work performed in the absence of the necessary Addendum A. The failure to satisfy any requirements of the
CWTA, including the requirement submit an Addendum A and the requirement to demonstrate a good faith effort to meet the
Local Hire and Priority Apprentice Goals, may result in a determination that the Contractor does not meet the City’s minimum
qualifications to bid on future projects for the City of Sacramento.
DETERMINATION OF LOW BIDDER
The determination of the low bidder will be based on the base bid and all additives, if any. However, the contract award may
not include any of the additives. The City reserves the right to select which additives, if any, to include in the contract award in
addition to the base bid work. If an additive is an alternative to a bid item and the additive is to be awarded, the contract
amount will be based on the additive price instead of the base bid item price. In determining the amount bid by each bidder,
the City may disregard mathematical errors in addition, subtraction, multiplication, and division that appear obvious on the
face of the Proposal. When such a mathematical error appears on the face of the Proposal, the City shall have the right to
correct such error and to compute the total amount bid by said bidder on the basis of the corrected figure or figures. The City
Council may reject any and all bids and waive any informalities or minor irregularities in the bids. When an item price is
required to be set forth in the Proposal, and the total for the item set forth separately does not agree with a figure which is
derived by multiplying the item price times the Engineer's estimate of the quantity of work to be performed for said item, the
item price shall prevail over the sum set forth as the total for the item unless, in the sole discretion of the City, such a
procedure would be inconsistent with the policy of the bidding procedure. The total paid for each such item of work shall be
based upon the item price and not the total price. Should the Proposal contain only total price for the item and the item price
is omitted, the City shall determine the item price by dividing the total price for the item by the Engineer's estimate of the
estimated quantities of work to be performed as items of work. If the Proposal contains neither the item price nor the total
price for the item, then it shall be deemed incomplete and the Proposal shall be deemed non-responsive. The undersigned has
examined the location of the proposed Work, the local conditions at the place where the Work is to be done, is familiar with
the Contract Documents and is familiar and expressly agrees to the liquidated damages provision of the Contract Documents.
The undersigned has checked carefully all of the foregoing figures and understands that the City of Sacramento will not be
responsible for any errors or omissions on the part of the undersigned in making up this Bid Proposal.

CONTRACTOR TO COMPLETE AND SIGN:
BID BOND
Enclosed is a Bid Proposal Guarantee, as required, consisting of a bidder's
bond or other acceptable security for not less than ten percent (10%) of the
amount Bid Proposal. Amount of Bid Proposal Guarantee Enclosed:
(must not be less than 10% of the total bid amount including alternates)

The undersigned agrees that all addenda received and acknowledged herein
shall become a part of and be included in this Bid Proposal. This Bid Proposal
includes the following addenda:

$________________________Bid Bond

Addendum _______

Addendum _______

Addendum _______

Addendum _______

Addendum _______

Addendum _______

$________________________Certified Check

ADDENDUM ACKNOWLEDGEMENT

$________________________Cashier’s Check
$________________________Money Order

Contractor Signature:________________________________________________________________

$________________________Other_________________________________

PRIME CONTRACTOR INFORMATION

Business Address:__________________________________________________________________

PRIME CONTRACTOR - TYPE OF BUSINESS
If the Bidder is a corporation, the Bid Proposal must be executed in the name
of the corporation and must be signed by a duly authorized officer of the
corporation. If the Bidder is a partnership, the Bid Proposal must be executed
in the name of the partnership and one of the partners must subscribe their
signature thereto as the authorized representative of the partnership. Check
one:

_______________________________________________________________________________________

 Individual

 Partnership

Phone:_______________________________________________________________________________

 Corporation

 Limited Liability Company

Legal Business Name:
_______________________________________________________________________________________

Email:_______________________________________________________________________________
Print or type clearly – results will be emailed

 Other__________________________________________________

Rev 2-15-2022

ADDENDUM 1 issued 6/15/22
Revised Bid Proposal
PRIME CONTRACTOR LICENSES & TAX INFORMATION

THIS BOX FOR CITY USE ONLY
CITY CLERK TO FILL OUT

Contractors State License #:________________________ Expiration:__________________
(must be valid at time of bid)

Bid Bond Security Received:

DIR Registration #:___________________________________ Expiration:__________________
(must be valid at time of bid)

 Properly Signed
 Not Included

City of Sacramento Business Operation Tax #:____________________________________
(must be valid prior to award of contract)
BOTC Expiration:___________________

Type of Deposit Received:

State Tax ID#_________________________

Federal Tax ID #_________________________

 Improperly Signed

 Bid Bond
 Certified Check
 Cashier’s Check  Money Order
 Other__________________________________

BY:
SIGNATURE

Print or Type Signers Name

Signers Title

Date

Rev 2-15-2022

PLEASE SEE FULL SCALE PLANS DOCUMENT DATED 6/10/22 FOR ITEM #5 OF ADDENDUM 1

Contracts and Compliance Services
915 I Street, 3rd Floor
Sacramento, CA 95814
Phone: 916-808-1923
BKee@cityofsacramento.org

Fong Ranch Park
PN L19146500, Bid #B22191121017
Addendum No. 2
June 22, 2022

To all Potential Bidders:
Attached hereto are addenda items, which shall be incorporated into the bid proposal for above noted
project. These changes shall be considered as part of the original documents, as if they were
originally provided therein, and as such shall be used as contractual documents. All other terms,
conditions, and specifications of the bid remain unchanged. Bidders must acknowledge receipt of
this addendum prior to the hour and date specified in the bid request, or as amended, by one of the
following methods:
(a)
(b)

By acknowledging receipt, on the bid proposal form submitted; or
By separate letter or email which includes a reference to the bid request and addendum
number.

Failure to acknowledge receipt of this addendum in one of the above methods and cause
acknowledgment to be received prior to the hour and date specified for receipt of proposals, may
result in rejection of your offer. If by virtue of this addendum you decide to change an offer already
submitted, such change may be made by email or letter, provided such email or letter makes
reference to the bid request number and this addendum, and is received prior to the opening hour
and date specified.
Respectfully,

Brenda Kee
Contracts & Compliance Specialist
Enclosure

Fong Ranch Park
PN L19146500, Bid #B22191121017
Addendum No. 2
ITEM 1
ITEM 2
ITEM 3
ITEM 4

Answers to questions received up to 6/20/22.

Updated Bid Proposal Form – this revised form dated 6/22/22 must be used at time of
bid. Please disregard the one listed in the initial solicitation and the one listed in
addendum 1.
Plans L7 – revised 6-22-22

Specifications for DG Paving

City of Sacramento
Q & A for Project Fong Ranch Park (B22191121017)
Exported on 06/20/2022
Submitted By
Submit Date
Marina Landscape 06/15/2022
Inc.
8:54:30 AM

Marina Landscape 06/15/2022
Inc.
9:06:32 AM

Marina Landscape 06/15/2022
Inc.
9:08:39 AM

Marina Landscape 06/15/2022
Inc.
9:09:14 AM

Marina Landscape 06/15/2022
Inc.
9:10:00 AM

Marina Landscape 06/15/2022
Inc.
9:10:23 AM

Marina Landscape 06/15/2022
Inc.
9:10:47 AM

Marina Landscape 06/15/2022
Inc.
9:11:06 AM

Marina Landscape 06/15/2022
Inc.
9:11:56 AM

Question
1.The irriga on legend shows booster
pump to be 130COSAC07072021-17.5VFD-230-1 .The technical specification
shows 130COSAC07072021-1-7.5VFD-2303. Please advise the correct model to
include in our proposal.
The irrigation legend symbols for Class
200 PVC irrigation lateral and Schedule 40
sleeves seems to be mix matched. Please
confirm.
Page L6, irrigation note #13 requires
lateral lines PVC class 200 installed with
schedule 80 fittings. Please advise if
schedule 40 fittings may be used as this is
4.The irriga on legend shows controller
model to be SA7-RM632/DX3CA/LPP/PMR-CAC/FAN-16. The
technical specification shows SA4-RM63/DX3CA/PMR-CAC/FAN-OPT. Please
advise which model to use for bidding.
5.The irriga on legend shows Master
Valve model to be NE12100FSB & Flow
Sensor to be NE12100. The irrigation
technical specification shows 3”
hydrometer for sensing & master valve to
be LHM3FG0205-MEL-NO. Please advise.
6.The irriga on legend shows Quick
coupling valve model to be Hunter HQ5LRC. The irrigation technical specification
shows Hunter HQ-5RC. Please advise
which model to include for bidding.
7.The irriga on legend shows Remote
Control Valve model to be Hunter IBV. The
irrigation technical specification shows
Buckner/Superior brass mode 950. Please
advise which model to include for bidding.
8.On sheet L7, Domes c Water Line size
for drinking fountain is 11/2”. On bid item
#11 shows 1” size. Please advise which
size to include.
9.On sheet L7, there are 2 lateral pipes
without sizing at Remote control valve A4
& A6, coming right off the valve. Please
provide their sizes.

Answer
The Irrigation Plan Legend has the revised with
the correct booster pump model #. The
specification booster pump # should match the
Irrigation Plan.

Yes, that is correct the Class 200 lateral line
symbol and the Sch. 40 sleeve symbols were
mismatch, and should be swithced. See the
revised Irrigation Plan attached.
Note #13 on sheet L6, should be revised to:
"Lateral lines shall be PVC Class 200 with
Schedule 40 fittings, with a minimum 18"
cover."
The Irrigation Plan Legend has the correct,
controller model #. The specification
irrigation controller model# should match the
Irrigation Plan.

The irrigation specifications are correct, and
use the Master Valve model # LHM3FG1-MEL.
The Irrigation Plan sheet L7 has been updated.

The irrigation specifications are correct, use
Hunter HQ-5RC quick coupling valve. The
Irrigation Plan sheet L7 has been revided.

The irrigation specifications are correct, use
Buckner / Superior model 950, brass remote
controll vales. The Irrigation Plan sheet L7 has
beenrevised.
The domestic water line for the drinking
fountain is to be 1", as per the bid proposal
form. The Irrigation Plan has been revised to
show 1".
The missing lateral line sizes have been added
to the revised Irrigation Plan sheet L7.

Marina Landscape 06/15/2022
Inc.
9:17:05 AM

Marina Landscape 06/15/2022
Inc.
9:18:56 AM

Marina Landscape 06/15/2022
Inc.
9:19:16 AM

Marina Landscape 06/15/2022
Inc.
9:19:33 AM

Marina Landscape 06/15/2022
Inc.
9:19:59 AM

Marina Landscape 06/15/2022
Inc.
9:25:34 AM

Robert A Bothman 06/20/2022
Inc
2:18:43 PM

1.The site furniture & Equipment legend
shows color for 8’ Picnic Table precast
table to be ODC Maplewood. The
specification shows Dark Gray integral
Davis concrete color. Please advise which
color to include
The site furniture & Equipment legend
shows color for 8’ ADA Accessible Picnic
table to be ODC Maplewood. The
specification shows Dark Gray integral
Davis concrete color. Please advise which
color to include.
The site furniture & Equipment legend
shows color for Table Tennis to be ODC
Maplewood. The specification shows Dark
Grey integral Davis concrete color. Please
advise which color to include.
The site furniture & Equipment legend
shows color for Park Name Sign to be ODC
Maplewood. The specification shows tan
concrete color. Please advise which color
to include.
The site furniture & Equipment legend
shows size for Park Rules Sign to be 24’ x
24”. The detail shows 2’x2’ . Please advise
which size to include.
Stabilized Decomposed Granite is shown
on L5. But the detail 4/L10 and the specs
do not show material or color of stabilized
Decomposed Granite . Please provide.

The precast concrete site furniture is to be
Dark Gray per the specifications.

The precast concrete site furniture is to be
Dark Gray per the specifications.

The precast concrete Table Tennis is to be Dark
Gray per the specifications.

The precast concrete Park name sign is to be
Dark Gray per the specifications.

The park rules signs should read 2' x 2' in size
per the detail.

The stabalized decomposed granite bid item
and specification has been added, which
describes the material and color, Refer the
revided Bid Proposal Form, with the added
"Bid item No. 48-Stabilized Decomposed
Geotechnical Report: Section 3.2 Fill / Soil The Geotechnical Report was prepared when
Stockpile states complete removal and re- there were existing significant soil stockpiles
compaction of the fill will be required
on the park site. The stockpiles were graded
over the entire park site. Refer to the Grading
during site grading. The stockpile soil
ranges from 1.5’ to 10’ in depth and with Plan which shows the elevation of the existing
additional 1.5 – 2.5” of fill. Section 6.5.4 park site, and the proposed grades. Disregard
also states to remove existing fill / soil
all references to stockpiles in the Geotechnical
stockpiles. The plans do not show the
report.
limits of these stockpiles or fill areas.
Please clarify the following: 1.0Is
complete removal of these stockpiles and
fill areas required across the entire project
site? Or is the project just to be graded to
the contours shown on L4 Grading and
Drainage Plan?

Robert A Bothman 06/20/2022
Inc
2:19:09 PM

Robert A Bothman 06/20/2022
Inc
2:19:27 PM

Robert A Bothman 06/20/2022
Inc
2:19:45 PM

Robert A Bothman 06/20/2022
Inc
2:20:02 PM

Robert A Bothman 06/20/2022
Inc
2:22:42 PM

Robert A Bothman 06/20/2022
Inc
2:22:42 PM

Geotechnical Report: 2.0Please provide
an existing topography plan that shows
the elevations prior to the placement of
the stockpiles and fill. Calculations can
then be done to quantify the amount of
stockpile and fill quantities to undisturbed
native soil.
Geotechnical Report: 3.0Sec on 6.5.5
states existing undocumented fill within
proposed improvement areas (concrete
flatwork, tennis courts, etc.) should be
completely removed to expose
undisturbed native soil. We anticipate that
fill removal depths will range from
approximately 1½ to 10 feet. This suggests
that only at hardscape areas is where the
fill needs to be removed to undisturbed
native soil. Please clarify the discrepancy
between 3.2 requiring all fill be removed
and this section requiring only at
hardscape areas.
Geotechnical Report: 4.0For Alternate
#A3 Basketball Court, what is the depth of
overexcavation required and should this
be accounted for in the base bid if this
alternate is not accepted or included as
part of the alternate?
Geotechnical Report: 5.0If the en re ﬁll
areas across the site do not need to be
removed to undisturbed native soil,
please specify a required depth if this
needs to be removed and replaced as
Geotechnical Report: Soundwall “Trench”
Footings Section 6.7.1 states trench
footing should be at least 18 inches wide
and should extend below any existing
undocumented fill and be embedded at
least 36 inches into undisturbed, native
soil. Please clarify the following: 1.0 If
any undocumented fill was placed along
the location of the property line at the
Proto Wall, please clarify the depth.
Geotechnical Report: Soundwall “Trench”
Footings Section 6.7.1 2.0 This section
identifies different footing sizes than
those shown on Details S1.1 and S10.1.
Please clarify the required footing for both
the 6’ and 12’ Proto wall.

Refer to the Grading Plan which shows the
elevation of the existing park site, and the
proposed grades. Disregard all refences to
stockpiles in the Geotechnical report.

Refer to the Grading Plan which shows the
elevation of the existing park site, and the
proposed grades. Disregard all refences to
stockpiles in the Geotechnical report.

All cost fo the required excavation for the
basketball court should be included in the
Alternate #A3 Basketball Court. There is no
overexcavation required, for the basketball
court.
Geotechnical Report If the entire fill areas
across the requireds are correct, oth do notneeds quick coupling valve. Geotechnical
Report Pa b seotechnicalet L7 has siteen
updated.
There is no undocument fill placed along the
proposed soundwall location.

Refer to sheet S1 Proto II Fence Wall for the
required footing depths for the proposed 6'
and 12' tall walls.

Robert A Bothman 06/20/2022
Inc
2:22:42 PM

Robert A Bothman 06/20/2022
Inc
2:22:42 PM

Robert A Bothman 06/20/2022
Inc
2:22:42 PM

Sheet L7: Irrigation Plan: Irrigation
Legend states irrigation mainline Class 200
ring-tite PVC with Sch 80 fittings. Schedule
80 fittings are not manufactured with
gasket ring-tite fittings. Please clarify the
required fittings for mainline pipe 2.5”
Sheet L7: Irrigation Plan: Irrigation
Legend states irrigation mainline Class 200
ring-tite PVC however 2” and 1” mainline
are shown on the plans. Specifications
Item #35 J states 2” and smaller should be
schedule 40 PVC and ring-tite is not made
smaller than 2.5”. Please mainline pipe for
2” and smaller pipe.
Sheet L9: Construction Details: Detail 4
for Concrete Pavement Chart indicates A –
Class 2 Aggregate Base as 4” and B –
Concrete Paving Depth as 12”. Please
confirm if this should be switched to
shown 12” AB and 4” Concrete.

Refer to the specification under Item No. 35 Automatic Irrigation System, for required
fitting for mainlines. The Irrigation Plan Legend
has the revised.

Refer to the specification under Item No. 35 Automatic Irrigation System, for mainline
materials. The Irrigation Plan Legend has the
revised.

The Concrete Flatworkdetail for standard
walkway should be 4" Concrete over 12" AB.

ADDENDUM 2 ISSUED 6/22/22
REVISED BID PROPOSAL
TO THE HONORABLE CITY COUNCIL, SACRAMENTO, CALIFORNIA: In compliance with the Contract Documents, the
undersigned hereby proposes to furnish all required labor, materials, supervision, transportation, equipment, services, taxes
and incidentals required for:

FONG RANCH PARK
PN: L19146500, Bid #B22191121017

in the City and County of Sacramento, California. The Work is to be done in strict conformity with the Contract Documents now
on file in the Office of the City Clerk, for the following sum:
Item
No.

Item

1

QTY

Unit

Unit Price

Total

Temporary Construction Fence

1

LS

$ LUMP SUM

$

2

Clearing and Grubbing

1

LS

$ LUMP SUM

$

3

Erosion and Sediment Control for Sites over
1 Acre.

1

LS

$ LUMP SUM

$

4

Construction Staking

1

LS

$ LUMP SUM

$

5

Site Grading

1

LS

$ LUMP SUM

$

6

Catch Basin to Place

3

EA

$

$

7

Playground Catch Basin to Place

1

LS

$ LUMP SUM

$

8

6” Drain Pipe to Place

1

LS

$ LUMP SUM

$

9

8” Drain Pipe to Place

1

LS

$ LUMP SUM

$

10

Standard Manhole No. 3 to Construct

1

LS

$ LUMP SUM

$

11

1” Domestic Water Line to Install

1

LS

$ LUMP SUM

$

12

Drinking Fountain to Install

1

LS

$ LUMP SUM

$

13

Aggregate Base to Place

1

LS

$ LUMP SUM

$

14

Concrete Flatwork to Construct

1

LS

$ LUMP SUM

$

15

Concrete Pads to Construct

1

LS

$ LUMP SUM

$

16

6” Play Area Curb

1

LS

$ LUMP SUM

$

17

9” Concrete Mow Strip to Construct

1

LS

$ LUMP SUM

$

18

Playground Access Ramp to Construct

1

LS

$ LUMP SUM

$

19

Picnic Tables (Regular and ADA)

8

EA

$

$

20

8’ Benches to Install

4

EA

$

$

21

6’ Benches (Backless) to Install

3

EA

$

$

22

Trash Receptacles to Install

3

EA

$

$

23

BBQ Grill to Install

1

LS

$ LUMP SUM

$

24

Bike Racks to Install

3

EA

$

$

25

Volleyball Posts and Nets to Install

2

SET

$

$

26

Cornhole Games to Place

2

SET

$

$
Rev 2-15-2022
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27

Table Tennis to Place

1

LS

$ LUMP SUM

$

28

Park Name Sign to Place

1

LS

$ LUMP SUM

$

29

Park Rules Signs to Install

2

EA

$

$

30

Playground Equipment and Swings to Install

1

LS

$ LUMP SUM

$

31

Playground Wood Fiber to Place

1

LS

$ LUMP SUM

$

32

Swing Mat to Install

1

LS

$ LUMP SUM

$

33

Irrigation Control Assembly with Enclosure

1

LS

$ LUMP SUM

$

34

Booster Pump Assembly

1

LS

$ LUMP SUM

$

35

Automatic Irrigation System

1

LS

$ LUMP SUM

$

36

Irrigation Audit

1

LS

$ LUMP SUM

$

37

Soil Preparation and Finish Grading

1

LS

$ LUMP SUM

$

38

24” Box Trees to Plant

1

LS

$ LUMP SUM

$

39

15 Gal. Trees to Plant

1

LS

$ LUMP SUM

$

40

Shrubs and Groundcover to Plant

1

LS

$ LUMP SUM

$

41

Landscape Weed Fabric

1

LS

$ LUMP SUM

$

42

Bark Mulch (4” Depth)

1

LS

$ LUMP SUM

$

43

Turf Hydroseeding

1

LS

$ LUMP SUM

$

44

Plant Establishment Period (90 days)

1

LS

$ LUMP SUM

$

45

2”x4” Header Board to Install

1

LS

$ LUMP SUM

$

46

Electrical System

1

LS

$ LUMP SUM

$

47

City Building Permit Inspection
Coordination
Stabilized Decomposed Granite Pavement to
Place

1

LS

$ 1,000.00

$ 1,000.00

1

LS

$ LUMP SUM

$

48

BASE BID TOTAL $
ADDITIVE ALTERNATES BID ITEMS
Item

Item Description

QTY

Unit

Unit Price

Total

A1

Shade Structure to Install (including shelter
lighting, motion sensor, electrical and
conduit)

1

LS

$ LUMP SUM

$

A2

6’ Proto II Wall to Construct

1

LS

$ LUMP SUM

$
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A3

Basketball Court to Construct (Includes
aggregate base, asphalt paving, sports court
curbing, striping, basketball post and
equipment, sports court rules sign, concrete
walk, and one 6’ bench on concrete pad)

1

LS

$ LUMP SUM

$

A4

12’ Proto II Wall to Construct

1

LS

$ LUMP SUM

$

ADDITIVE ALTERNATE TOTAL

$

GRAND TOTAL $
The undersigned agrees to execute the Agreement and provide City the executed Agreement, the required insurance
certificates, endorsements, and waivers of subrogation, and the required surety bonds within ten (10) calendar days
after the undersigned’s receipt of the City’s notice that the undersigned will be recommended for Contract award and
prior to award of the Contract by the City Council. It is understood that this Bid Proposal is based upon completion of the
Work within a period of NINETY (90) WORKING DAYS AND NINETY (90) CALENDAR DAYS FOR PLANT ESTABLISHMENT
PERIOD}, commencing on the date set forth in the written Notice to Proceed issued by the City to the Contractor. The Contractor
is hereby notified and reminded that per City Contract requirements, the City will issue a Notice to Proceed within 15 calendar
days of execution of contract by City. Contract workdays will start immediately on the date of the Notice to Proceed. Attached is a
sample of a Notice to Proceed. The amount of liquidated damages to be paid by the Contractor for failure to complete the work
by the completion date (as extended, if applicable) shall be One Thousand Dollars ($1,000) for each calendar day, continuing to
the time at which the work is completed. Such amount is the actual cash value agreed upon as the loss to the City resulting from
the default of the Contractor. By signing, it is also understood that all labor compliance requirements must be met by all
contractors, sub-contractors, and sub-tier contractors before any payment can be made. Failure to meet the labor
compliance requirements will result in your pay request or invoice being rejected. No payment shall be made by the
City until full compliance has been met. Partial payments/partial withholdings will not be authorized.
Work under these Special Provisions shall be performed by qualified personnel experienced in work described herein. The
Contractor and/or its subcontractor shall possess current and active licenses issued by the California Contractors State
License Board for General Engineering Contractor “A” that also holds a “C27” License, or a General Engineering
Contractor “A” License with a qualified subcontractor “C27” Licensed at the time of the bid submittal and throughout
the construction period. Any cited violations or pending violation investigations by the California Contractors State
Licensing Board within three years prior to the date of the bid submittal shall be fully disclosed in the bid.
CLASS GENERAL A LICENSE #_______________________

CLASS C27 LICENSE #_______________________

Name:_________________________________________________________________________________

Name:_________________________________________________________________________________

Address:______________________________________________________________________________

Address:______________________________________________________________________________

________________________________________________________________________________________

________________________________________________________________________________________

Issue Date:_______________________ Expiration Date:_______________________________

Issue Date:_______________________ Expiration Date:_______________________________

CWTA REQUIREMENTS
This project may be subject to the requirements of the City’s Local Hire and Community Workforce Training Program and the
City’s Community Workforce Training Agreement (CWTA). A copy of the CWTA and a summary of its requirements (CWTA
Summary) is provided in Exhibit D to this solicitation. By submitting a bid, the Contractor acknowledges that it has read and
understands all the requirements, terms, and conditions of the CWTA and CWTA Summary, and has included all costs associated
with compliance with the CWTA in its bid (if the CWTA is applicable). The CWTA is applicable if the total bid amount
including alternates submitted by the Contractor or contractors awarded this project exceeds one million dollars
($1,000,000). If the CWTA applies, the Contractor and all listed subcontractors must execute Addendum A to the CWTA
(“Agreement to be Bound”) and provide an executed original to the City before the contract can be awarded. Each subcontractor
for Work covered by the CWTA hired after the time of bid or after contract award must also execute Addendum A to the CWTA.
No subcontractor may perform Work prior to executing Addendum A and providing the executed original to the City. Contractor
must include the provisions of this section, as well as a copy of the CWTA and the CWTA Summary, in every subcontract for Work
covered by the CWTA. By submitting a bid, Contractor represents that if the bid amount exceeds $1,000,000, the Contractor and
all its subcontractors performing Work covered by the CWTA will execute the Agreement to be Bound if awarded the contract.
The failure to sign and submit Addendum A by any subcontractor, shall be grounds for subcontractor substitution and/or for the
City to withhold payment for the Work performed in the absence of the necessary Addendum A. The failure to satisfy any
Rev 2-15-2022
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requirements of the CWTA, including the requirement submit an Addendum A and the requirement to demonstrate a good faith
effort to meet the Local Hire and Priority Apprentice Goals, may result in a determination that the Contractor does not meet the
City’s minimum qualifications to bid on future projects for the City of Sacramento.
DETERMINATION OF LOW BIDDER
The determination of the low bidder will be based on the base bid and all additives, if any. However, the contract award may
not include any of the additives. The City reserves the right to select which additives, if any, to include in the contract award in
addition to the base bid work. If an additive is an alternative to a bid item and the additive is to be awarded, the contract
amount will be based on the additive price instead of the base bid item price. In determining the amount bid by each bidder,
the City may disregard mathematical errors in addition, subtraction, multiplication, and division that appear obvious on the
face of the Proposal. When such a mathematical error appears on the face of the Proposal, the City shall have the right to
correct such error and to compute the total amount bid by said bidder on the basis of the corrected figure or figures. The City
Council may reject any and all bids and waive any informalities or minor irregularities in the bids. When an item price is
required to be set forth in the Proposal, and the total for the item set forth separately does not agree with a figure which is
derived by multiplying the item price times the Engineer's estimate of the quantity of work to be performed for said item, the
item price shall prevail over the sum set forth as the total for the item unless, in the sole discretion of the City, such a
procedure would be inconsistent with the policy of the bidding procedure. The total paid for each such item of work shall be
based upon the item price and not the total price. Should the Proposal contain only total price for the item and the item price
is omitted, the City shall determine the item price by dividing the total price for the item by the Engineer's estimate of the
estimated quantities of work to be performed as items of work. If the Proposal contains neither the item price nor the total
price for the item, then it shall be deemed incomplete and the Proposal shall be deemed non-responsive. The undersigned has
examined the location of the proposed Work, the local conditions at the place where the Work is to be done, is familiar with
the Contract Documents and is familiar and expressly agrees to the liquidated damages provision of the Contract Documents.
The undersigned has checked carefully all of the foregoing figures and understands that the City of Sacramento will not be
responsible for any errors or omissions on the part of the undersigned in making up this Bid Proposal.
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ADDENDUM 2 ISSUED 6/22/22
REVISED BID PROPOSAL
CONTRACTOR TO COMPLETE AND SIGN:
BID BOND
Enclosed is a Bid Proposal Guarantee, as required, consisting of a bidder's
bond or other acceptable security for not less than ten percent (10%) of the
amount Bid Proposal. Amount of Bid Proposal Guarantee Enclosed:
(must not be less than 10% of the total bid amount including alternates)

The undersigned agrees that all addenda received and acknowledged herein
shall become a part of and be included in this Bid Proposal. This Bid Proposal
includes the following addenda:

$________________________Bid Bond

Addendum _______

Addendum _______

Addendum _______

Addendum _______

Addendum _______

Addendum _______

$________________________Certified Check

ADDENDUM ACKNOWLEDGEMENT

$________________________Cashier’s Check
$________________________Money Order

Contractor Signature:________________________________________________________________

$________________________Other_________________________________

PRIME CONTRACTOR INFORMATION

Business Address:__________________________________________________________________

PRIME CONTRACTOR - TYPE OF BUSINESS
If the Bidder is a corporation, the Bid Proposal must be executed in the name
of the corporation and must be signed by a duly authorized officer of the
corporation. If the Bidder is a partnership, the Bid Proposal must be executed
in the name of the partnership and one of the partners must subscribe their
signature thereto as the authorized representative of the partnership. Check
one:

_______________________________________________________________________________________

 Individual

 Partnership

Phone:_______________________________________________________________________________

 Corporation

 Limited Liability Company

Legal Business Name:
_______________________________________________________________________________________

Email:_______________________________________________________________________________
Print or type clearly – results will be emailed

 Other__________________________________________________

PRIME CONTRACTOR LICENSES & TAX INFORMATION

THIS BOX FOR CITY USE ONLY
CITY CLERK TO FILL OUT

Contractors State License #:________________________ Expiration:__________________
(must be valid at time of bid)

Bid Bond Security Received:

DIR Registration #:___________________________________ Expiration:__________________
(must be valid at time of bid)

 Properly Signed
 Not Included

City of Sacramento Business Operation Tax #:____________________________________
(must be valid prior to award of contract)
BOTC Expiration:___________________

Type of Deposit Received:

State Tax ID#_________________________

Federal Tax ID #_________________________

 Improperly Signed

 Bid Bond
 Certified Check
 Cashier’s Check  Money Order
 Other__________________________________

BY:
SIGNATURE

Print or Type Signers Name

Signers Title

Date

Rev 2-15-2022

Item No. 48 – Stabilized Decomposed Granite Pavement to Place
This item shall consist of furnishing and placing a 4” thick layer of Cement Stabilized
Decomposed Granite Paving on top of weed block fabric as shown on the plans and the detail
thereon, in conformance with these Special Provisions.
A.

Decomposed Granite: Decomposed granite, hereafter referred to as “DG”, shall be Gold
Track Fines or approved equal. Material shall also conform to the following:
Sieve Size
3/8”
No. 4
No. 8
No. 30
No. 200

Percent Passing
100%
85% - 95%
75% - 95%
35% - 55%
10% - 20%

The yellow-brown color, inherent to Gold Track Fines type DG, or approved equal. The
Contractor shall obtain the approval of the Landscape Architect in writing of the DG he
proposes to use prior to delivery to the site.
B.

Cement: Portland cement shall be DTSS Type II Modified added to the DG at the ratio
of 3% or 60 lbs. by weight per dry ton of DG.

C.

Mixes: The quantity of water added to the mixture shall be adjusted to the absolute
minimum required to permit uniform mixing. The materials shall be mixed in a drum-type
mixer on the job or at a central mixing plant. The Contractor shall provide the
Landscape Architect sufficient notice of his intent to begin mixing so that the Landscape
Architect can inspect the batching and mixing operation.

A.

Time Limits: Not more than 1-1/2 hours shall elapse between the time water is added to
the decomposed granite and cement to the time the decomposed granite paving is
installed and compacted.

B.

Placement: DG mixture shall be deposited in such a manner as to minimize the necessity
for spotting, picking up, or otherwise shifting the mixture. The mixture shall be leveled by
raking and compacted by use of light roller. The mixture shall not be screeded off or
finished by floating. No steel tooling of edges shall be done.

C.

Finish: The finished surface of the paving shall be kept moist for five days. Broom with a
steel-bristle broom within 24 hours after placement to remove cement mortar film on the
exposed surface and to fill cracks. Broom the surface daily for four (4) additional days,
filling cracks each time.

D.

Landscape Weed Fabric shall be DeWitt Weed Barrier Landscape Fabric, 3.5 ounce, 12
yr, Color Brown, UV treated, spunbonded fabric or approved equal. Contact DeWitt
Company 1-800-888-9669, or dewittcompany.com.

E.

Sample. Prior to placement of decomposed granite, the Contractor shall submit to the
Project Landscape Architect a representative sample of decomposed granite for use on
this project for approval. No decomposed granite shall be placed prior to receiving the
Project Landscape Architect's approval.

F.

Weed Control shall conform to Section 35-6 of the Standard Specifications.

Payment shall be made at the price bid per square foot and shall include full compensation for
furnishing all labor, materials, tools, equipment and incidentals and for doing all work involved in
completing the Stabilized Decomposed Granite Pavement to Place as shown on the plans, as
specified in these Special Provisions and as directed by the Landscape Architect.

Construction and Demolition (C&D) Debris Recycling Requirements
As a condition of receiving this Contract, Contractor agrees to fully comply with the requirements specified
herein for all demolition projects, as well as projects with a valuation of $250,000 or more:
1.
Definitions. For purposes of this section, the following terms, words and phrases shall have the
following meanings:
“Certified C&D sorting facility” means a facility that receives C&D debris and/or processes C&D
debris into its component material types for reuse, recycling, and disposal of residuals and possesses a
valid certificate as a C&D sorting facility from the Sacramento Regional County Solid Waste Authority.
“Construction and demolition debris” or “C&D debris” means used or commonly discarded
materials resulting from construction, repair, remodel or demolition operations on any pavement, house,
building, or other structure, or from landscaping that are not hazardous as defined in California Health
and Safety Code section 25100 et seq. Such materials include, but are not limited to, concrete, asphalt,
wood, metal, brick, dirt, sand, rock, gravel, plaster, glass, gypsum wallboard, cardboard and other
associated packaging, roofing material, ceramic tile, carpeting, masonry, plastic pipe, trees, and other
vegetative matter resulting from land clearing and landscaping.
“Divert” or “diversion” means to use materials for any purpose other than disposal in a landfill or
transformation facility. Methods to divert materials include on-site reuse of the materials, delivery of
materials from the project site to a certified C&D sorting facility or a recycling facility, or other methods as
approved in regulations promulgated by the City Department of Utilities.
“Franchised waste hauler” means a person who possesses a valid commercial solid waste
collection franchise issued by the Sacramento Regional County Solid Waste Authority.
“Mixed C&D debris” means loads that include commingled recyclable and non-recyclable C&D
debris generated at a project site.
“Recyclable C&D debris” means C&D debris required to be diverted from landfills as specified in
the Waste Management Plan and returned to the economic mainstream in the form of raw material for
new, reused or reconstituted products that meet the quality standards necessary to be used in the
marketplace.
“Recycling facility” means a facility or operation that receives, processes, and transfers sourceseparated recyclable materials.
“Source-separated C&D debris” means recyclable C&D debris that is separately sorted and
containerized at the site of generation by individual material type and segregated from mixed C&D debris
prior to collection and transporting.
“Waste log” means a record detailing the management of C&D debris generated by the covered
project, including the date and weight/volume of material by type that was salvaged, reused, recycled or
disposed.
2.
Waste Management Plan. A completed WMP (see Attachment 1) must be submitted to and
approved by the City prior to commencing any work on the project. The WMP must specify the types of
C&D debris that will be generated from the project; the manner in which C&D debris will be managed
and/or stored on the project site; the manner in which recyclable C&D debris generated from the project
will be recycled or reuse; the person who will haul, collect or transport the recyclable C&D debris from the
project site; and the certified C&D sorting facility or recycling facility where recyclable C&D debris will be
delivered. The WMP must be approved by the City prior to commencing any work on the project.

C&D Recycling Requirements
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3.
Contractor shall be solely responsible for diverting the recyclable C&D materials specified on the
WMP. Mixed C&D debris shall be delivered to a SWA-certified C&D sorting facility only. Only the permit
holder, the person who generates the waste, a franchised waste hauler, or the City of Sacramento can
transport or haul mixed C&D debris. Source-separated C&D debris may be delivered by any person to
any recycling facility that accepts such materials. (See Attachment 2 for list of C&D Debris Haulers and
Facilities).
4.
During the course of the project, Contractor shall maintain a waste log (see Attachment 3), and
keep all weight tickets or weight receipts, for all C&D debris hauled away from the project. At a minimum,
the waste log shall specify the C&D debris generated by the project; the manner in which C&D debris was
recycled or re-used; and the facility where the C&D debris was delivered.
5.
Within 30 days after submitting the project completion report, Contractor shall submit to the City a
completed waste log, along with copies of supporting weight tickets. Contractor shall maintain and keep
accurate and complete records of al bills, weight receipts or weight tickets that were issued for the
collection, transport or disposal of C&D debris for a period of one-year after submittal of the waste log.
The records shall be made available for inspection, examination and audit by the City during the one-year
retention period to validate the information provided in the WMP and in the waste log. If the City
determines noncompliance by the Contractor after an audit has been conducted, Contractor shall
reimburse the City for all costs incurred in performing the audit.
6.
Failure by Contractor to comply with any provisions specified herein will subject Contractor to
possible suspension and/or termination of this Contract for cause; repayment of any or all of the Contract
amount disbursed by the City; imposition of a penalty, payable to the City ($50-$250 for first offense,
$251-$500 for second offense, and $501-$1500 for subsequent offenses); and/or submission of a
performance security deposit fee when submitting a permit application to the City for a project within one
year of imposition of the penalty.
For questions or to obtain more information about the Recycling Requirements for C&D debris, contact
the City of Sacramento, Solid Waste Services Division, 2812 Meadowview Road, Building 1, Sacramento,
CA 95832, or telephone (916) 808-4833, or email C&D@cityofsacramento.org

C&D Recycling Requirements
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Construction & Demolition
Waste Management Plan
Building
Permit
Numbers

Form
submitted by:

C&D Debris Waste Management Plan
City of Sacramento Solid Waste Services
2812 Meadowview Road, Building 1
Sacramento, CA 95832
Phone: (916) 808-0965 / Fax: (916) 808-4999
C&D@cityofsacramento.org

Please put all known permit numbers related to this project.

Please attach a business card, or put your name with a phone number and/or an email address.

This Waste Management Plan (WMP) must be submitted and approved before your building permit(s) will be issued. Only one WMP
is required if a project has multiple building permits associated to it (i.e., multiple houses in a subdivision, or multiple related permits
at one address). The administration fee and security deposit (if applicable) must be submitted for this form to be approved.
Administration fee is 0.04% of project valuation (min $40, max $800); security deposit is 1% of valuation (max $10,000). The
accompanying Waste Log must be submitted within 30 days of final inspection (or permit expiration) of the project, or a
fine may be imposed. Approval may also be delayed if the waste log from a previous project is due.

Building Project Information:
Job Address:
Contractor:

Phone:

Address:

Email:

Owner:

Phone:

Address:

Email:

Briefly describe the project:

Materials Required to be Recycled

50%

50% of all debris must be recycled if generated during the course of your project. You can either
source-separate them, which may be hauled by anyone, or mix them in one container and send the
mixed C&D debris load to a Certified Mixed C&D Sorting Facility. Mixed C&D loads can only be
of all debris
hauled by a franchised hauler or self-hauled. Please see the Definitions section, on the next page,
must be recycled
for more information.
Material Management
How the C&D debris will be stored on the project site:

Mixed C&D

Source-Separated

Company to haul away debris:
Facilities to receive debris:

Waste Log and tickets must be submitted within 30 days of permit being finaled.
Office Use
Only:

□ Logged
Page 1

Received by: _____________________________________

□ Approved

□ Scanned

□ Payment Processed

□ Filed

On date:
_________________
Fee amount:
$_____________
Rev. 07/01/2015

Construction & Demolition
Waste Management Plan

C&D Debris Waste Management Plan
City of Sacramento Solid Waste Services
2812 Meadowview Road, Building 1
Sacramento, CA 95832
Phone: (916) 808-4839 / Fax: (916) 808-4999
C&D@cityofsacramento.org

Definitions.
Please read and understand these terms. Call Solid Waste at (916) 808-0965 if these terms are not clear to you. More
information is also available online at http://www.sacrecycle.org/.
1. Self-haul or self-hauling: This is when the permit holder, general contractor, or a subcontractor who is doing work
on the project hauls their own waste materials for recycling or disposal. Note that a jobsite cleanup crew is not doing
other work on the project and is not self-hauling. Jobsite cleanup crews need to be franchised in order to haul mixed
C&D debris away.
2. Franchised hauler: See Solid Waste web site (http://www.sacrecycle.org/) for a list of these haulers. These
companies are the only companies in Sacramento who can legally collect and haul mixed C&D debris for a fee.
3. Source separation: This is achieving compliance with the recycling requirement by keeping wood, metal,
cardboard, or other recyclables in separate containers, and sending it to an authorized recycler. (A list of recyclers
is on the Solid Waste web site at http://www.sacrecycle.org/.) Source-separated material may be hauled by anyone.
4. Mixed C&D debris: This is achieving compliance with the recycling requirement by putting all recyclable (and a
small amount of unrecyclable) debris into one container. Mixed material must be sent to a certified mixed C&D
sorting facility to have the recyclable material extracted and recovered. Mixed material also must be either selfhauled, or hauled by a franchised hauler. If your job site is crowded, this option saves the most space.
5. Certified Mixed C&D Sorting Facility: See the Solid Waste web site for a list. These facilities have been certified
by the Sacramento Regional Solid Waste Authority to extract recyclable materials from mixed C&D debris. If you
achieve compliance by mixed recovery, your debris must go to a certified mixed sorting facility.
Terms and Conditions
 Your approved Waste Management Plan and Waste Log must be kept on the job site in the permit folder for the
duration of the project.
 City of Sacramento staff may enter the jobsite to inspect waste collection areas.
 Only SWA-Certified Mixed C&D Sorting Facilities may be used to recycle these materials if mixed with other
materials.
 Only SWA-Franchised Haulers or self-haulers (as defined above) may collect and transport trash or mixed C&D
material from the jobsite.
 Construction and Demolition Debris may not be burned or dumped illegally.
 Your Waste Log must be completed and submitted within 30 days of your permit being finaled or expired. All waste
hauling and disposal or recycling activity must be entered on the Waste Log, including information from any
subcontractors who self-hauled their own debris off-site. Enter your Permit Number on your Waste Log now!
 You must keep all receipts or weight-tickets from your project for a period of one year from the submittal of your
waste log.
 Failure to comply with these terms and conditions may result in a fine and a security deposit on future projects.
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C&D Debris
Haulers & Facilities

C&D Debris Waste Management Plan
City of Sacramento Solid Waste Services
2812 Meadowview Road, Building 1
Sacramento, CA 95832
Phone: (916) 808-4833 / Fax: (916) 808-4999
C&D@cityofsacramento.org

Certified Mixed C&D Facilities
Allied Waste / Elder Creek Transfer and Recovery
Florin-Perkins Public Disposal
L&D Landfill
Waste Management / K&M Recycle America

(916) 387-8425
(916) 443-5120
(916) 737-8640
(916) 452-0142

Franchised Haulers
ACES Waste Services, Inc.
Allied Waste Services
All Waste Systems, Inc.
Atlas Disposal Industries, LLC
California Waste Recovery Systems
Central Valley Waste Services, Inc.
City of Sacramento Solid Waste

(866) 488-8837
(916) 631-0600
(916) 456-1555
(916) 455-2800
(916) 441-1985
(209) 369-8274
(916) 808-4839

Recyclers*
Bell Marine
C & C Paper Recycling
EBI Aggregates
International Paper
Modern Waste Solutions
PRIDE Industries, Inc.
Recycling Industries, Inc.
Sacramento Local Conservation Corps
Smurfit-Stone Container Corporation
Southside Art Center
Spencer Building Maintenance, Inc.

Elk Grove Waste Management, LLC
Mini Drops, Inc.
Norcal Waste Services of Sacramento
North West Recyclers
Waste Management of Sacramento
Waste Removal & Recycling
Western Strategic Materials, Inc.

(916) 689-4052
(916) 686-8785
(916) 381-5300
(916) 686-8575
(916) 387-1400
(916) 453-1400
(916) 388-1076

Recovery Stations & Landfills
(916) 442-9089
(916) 920-2673
(916) 372-7580
(916) 371-4634
(916) 447-6800
(916) 640-1300
(916) 452-3961
(916) 386-8394
(916) 381-3340
(916) 387-8080
(916) 922-1900

Elder Creek Recovery & Transfer
Station

(916) 387-8425

Kiefer Landfill
L & D Landfill
North Area Recovery Station
Sacramento Recycling & Transfer
Station

(916) 875-5555
(916) 383-9420
(916) 875-5555
(916) 379-0500

Waste Management Recycle America

(916) 452-0142

More updated information can be found online at:
http://www.cityofsacramento.org/utilities/
* Please note that any facility may receive source-separated recyclable materials as long as it is authorized to do so by
the State of California. This is not meant to be a complete list.

C&D Debris Haulers & Facilities
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C&D Debris
Waste Log

C&D Debris Waste Management Plan
City of Sacramento Solid Waste Services
2812 Meadowview Road, Building 1
Sacramento, CA 95832
Phone: (916) 808-4839 / Fax: (916) 808-4999
C&D@cityofsacramento.org

Project address:
This waste log, and copies of supporting weight tickets, must be submitted to Solid Waste within 30 days of submitting the
project completion report. The waste log and weight tickets must also be kept on file for one year after project completion.
Date

Hauler:
Material:
Destination:
Amount:

Hauler

Material

Destination

Amount

Indicate the Franchisee, Self-Hauler, City of Sacramento, or other hauler who removed the material offsite.
Indicate appropriate category: Scrap Metal, Inert Materials, Cardboard, Wooden Pallets, or Clean Wood Waste.
Indicate the facility that received the material for disposal or recycling
Indicate the weight. If weight is not known, put volume.

C&D Debris Waste Log
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SPECIAL PROVISIONS

SPECIAL PROVISIONS FOR:

FONG RANCH PARK, PN: L19146500
May 2022

I.

GENERAL REQUIREMENTS
A.

SCOPE AND LOCATION OF WORK
The work to be performed under these Special Provisions consists of developing of
Fong Ranch Park in Sacramento at 3701 Fong Ranch Road. The improvements will
consist of approximately 3.7 acres, and includes temporary construction fencing,
erosion control measures, site grading, drainage, aggregate base, concrete flatwork,
mow strips, curbing, concrete pads, access ramp, a children’s playground, drinking
fountain, volleyball courts, corn hole games, table tennis, picnic area with tables and
a grill, park benches, trash receptacles, park name sign and rules signs, electrical,
an irrigation system, booster bump assembly, central control assembly, turf
hydroseeding, landscaping, tree planting, a 90-day plant establishment period.
Additive alternate bid items include a metal shade structure and an asphalt
basketball court.

B.

COMPLETION TIME
The time for the completion of all work is Ninety (90) Working Day from the Notice
to Proceed for substantial completion and Ninety (90) Calendar Days for Plant
Establishment. Should said work not be completed to the satisfaction of the City
within said time, the contractor shall pay to the City of Sacramento a sum of ONE
THOUSAND DOLLARS ($1,000.00) as liquidated damages and not as a penalty for
each calendar day delay after the expiration of such period until the final acceptance
of the work by the City and its delivery to the City.

C.

SPECIFICATIONS
The work to be performed under this contract shall be done in accordance
with the Standard Specifications of the City of Sacramento, (adopted in
November 2020), which can be accessed at
http://www.cityofsacramento.org/Utilities/Development-Standards, referred to
herein as "Standard Specifications" as modified by these Special Provisions,
which shall apply to all work.
i. Standard Specification 1-23
The word “Engineer” shall also mean “Landscape Architect” as defined in
Standard Specification Section 1-33.
ii. Standard Specifications Section 2-9 SUBCONTRACTORS
Add the following after the subparagraph 2 in the Standard
Specifications:
If a prime Contractor fails to specify a subcontractor, or, if a prime
Contractor specifies more than one (1) subcontractor for the same
portion of work to be performed under the Contract, which portion
exceeds one-half of one percent of the prime Contractor's total bid, the
prime Contractor agrees that it is fully qualified to perform that portion of
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the work and that the prime Contractor shall perform that portion of the
work.
iii. Standard Specifications Section 5-4 COOPERATION OF
CONTRACTOR
Add the following after the last paragraph of the Standard Specifications
Section 5-4 COOPERATION OF CONTRACTOR with the following:
Contractor shall cooperate with the Landscape Architect, City inspectors,
and with other Contractors that may be working at the same jobsite as
directed by the Landscape Architect and/or City inspector. The City
inspector shall designate the sequence of construction in case of a
disagreement between Contractors.
iv. Standard Specifications Section 7-2 WORK SCHEDULE AND
ADEQUATE RESOURCES
Add the following after the last paragraph of the Standard Specifications
Section 7-2 WORK SCHEDULE AND ADEQUATE RESOURCES:
Contractor shall submit with each Pay Request Application an updated
Work Schedule. The updated Work Schedule is an integral part of the
Pay Request Application. The Pay Request Application will not be
accepted for processing without an accompanying updated Work
Schedule.
v. Standard Specifications Section 8 -1 MEASUREMENT OF QUANTITIES
Add the following paragraph: "The Landscape Architect shall determine
quantities of work acceptable under the terms of the Contract. Not more
than once per month the Contractor shall present to the Landscape
Architect a statement showing the amount of labor and materials
incorporated into the work.”
vi. Special Notice Regarding Standard Specifications: The Standard
Specifications of the City of Sacramento, dated November 2020, are
subject to the provisions of Chapter 3.60 of the Sacramento City Code.
If there is any conflict between the Standard Specifications as currently
written and Chapter 3.60 of the Sacramento City Code, the City Code
shall govern.
D.

SUBCONTRACTORS
The Contractor shall comply with Section 2-9 of the Standard Specifications.

E.

SCHEDULE OF UNIT PRICES
The designated lowest responsible bidder shall provide a Schedule of
Unit Prices to the Landscape Architect prior to the award of the
Contract. The form for the Schedule of Unit Prices will be provided to the
bidder by the Landscape Architect after issuance of the Notice of Award.
This Schedule of Unit Prices shall be not be used for Contract payments;
only the unit process stated on the bid sheet. Unit prices provided on the
Schedule of Unit Prices are for information only and may be used as a basis
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for determining Contractor’s direct costs in preparing change orders for
additional work.
F.

TIME OF AWARD
Section 3-2TIMEOF AWARD of the Standard Specifications, the first
paragraph is amended as follows: “The award of a formally bid Contract, if
made, will be made within ninety (90) calendar days after opening of the
Proposals.

G.

PRE-BID INTERPRETATION OF CONTRACT DOCUMENTS
No oral representations or interpretation will be made to any bidder as to the
meaning of the contract documents. Request for interpretation shall be
made in writing and delivered to the City at least seven (7) days before the
time announced for opening the proposals. Interpretation, where necessary,
will be made by the City in the form of an addendum to the contract
documents, and when issued, will be sent as promptly as is practical to all
parties to whom the bid documents have been issued. All such addenda
shall become part of the contract. Request for information regarding this
procedure or other similar information, shall be directed to Dennis Day, a
Department of Youth, Parks and Community Enrichment, Park Planning &
Development Services, 915 I Street, 3rd Floor, Sacramento, CA 95814,
(916) 808-7633, FAX (916) 808-8275, email: dday@cityofsacramento.org.
It shall also be the bidder's responsibility to call to the attention of the
Landscape Architect any missing pages or drawings in the contract
documents including the addenda. These items shall be brought to the
attention of the Landscape Architect at least seven (7) calendar days before
the bid opening date.

H.

PRE-JOB CONFERENCE AND CONSTRUCTION SCHEDULE
The Contractor, after delivery by City of the executed Contract and at least
three (3) calendar days before beginning work, shall notify the Landscape
Architect to arrange for a pre-job conference. The Contractor shall submit to
the Park Construction Inspector construction progress schedules in
accordance with Section 7-2 of the Standard Specifications.

I.

WORKMANSHIP AND MATERIALS
Except as otherwise specified, all materials and equipment incorporated in
the work under the Contract shall be new. The quality of materials and
workmanship shall be in accordance with the provisions of Section 5-17 of
the Standard Specifications. Appearance of the finished work is of primary
importance in all phases of this project. Any portion of the work may be
rejected due to appearance defects.

J.

TRADE NAMES AND ALTERNATIVES
In accordance with Paragraph 5-18 of the Standard Specifications, certain articles or
materials to be incorporated in the work may be designated, for convenience, under
a trade name or the name of a manufacturer and the catalogue information. The use
of an alternative article or material which is of equal quality and of the required
characteristics for the purpose intended will be permitted, subject to the approval of
the Landscape Architect. The Contractor shall, within seven (7) calendar days after
issuance of the Bid Summary and Notification of Award Recommendation,
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submit for the review of the Landscape Architect, materials, products, equipment and
services which differ in any respect from the materials, products, equipment and
services specified in the Invitation for Bids. Such submittals shall be accompanied
by data to substantiate that such items are equal to those specified. The Landscape
Architect shall be the sole judge as to the quality and suitability of substitutions and
his/her decision shall be final. Requests for substitutions will not be entertained or
considered by the Landscape Architect during the bidding period. No delay or
extension of the Contract time will be allowed because of the time required for
submitting substitutions or for determining their equality. Failure to propose the
substitution of any article or service within seven (7) calendar days after the
issuance of the Bid Summary and Notification of Award Recommendation will be
deemed sufficient cause for the denial of request for substitution.
After an approval for a substitution is given, the Contractor shall be responsible for
any variation of dimensions, locations, connections, sizes and openings, type and
construction of substrate or support to receive materials, etc. The Contractor shall
furnish and install any and all additional materials as may be required to perform a
complete job without additional cost to the City.
Request for substitution approval shall, in addition to the directions described above,
list any and all deviations in the quality, criteria, characteristics or dimensions from
the specified item or items. Any deviations in the quality, criteria, characteristics or
dimensions that do not appear in the request for substitutions and subsequently
appear in the shop drawings or in the product or installation may cause the
Contractor to be directed to remove the item or items in total and at its expense, and
to provide and install the item or items as originally specified. The mere mention in
the request for substitution that the item or items will be in accord with the
manufacturer's specification or catalog will not be sufficient to alter the specifications.
The request for substitution must specifically list where deviations in the quality,
criteria, characteristics or dimensions exist.
K.

ACCIDENT PREVENTION
The Contractor's attention is directed to Section 6-9 of the Standard Specifications,
which requires compliance with all requirements of the California Occupational
Safety and Health Act.

L.

LOCATION OF EQUIPMENT AND PIPING
Drawings showing locations of equipment, piping, valves, sprinkler heads, and other
appurtenances are diagrammatic only. When installation deviates from the plans
and specifications, the Landscape Architect shall be notified for approval. The
Contractor will be held responsible for deviations made without first obtaining the
Landscape Architect's written approval, and shall remove and relocate such items at
his own expense if so directed by the Park Construction Inspector.

M.

RELIEF FROM MAINTENANCE AND RESPONSIBILITY
Upon the written request of the Contractor and upon written approval by the
Landscape Architect, the Contractor may be relieved of the duty of maintaining and
protecting certain portions of the work, which have been completed in all respects in
accordance with the requirements of the Contract and to the satisfaction of the
Landscape Architect, and thereafter, except with his or her consent, the Contractor
will not be required to do further work thereon. In addition, such action by the
Landscape Architect will relieve the Contractor of responsibility for injury or damage
to said completed portions of the work resulting from use by public traffic or from the
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action of the elements or from any other cause, but not from injury or damage
resulting from the Contractor's own operations or from its negligence. Nothing in this
section providing for relief from maintenance and responsibility will be construed as
relieving the Contractor of full responsibility for repairing or replacing defective work
or materials found at any time before either the formal acceptance of the entire work
by the City or during the applicable guarantee period.
N.

COORDINATION OF CONTRACT DOCUMENTS
The following sentence is added to the end of Section 5-3 of the Standard
Specifications:
In case of conflict between drawings and specifications, the drawings shall govern in
matters of quantity and the specifications in matters of quality. In case of conflict
within the drawings involving quantities or within the specifications involving qualities,
the greater quantity and the higher quality shall be furnished.

O.

PROTECTION OF DRAINAGE FACILITIES
The Contractor shall maintain all new drainage facilities so storm drainage runoff into
the new system is clean. Use straw bales around inlets to minimize sediment
infiltration during rainy season and control of the irrigation schedule to minimize
runoff during initial planting of turf is required.

P.

CLEANING
The Contractor shall at all times keep the work site free from accumulations of waste
material or rubbish caused by its employees work, and at the completion of work, the
Contractor shall remove all rubbish from and about the work site and all tools,
scaffolding and surplus materials, and shall leave the work site, including all
sidewalks and paving areas, "broom clean", or its equivalent, unless more exactly
specified in other trade sections of the specifications. In case of dispute, the City
may remove the rubbish and charge the cost to the Contractor. The Contractor at its
expense shall remove spillage resulting from hauling operations along or across any
public street immediately. Water or dust palliative shall be applied if ordered by the
Park Construction Inspector for the alleviation or prevention of dust nuisance.
Construction operations shall be conducted in such a manner as to cause as little
inconvenience as possible to abutting property owners.

Q.

SUBMITTALS
In accordance with the provisions of Section 5-7, Standard Specifications (except
where noted below), the Contractor shall furnish the Landscape Architect with such
shop drawings and other descriptive materials as may be necessary to adequately
describe the equipment, material, and fabricated items proposed to be furnished
under the Contract, and to determine their compliance with the specifications,
design, and arrangement shown on the contract drawings. Items to conform to
Special Provisions and may include, but not limited to,:
ITEM
Concrete Mix
Aggregate Base
Asphalt Paving and Sealing
Expansion Joint Materials
Erosion Control Materials
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ITEM
Catch Basins, Manhole and
Drainage Materials
Water Line
Drinking Fountain
Picnic tables (Regular and ADA)
Benches (6’ backless and 8’)
Trash receptacles
BBQ Grill
Volleyball Posts and Nets
Cornhole Games
Table Tennis
Park Name Sign
Rules Sign Posts and Hardware
Playground Wood Fiber and
Geotextile fabric
Swing Mat
Irrigation Controller and Enclosure
Booster Pump Assembly
Sprinkler Heads
Valve Boxes & Lids
Swing Joint Assemblies
Mainline & Lateral Pipe
Control Wire & Connectors
Gate Valves and Quick Couplers
Remote Control Valves
PVC Fittings
Solvent Weld for PVC
2-wire
Sprinklers
Cobble
Soil Amendments
Pre-emergent herbicide
Bark Mulch
Hydroseed mix, tags & receipts
Plant Materials
Electrical System
Basketball Posts, Backboards, and
nets
Court striping

PRODUCT
DATA

SHOP
DRAWINGS

X

X

MOCK-UP
OR
SAMPLE

X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X
X

X
X

X
X
X

X

One (1) copy of such submittals shall be furnished for review by the Landscape Architect, a
digitally scanned copy will promptly be returned with approval, rejection, or approval with
modification. Neither equipment nor material shall deviate in any way from the approved
drawings without prior written approval of the Landscape Architect. Any fabrication of other
work performed in advance of such approval shall be done entirely at the risk of the
Contractor. The approval of submitted drawings or other descriptive material shall not
relieve the Contractor of any obligation or responsibility for fulfillment of the contract as
prescribed.
Fong Ranch Park
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R.

RECORD DRAWINGS OF NEW CONSTRUCTION
Should the work as installed differ from the original design, the Contractor shall supply the
City with a reproducible full size PDF drawing and (1) Fullsize and (1) ½ size hard copy set
with all deviations from the original recorded thereon (layout and grades included). This
"as-built" shall be found to be of acceptable quality by the Landscape Architect. Upon
request, the City shall supply the Contractor with a PDF for his/her "as-built" drawing.
"As-built" drawings shall also be required as stated in Section 36-4 of the Standard
Specifications.

S.

LICENSE REQUIREMENTS
For this publicly bid project either a General Engineering Contractor “A” that also holds a
“C27” License, or a General Engineering Contractor “A” License with a qualified
subcontractor “C27” Licensed. The “C27” contractor shall have previous park construction
experience and shall be required to install the irrigation and landscaping for municipal
projects. The “A” contractor is categorized as a general engineering contractor as stated in
the Business and Professions Code (B&P) Section 7056 of Article 4 Classifications on the
California Contractors State License Board website.

T.

PROTECTION OF EXISTING CONCRETE AND ASPHALT PAVEMENTS
Contractor shall repair and replace to City standards any existing asphalt or concrete
pavements damaged during construction activities at no expense to the City. These
pavement areas include street, curb and gutter, sidewalk and park path. Contractor shall
meet with the Park Construction Inspector prior to commencing work to document existing
conditions of these paved areas.

U.

PROJECT COORDINATION
Contractor shall complete all general coordination with the Project Manager, the Landscape
Architect, the City Inspector, and other City staff as necessary to complete the Project in an
efficient workmanlike manner. This coordination includes: Submittals; Record Drawings;
Maintenance of Traffic, Public Safety, and Convenience; Protection of Existing
Improvements; Construction Facilities and Temporary Controls; Temporary Electricity;
Project Closeout; and Operation and Maintenance Data for this Project.

V.

CORONAVIRUS (COVID-19) SAFETY REQUIREMENTS
1.01

Given the coronavirus (COVID-19) epidemic, each Bidder must understand that the
means and methods of construction, and the ways of doing business, have been
materially impacted and changed (at least for the foreseeable future). These impacts
and changes relate to social distancing, ability to perform at the pace previously
performed, personal interaction of workers, implementation of increased safety
measures, and a myriad of other impacts to construction operations. Heightened
measures to protect persons from illness and the adoption and implementation of
many new and more intensive practices will make the performance of construction
work different and more challenging.

1.02

It is the intent of the City to alert all Bidders for all aspects of this Project, that they
are to include in their Bids all known and reasonably estimated COVID-19 costs and
impacts to the ability to obtain goods and materials required, as well as labor to
perform the Work. Further, all costs for all of these and other aspects of the Project,
including supervision, temporary facilities, incidentals, testing, QA/QC, etc. (this
listing is intended to be illustrative and not comprehensive) shall be evaluated by
each Bidder so its Bid submitted to the City includes all such potential costs in
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recognition of the foregoing and subsequent notices in this and other sections of the
Contract Documents.
Each Bidder is to critically appraise and evaluate the reasonably anticipated costs
and time impacts, if any, which may need to be accounted for in light of the COVID–
19 pandemic and all governmental directives and requirements, and commercial
impacts, arising therefrom. If awarded the contract, Bidders are encouraged to
prepare a COVID-19 Exposure Prevention, Preparedness and Response Plan (a
“COVID-19 Plan”) before commencing Work. The COVID-19 Plan should describe
how to prevent worker exposure to coronavirus; protective measures to be taken on
the jobsite; personal protective equipment and work practice controls to be used;
cleaning and disinfecting procedures; and procedures to follow if a worker shows
symptoms of COVID-19 illness or tests positive for COVID-19. In addition to any
governmental or other guidance available at the time of Bid submission, the
Contractor should review OSHA COVID-19 Workplace Safety Guidance
documentation, such as: https://www.osha.gov/Publications/OSHA3990.pdf, as a
resource in preparation of its COVID-19 Plan. Other reliable and current sources of
COVID-19 information can be found from:

1.03

The California Department of Public Health (CDPH, State), including without limitation,
guidance such as:
https://www.cdph.ca.gov/Programs/CID/DCDC/Pages/Immunization/nCOV2019.aspx
The federal Centers for Disease Control and Prevention (CDC, National), including
without limitation, guidance such as:
http://www.cdc.gov/coronavirus/novel-coronavirus-2019.html
The Sacramento County Public Health Department, including without limitation,
guidance found here: https://www.saccounty.net/COVID-19/Pages/default.aspx
The COVID-19 Plan should at a minimum address the following COVID-19 safety
guidelines:
a.
b.
c.
d.
e.
f.
g.
h.
i.
j.
k.
l.
m.
n.
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COVID-19 Employee and Visitor training and check-list before entering worksite.
Employee distancing and strategies to maximize distancing when possible.
Limitations on gathering size.
Personal Protective Equipment (PPE) requirements.
Identification of “choke points” and “high risk areas” such as hallways, hoists
and elevators, break areas and vehicles.
Staggering trades and modification of work schedules to reduce worker density
to maximize distancing opportunities.
COVID-19 employee good personal hygiene measures.
Disinfection and cleaning requirements.
Personal prevention actions requirements for all employees.
Toolbox and Tailgate COVID-19 employee training.
Recognition of COVID-19 Symptoms.
Procedures for COVID-19 exposure and notification to others who were at the
Site.
Daily screening protocols for arriving workers and visitors to ensure potentially
infected workers and visitors do not enter the Site.
Maintenance of daily attendance logs of all workers and visitors who enter the
Site.
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W.

1.04

It is the responsibility of each Bidder to alert all potential subcontractors and
suppliers of every tier and trade to also factor in the above-referenced COVID-19
cost and time impacts, if any, into their sub-bids to Bidders for all aspects of the
Project.

1.05

By submitting a Bid for this Project, each Bidder represents to the City that it included
in its Total Bid Price all cost impacts, whether affecting labor (including, but not
limited to obtaining qualified workers, quantity of workers, as well as their
productivity); deliveries; supervision; testing; procurement of materials or equipment;
and time caused by COVID-19 safety requirements and all public health and
governmental directives in place at the time Bids are received by the City for this
Project. Furthermore, each Bidder recognizes it will not be entitled to a change order
granting a COVID-19 related time extension or for any COVID-19 related increased
costs, or from any public health or governmental directives in place at the time Bids
are received by the City for this Project.

CWTA REQUIREMENTS
This project may be subject to the requirements of the City’s Local Hire and Community
Workforce Training Program and the City’s Community Workforce Training Agreement
(CWTA). A copy of the CWTA and a summary of its requirements (CWTA Summary) is
provided in Exhibit D to this solicitation. By submitting a bid, the Contractor acknowledges
that it has read and understands all the requirements, terms, and conditions of the CWTA
and CWTA Summary, and has included all costs associated with compliance with the
CWTA in its bid (if the CWTA is applicable). The CWTA is applicable if the total bid
amount including alternates submitted by the Contractor or contractors awarded
this project exceeds one million dollars ($1,000,000).
If the CWTA applies, the Contractor and all listed subcontractors must execute Addendum
A to the CWTA (“Agreement to be Bound”) and provide an executed original to the City
before the contract can be awarded. Each subcontractor for Work covered by the CWTA
hired after the time of bid or after contract award must also execute Addendum A to the
CWTA. No subcontractor may perform Work prior to executing Addendum A and providing
the executed original to the City.
Contractor must include the provisions of this section, as well as a copy of the
CWTA and the CWTA Summary, in every subcontract for Work covered by the
CWTA.
By submitting a bid, Contractor represents that if the bid amount exceeds
$1,000,000, the Contractor and all its subcontractors performing Work covered by
the CWTA will execute the Agreement to be Bound if awarded the contract.
The failure to sign and submit Addendum A by any subcontractor, shall be grounds for
subcontractor substitution and/or for the City to withhold payment for the Work performed
in the absence of the necessary Addendum A.
The failure to satisfy any requirements of the CWTA, including the requirement submit an
Addendum A and the requirement to demonstrate a good faith effort to meet the Local Hire
and Priority Apprentice Goals, may result in a determination that the Contractor does not
meet the City’s minimum qualifications to bid on future projects for the City of Sacramento.
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ITEMS OF THE BASE BID PROPOSAL
Item No. 1 - Temporary Construction Fence
This item shall consist of furnishing, installing and maintaining a temporary 6’ Chain Link Panel
Construction Fence around the construction area shown on the Plans in conformance with Section
10 of the Standard Specifications.
A.

Demolition shall begin only after the temporary fence has been installed. Fence to remain in
place throughout the duration of the project until project acceptance, or as directed by the
Park Construction Inspector.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals, and for doing all work involved in Temporary
Construction Fence to Install as shown on the plans, as specified in these Special Provisions and
directed by the Inspector.
Item No. 2 – Clearing and Grubbing
This item shall consist of clearing, grubbing, trees to transplant and tree removal for the park
development in conformance with Sections 12, 13 and 15 of the Standard Specifications and these
Special Provisions.
A.

Clearing and Grubbing shall conform to Section 12 of the Standard Specifications. All
weeds less than two inches (2") in height may be disked under to a minimum depth of six
inches (6"). All other weeds, shrubs, brush, vines, debris and all other objection material
within the project site shall be removed.

B.

Debris - All resulting debris shall become the property of the Contractor and disposed of
outside the project limits at the Contractor's expense.

Payment shall be at the lump sum price bid, and shall include full compensation for furnishing all
labor, material, tools, equipment and incidentals and for doing all work involved in Site Clearing and
Grubbing as shown on the plans, as specified in these Special Provisions and directed by the
Inspector.
Item No. 3 – Erosion and Sediment Control for Sites 1 Acre and Over
This item shall consist of Erosion and Sediment Control at the locations indicated on the plans in
conformance with Sections 13 and16 of the City Standard Specifications and per the State Water
Resources Control Board, Order No. 2009-0009-DWQ and these Special Provisions.
A.

Storm Water Pollution Prevention Plan (SWPPP) – The City has prepared a SWPPP
document per the requirements of this project. The contractor and its employees shall be
familiar with the requirements outlined in the SWPPP document. The contractor shall have
a have a staff person who is a Qualified SWPPP Practitioner (QSP) on site or have a staff
person trained by a QSP on site during construction business hours.
The SWPPP shall reside on the site and or with the construction Forman throughout the
duration of construction. The completed SWPPP Manual and Log shall be returned to the
City’s QSP prior to the final acceptance of the project.

B.

BMP Maintenance and Maintenance Log - The contractor’s onsite QSP shall complete a
maintenance inspection at a minimum of once a week and the inspection notes and
information shall be logged in the SWPPP. The log shall have the time and date of when
the maintenance and inspection was conducted. The City’s QSP will also conduct
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maintenance inspections on a random basis and before, during and after precipitation
events. If there is a dispute between the contractors and the City’s QSP regarding the BMP
maintenance, then the City’s QSD shall decide what is required. The completed
maintenance log shall be kept in the SWPPP. Any required changes to the BMP’s or
erosion and sediment control plan shall be logged by the City’s QSP. The QSP shall upload
all the weekly inspection and REAP reports to the State of California SMART’s system.
C.

Annual Reports shall be completed by the contractor’s QSP prior to September 1st. The
Annual Reports shall be filed using the State of California’s SMART system. If the annual
report is not filed and certified prior to the September 1st and the State of California
implements fines for the delinquent annual report, the contractor is responsible for paying all
fines at the contractor’s expense.

D.

Notice of Termination (NOT) – At the end of the project when the turf is established, all
shrub/ tree areas have been mulches and all disturbed area stabilized the he contractor’s
QSP is responsible for preparing and filing the NOT with the State of California’s SMART
database. Additionally, the contractor’s QSP is responsible for verifying all BMS’s have
been removed and they shall responsible for taking the NOT final photos. Once the NOT is
completed the contractor’s QSP shall notify the City of Sacramento QSD in writing to notify
them the NOT is ready to be certified in the SMART’s system.
More information and details of Best Management Practice the contractor shall refer the
SWPPP prepared for this project and the Erosion and Sediment control plan.

E.

Housekeeping Practices shall be implemented as follows:
1.

Solid Waste Management procedures shall include designated waste collection
areas and containers in areas indicated. Arrange for regular removal and disposal
from the site of solid waste. On a daily basis, clear site of trash including organic
debris, packaging materials, scrap or surplus building materials, as well as domestic
waste. Solid Waste Containers shall have a lid/ cover and shall covered it at the end
of each work day or when its windy.

2.

Material Delivery and Storage Area shall be designated and provided with a
secondary containment method, as with berms. Store material on pallets and
provide covering or watertight containers for soluble materials. Locate materials in a
lockable storage contain or other secure enclosure to insure items cannot be
vandalized or displaced during nonworking hours. Inspect area weekly and 48 hours
prior to a storm event. If a spill is discovered the contractor shall first notify the
contractor’s and the City’s QSP immediately and then have the QSP provide
direction on how the spill should be cleaned up and if testing will be required.

3.

Concrete Waste Area shall be designated and provide for a temporary pit to be used
for concrete truck washout. Dispose of hardened concrete offsite. At no time shall a
concrete truck dump its waste and clean its truck into the City storm drains via curb
and gutter. Inspect daily to control runoff, and weekly for removal of hardened
concrete. If the contractor is has a designated area for the concrete washout on site
the contractor shall cover and divert rain water from entering into the washout area.
The contractor can use a mobile concrete washout or other similar concrete washout
system.

4.

Paint and Painting Supplies instructions shall be given to employees and
subcontractors regarding reduction of pollutants including material storage, use, and
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clean up. Inspect site weekly for evidence of improper disposal. A second
containment system shall be used to minimize pollutants from escaping the washout
areas. In addition the contractor shall place plastic or some other non-permeable
lining on the ground to minimize contact between the native soil and the pollutants.
5.

Vehicle Fueling, Maintenance and Cleaning shall be located in a designated area
with a secondary containment, as with berms. In addition, the contractor shall place
plastic or some other non-permeable lining on the ground to minimize contact
between the native soil and the pollutants. Provide equipment with drip pans.
Restrict on-site maintenance and cleaning of equipment to a minimum. Inspect area
weekly.

6.

Hazardous Waste Management instructions shall be given to all employees to
prevent the discharge of pollutants from hazardous wastes to the drainage system
through proper material use, and waste disposal. Hazardous waste products
commonly found on-site include but are not limited to paints & solvents, petroleum
products, fertilizers, herbicides & pesticides, soil stabilization products, asphalt
products, and concrete curing products. A list of materials expected to be used is
listed in the SWPPP. If additional items or items need to be removed the contractor
shall notify the City QSP.

7.

Dust Control: The Contractor shall comply with all City and County of Sacramento,
State of California air pollution control rules, regulations, ordinances, and statues
which apply to any work performed pursuant to the contract, including any air
pollution control rules, regulations, ordinances, and statutes, specified in the
Government Code. The Contractor shall be responsible for the control of dust within
the limits of the project at all times including weekends and holidays in addition to
normal working days. The Contractor shall take whatever steps are necessary or
required by the Inspector to eliminate the nuisance of blowing dust without causing
sediment, debris or litter to enter the City storm drain system.

8.

Erosion, Sediment, and Pollution Control The Contractor shall be responsible for
controlling erosion and sedimentation within the limits of the project. In addition, the
contractor shall take measures to eliminate any water with pollutants from entering
the project site as ‘run-on’. The contractor shall be responsible for erosion and
sediment control at all times during (working hours) and during normal working days,
excluding evenings, weekends and holidays. The Contractor shall prevent sediment
and construction debris from entering the City storm drain system.

9.

Non-Storm Water, slurry and sediment from concrete or asphalt saw cutting
operations shall not be allowed to enter the City storm drain system, but instead
must be collected and disposed of, by the Contractor, in some manner approved by
the Inspector.

10.

Site Cleanup: The Contractor shall keep the project site clean and free of dust, mud,
and debris resulting from the Contractor's operations. Daily clean up throughout the
project shall be required as the Contractor progresses with the work. Extra
precautions and clean-up efforts shall be made prior to weekends and holidays, and
before a predicted rain event.
Daily all paved areas within the limits and surrounding the project shall be cleaned
and free of sediments, asphalt, concrete and any other construction debris. The
Contractor will not be allowed to clean sediment and debris from the street by using
water to wash down streets. The streets will be allowed to be washed only after the
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streets have been thoroughly swept and/or vacuumed and inlet protection has been
placed at all storm drain inlets to catch any remaining sediments from the streets.
Spillage of earth, gravel, concrete, asphalt, or other materials resulting from hauling
operations along or across any public traveled way shall be removed immediately by
the Contractor at his expense. If site is not kept sufficiently clean the City will take
measures to clean it and back charge the Contractor.
11.

More information and details of Best Management Practice the contractor shall refer
the SWPPP prepared for this project and the Erosion and Sediment control plan.

F.

Construction site shall be prepared by the Contractor prior to the start of construction and
shall be have erosion and sediment control measures in place until the project is complete.
Contractor shall ensure to have all erosion and sediment control measures as outlined on
the plans and in the SWPPP in place throughout the year.

G.

Erosion and sediment control measures shall be installed and maintained before the start of
construction begins and until disturbed areas are stabilized. All erosion and sediment
control measures shall be checked and maintained by the contractor on a minimum of a
weekly basis, before and after and during all storms to ensure measures are functioning
properly.

H.

Erosion Control Plan may not cover all the situations that arise during construction due to
unanticipated field conditions. Changes to the erosion and sediment control plan shall be
made to meet field by the City’s QSP. The contractor shall make the required changes
within 48 hours.

I.

Exposed / Disturbed soils that are present, the Contractor shall replant the areas with native
compatible, drought-resistant vegetation prior to the end of construction, before shutting a
site down for the wet seasons, or areas not actively being constructed within the last 14
calendar days. In addition the contractor shall use wet suppression to dampen the soil to
minimize dust on as need basis. The contractor shall provide a price in the bid to:
1.
2.
3.

Install Poly-Acrylamide (PAM) and Copolymer of Acrylamide where the paving is
scheduled to be installed (price to install two times)
Install straw mulch with tackifier, install where planting is scheduled to be installed.
(Price to install two times).
Installation Copolymers of Sodium Acrylates and Acrylamides installed on slopes
between 5:1 to 3:1. (Price to install two times).
The contractor shall provide a square foot price per application (within the Schedule
of Unit Pricing) to install these items as described above. If additional applications
are required then the City will prepare a change order to increase the contract
amount. If the items are not installed as described above then the City will prepare a
deductive change order at the end of the project.

J.

Stabilized Construction Entrance shall be installed by the Contractor prior to the
commencement of construction including clearing and grubbing. Location of the entrance
may be adjusted by the Contractor to facilitate grading operations. All construction traffic
entering the paved road must cross the stabilized construction entrance. The stabilized
construction entrance shall remain in place until the road base rock course is completed or
when the City QSP authorizes the removal of the stabilized construction entrance. The
contractor will be responsible for cleaning the stabilized construction entrance if the QSP
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finds it requires maintenance. All sediment deposited on paved roadways shall be swept at
the end of each working day or as necessary.
K.

Fiber Rolls shall be installed per the plans and shall be placed around all new and existing
drainage structure openings immediately after the structure opening is constructed. All fiber
rolls shall be maintained and remain in place until construction is completed.

Payment shall be at the lump sum price bid, and shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals and for doing all work involved in completing the
Erosion and Sediment Control for Sites Over 1 Acre as shown on the plans, as specified in these
Special Provisions, and directed by the Inspector.
Item No. 4 – Construction Staking
This item shall consist of Construction Staking for the park development shown on the plans in
conformance of the Standard Specifications and these Special Provisions.
A.

Staking:
1. Vertical control is established by the benchmark indicated on the drawings.
2. Layout of work shall be done under the supervision of the Contractor by a City-approved
Land Surveyor licensed in California using professional-type instruments. Contractor
shall establish elevations and locate and stake all on-site improvements and grading for
approval by the City prior to proceeding and shall be responsible for any damage that
may be sustained by the City or others from incorrect locations of site improvements.
This surveyor shall certify that the completed work is done in a manner that the City can
check from conformance as the work progresses.

Payment shall be at the lump sum price bid, and shall include full compensation for furnishing all
labor, material, tools, equipment, and incidentals and for doing all work involved in Construction
Staking as shown on the plans, as specified in these Special Provisions and directed by the
Inspector.
Item No. 5 – Site Grading
This item shall consist of Site Grading the existing surface to the lines and grades for the park
development shown on the plans in conformance with sections 14 and 15 of the Standard
Specifications and these Special Provisions.
A.

Layout of Work:
1. Grade the site to the tolerances shown.
2. Tolerances: Site grading shall be to the elevations shown on the Drawings, plus or
minus 0.1 foot vertically.

B.

The Contractor shall meet the lines and grades as shown on the grading plan. It shall be at
the discretion of the Landscape Architect to allow the Contractor to make necessary
adjustments to balance the earthwork on site at no additional cost to the City. The
Contractor shall be solely responsible for earthwork calculations.

C.

Relative Compaction for landscaped areas shall be 85%.
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D.

Planter Areas adjacent to paved areas shall be graded so that after settlement, the soil will
be two inches (2”) below the top of adjacent pavement, curbs or mow strips.

E.

Site Grading shall be approved by the Landscape Architect upon completion of grading
operations and prior to beginning landscape planting.

Payment shall be at the lump sum price bid, and shall include full compensation for furnishing all
labor, material, tools, equipment and incidentals and for doing all work involved in Site Grading as
shown on the plans, as specified in these Special Provisions and directed by the Inspector.
Item No. 6 – Catch Basin to Place
This item shall consist of furnishing and constructing a catch basin complete with a concrete collar
at the location and elevations as shown on the plans in conformance with the Standard
Specifications and these Special Provisions.
A.

Catch Basin may be poured in place or may be precast per plans, and meeting city required
dimension ratios or approved equal.

B.

Junction Boxes may be poured in place or may be precast per plans, and meeting city
required dimension ratios with solid lids or approved equal.

C.

Concrete shall be Portland Cement Concrete Class “C” or “D”, as specified in Section 10-5,
and concrete work shall be completed in conformance with applicable requirements of
Section 20 of the Standard Specifications.

D.

Cobbles shall be placed around the drain inlet within the planter area as shown on the
plans. Cobbles are not to be place around the drain’s inlets within the turf area.

E.

Grate shall be Christy Traffic Rated grate, welded steel grate with cross bars, sized to fit
catch basin with lock down bolts, or approved equal.

Payment shall be made at the unit price bid per each, and shall include full compensation for
furnishing all labor, materials, tools, equipment and incidentals and for doing all work involved in
Drain Inlets as shown on the plans, as specified in these Special Provisions and directed by the
Inspector.
Item No. 7 – Playground Catch Basin to Place
This item shall consist of furnishing and constructing a Play Area Catch Basin complete with steel
cover and gravel sump at the location and elevation as shown on the plans in conformance with the
Standard Specifications and these Special Provisions.
A.

Catch Basin may be poured in place or may be precast.

B.

Concrete shall be Portland Cement Concrete Type II Class "D", as specified in Section 10,
and concrete work shall be completed in conformance with applicable requirements of
Section 20 of the Standard Specifications.

C.

Steel Cover shall be 3/16" diamond plate hot-dipped galvanized after fabrication.

D.

Base Rock shall be 3/4" minimum to 1-1/2" maximum washed rock with no fines.

E.

Pea Gravel shall be 1/4" minimum to 2" maximum washed rock with no fines.
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Payment shall be at the unit price bid per each, and shall include full compensation for furnishing all
labor, material, tools, equipment and incidentals and for doing all work involved in proving and
completing the Playground Catch Basin to Place as shown on the plans, as specified in these
Special Provisions and as directed by the Inspector.
Item No. 8 - 6” Drain Pipe to Place
This item shall consist of furnishing and placing 6" PVC Gravity Drain Pipe with cleanouts as shown
on the plans in conformance with Sections 10 and 26 of the Standard Specifications and these
Special Provisions.
A.

PVC Drain Pipe and fittings shall conform to Section 10-19 of the Standard Specifications.

B.

Trench Backfill shall conform to Drawing T-80 of the Standard Specifications.

C.

Cleanouts shall be installed per Standard Drawings. Cleanout shall be installed with a valve
box at finished grate, at the end. End of drain pipe shall be capped.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in 6" Drain Pipe
to Place as shown on the plans, as specified in these Special Provisions and directed by the
Inspector.
Item No. 9 - 8” Drain Pipe to Place
This item shall consist of furnishing and placing 8" PVC Gravity Drain Pipe with cleanouts as shown
on the plans in conformance with Sections 10 and 26 of the Standard Specifications and these
Special Provisions.
B.

PVC Drain Pipe and fittings shall conform to Section 10-19 of the Standard Specifications.

B.

Trench Backfill shall conform to Drawing T-80 of the Standard Specifications.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in 8" Drain Pipe
to Place as shown on the plans, as specified in these Special Provisions and directed by the
Item No. 10-Standard Manhole No. 3 to Construct
This item shall consist of furnishing and constructing Standard Manhole No. 3 (SDMH’s) as shown
on the plans in conformance with Section 25 and 38 of the Standard Specifications and these Special
Provisions.
A.

Standard Manhole No. 3 shall be precast in accordance with Standard Drawing S-70.

B.

Concrete shall be Portland Cement Concrete Type II, Class “D”, as specified in Section 10,
and concrete work shall be completed in conformance with applicable requirements of Section
20 of the Standard Specifications.

Payment shall be made at the lump sum price bid and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in providing and
completing the Standard Manhole No. 3 to Construct as shown on the plans, as specified in these
Special Provisions and as directed by the Inspector.
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Item No. 11 – 1” Domestic Water Line to Install
This item shall consist of furnishing and installing a Domestic Water Line to the drinking fountain as
shown on the plans, in conformance with sections 10, 13, 14, 17, 27 and 38 of the Standard
Specifications these Special Provisions.
A.

Domestic Water Line shall be PVC pipe; Class 315, solvent weld and shall be installed in
conformance with Section 10 and Section 36 of the Standard Specifications.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in 1-1/2”
Domestic Water Line as shown on the plans, as specified in these Special Provisions and directed
by the Inspector.
Item No. 12 – Drinking Fountain to Install
This item consists of furnishing and installing an accessible Drinking Fountain with jug filler, drain
and associated appurtenance in conformance with these Special Provisions and the Standard
Specifications.
A.

Drinking Fountain Assembly shall be MDF per the plans or approved equal. Vacuum
breaker included for pet fountain. Drinking fountain shall be powder coated Chrome. Nibco
T-113-LF valve required. Freeze-proof valves are not required.

B.

1” Supply Line shall be PVC pipe, Schedule 40, solvent weld with Schedule 80 fittings and
shall be installed in conformance with Section 10 and Section 36 of the Standard
Specifications.

C

Two (2) Gate Valves with blow-off valves shall be installed in the water supply line in
concrete valve boxes with locking tops. Gate valves shall be key-operated, size as shown
on plans.

D.

Catch Basin shall be constructed as shown on the drawings. Concrete shall be Type II Class
“D”, as specified in Section 10 and concrete work shall be completed in conformance with
applicable requirements of Section 30 of the Standard Specifications.

E.

Drain Line shall be ABS or PVC pipe, Schedule 40, solvent weld with PVC DWV fittings and
shall be installed in conformance with Section 10 and Section 36 of the Standard
Specifications.

F.

Drain Grate shall be No. 3 Round Drain, J. R. Smith Model 2110 series with vandal proof
grate Model U or approved equal.

G.

Pea Gravel shall be 3/8” pea gravel washed with no fines.

I.

Filter Fabric shall be lightweight polyester engineering fabric, landmaster, Polyspun ‘XL’ as
supplied by Horizon Irrigation Supply.

J.

ALL Bolts shall be installed as specified by the manufacturer and shall be provided by the
Contractor. All exposed bolts shall be cut to 3 exposed threads and all anchor bolts/ nuts
shall be tack welded and all remaining exposed bolts/ nuts shall be tightened and secured
with Loctite Adhesive, red 271 for a permanent installation.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in Drinking
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Fountain to Install as shown on the plans, as specified in these Special Provisions and directed by
the Inspector.
Item No. 13 - Aggregate Base to Place
This item shall consist of furnishing and installing aggregate base (AB) under concrete flatwork and
concrete pads as shown on the plans in conformance with Section 10, and 17 of the Standard
Specifications and these Special Provisions.
A.

Aggregate Base shall be Class II, per Section 26 of the State Standard Specifications.

B.

Aggregate Base is not required under central control assembly and booster pump assembly
concrete pads.

C.

Compaction shall be per the Geotechnical report.

D.

Recycled Aggregate Base will be allowed and must conform to the requirements of Section
26 of the State Specifications and tested prior to arrival at the site to verify that it meets the
requirements of Class II Aggregate base.

E.

Base Bid does not include aggregate base under the asphalt paving, or additional walkway
for the Basketball Court as shown under Additive Alternate Item A2 on the plans.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals and for doing all work involved in providing
and completing the Aggregate Base to Place as shown on the plans, as specified in these Special
Provisions and directed by the Inspector.
Item No. 14 – Concrete Flatwork to Construct
This item shall consist of furnishing and constructing 5” Concrete Flatwork and concrete pads as
shown on the Plans in conformance with Sections 10, 17, 19, 24, and 38 of the Standard
Specifications and as amended by these Special Provisions.
A.

Portland Cement Concrete shall be Type II, Class “C”, conforming to Section 10-5 of the
Standard Specifications.

B.

Reinforcement shall be intermediate grade and deformed in conformance with “deformed
billet-steel bars for concrete reinforcement” (ASTM Designation A615) and with Section 21
of the Standard Specifications. Rebar shall be as shown on the plans.

C.

Expansion & Score Joints shall conform to Section 24 of the Standard Specifications except
the following. Expansion joints shall be three eighth inch (3/8") asphaltic felt installed in
conformance with Section 24 of the Standard Specifications. Expansion joints and score
joints shall be located where indicated on the plans and edged to a three-eighths inch (3/8")
radius. Score joints shall be one inch (1") deep.

D.

Finish shall conform to the following. All exposed surfaces shall be finished to true lines and
grades as shown on the plans. The surface shall be floated to a smooth but not slippery
finish. Sidewalk surface shall be edged to a 3/8" radius and broomed perpendicular to the
sidewalk edge with a medium finish. Do not dampen brooms. Protect adjacent finished
surfaces from splatters. - Do not add water to concrete at job site, fog or spray surface with
water, or put onto tools or brooms.
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E.

Test Panel shall be poured prior to placement of concrete flatwork. The contractor shall
construct a test panel of 3' X 3' X 3-1/2" thick minimum dimensions. The Contractor shall
notify the Landscape Architect and Inspector forty-eight (48) hours prior to test pour. If the
test is found to be unsatisfactory by the City, additional test panels shall be constructed and
finished until the correct finish is achieved. Workmen and equipment used in the
construction of the test panel shall be the same as those used throughout the installation of
concrete.

F.

Base Bid does not include concrete flatwork for the additional walkway for the Basketball
Court in Additive Alternate Item A2 as shown on the plans.

Payment shall be made at the lump sum bid price and shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals and for doing all work involved in constructing
the 5” Concrete Flatwork to Construct as shown on the plans, as specified in these Special
Provisions and directed by the Inspector.
Item No. 15 – Concrete Pads to Construct
This item shall consist of furnishing and constructing 4” Concrete flatwork for concrete pads as
shown on the Plans in conformance with Sections 10, 17, 19, 24, and 38 of the Standard
Specifications and as amended by these Special Provisions.
A.

Portland Cement Concrete shall be Type II, Class “C”, conforming to Section 10-5 of the
Standard Specifications.

B.

Reinforcement shall be intermediate grade and deformed in conformance with “deformed
billet-steel bars for concrete reinforcement” (ASTM Designation A615) and with Section 21
of the Standard Specifications. Rebar shall be as shown on the plans.

C.

Subgrade shall have a relative compaction per the Geotechnical report.

D.

Expansion & Score Joints shall conform to Section 24 of the Standard Specifications except
the following. Expansion joints shall be three eighth inch (3/8") asphaltic felt installed in
conformance with Section 24 of the Standard Specifications. Expansion joints and score
joints shall be located where indicated on the plans and edged to a three-eighths inch (3/8")
radius. Score joints shall be one inch (1") deep.

E.

Finish shall conform to the following. All exposed surfaces shall be finished to true lines and
grades as shown on the plans. The surface shall be floated to a smooth but not slippery
finish. Sidewalk surface shall be edged to a 3/8" radius and broomed perpendicular to the
sidewalk edge with a medium finish. Do not dampen brooms. Protect adjacent finished
surfaces from splatters. - Do not add water to concrete at job site, fog or spray surface with
water, or put onto tools or brooms.

F.

Base Bid does not include concrete pad for the Basketball Court in Additive Alternate Item
A2 as shown on the plans.

Payment shall be at the lump sum price bid, and shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals and for doing all work involved in constructing the
Concrete Pads to Construct as shown on the plans, as specified in these Special Provisions and
directed by the Inspector.
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Item No. 16 – 6” Play Area Curb
This item shall consist of constructing 6” Play Area Curb to Construct as shown on the plans in
conformance with Sections 10, 19, and 24 of the Standard Specifications and these Special
Provisions.
A.

Portland Cement Concrete shall be Type II, Class “C”, conforming to Section 10-5 of the
Standard Specifications.

B.

Expansion Joints and Score lines shall conform to Section 24-6 of the Standard
Specifications with the exception of the following. Expansion joints and score lines shall be
placed to align with expansion joints and score lines in adjacent concrete flatwork.

C.

Curb shall be poured monolithically with adjacent concrete flatwork with no score joint.

D.

Reinforcement shall be intermediate grade and deformed in conformance with “deformed
billet-steel bars for concrete reinforcement” (ASTM Designation A615) and with Section 21
of the Standard Specifications. Rebar shall be as shown on the plans.

Payment shall be at the lump sum price bid, and shall include full compensation for furnishing all
labor, materials, tools, equipment and incidentals and for doing all work involved in completing 6”
Play Area Curb to Construct as shown on the plans, as specified in these Special Provisions and
directed by the Inspector.
Item No 17 – 9” Concrete Mow Strip to Construct
This item shall consist of constructing 9” Concrete Mow Strip as shown on the plans in conformance
with Section 10, 19 and 24 of the Standard Specifications and these Special Provisions.
A.

Portland Cement Concrete shall be Type II, Class “C”, conforming to Section 10-5 of the
Standard Specifications.

B.

Reinforcement shall be intermediate grade and deformed in conformance with “deformed
billet-steel bars for concrete reinforcement” (ASTM Designation A615) and with Section 21
of the Standard Specifications. Rebar shall be as shown on the plans.

C.

Subgrade shall conform to Section 19 of the Standard Specifications, with the following
exception: relative compaction shall be 85%.

D.

Finish shall be broomed parallel to the mow strip edge with a medium broom finish. All
exposed surfaces shall be finished to true lines and grades as shown on the plans.

E.

Expansion Joints and Score lines shall conform to Section 24-6 of the Standard
Specifications with the exception of the following. Expansion joints shall be place at 20'
O.C., and score lines at 10’ O.C.

F.

This item shall include installing 9” concrete mowstrip in place of the sports court curb on the
south and north sides of the proposed Basketball Court, if Additive Alternate A2 is not
awarded.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in completing 9”
Concrete Mow Strip to Construct as shown on the plans, as specified in these Special Provisions
and directed by the Inspector.
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Item No. 18 – Playground Access Ramp to Construct
This item shall consist of constructing a Playground Access Ramp as shown on the plans, in
conformance with Sections 10, 19, 24, and 38 of the Standard Specifications and as amended by
these Special Provisions.
A.

Portland Cement Concrete shall be Type II, Class “C”, conforming to Section 10-5 of the
Standard Specifications.

B.

Reinforcement shall be intermediate grade and deformed in conformance with “deformed
billet-steel bars for concrete reinforcement” (ASTM Designation A615) and with Section 21
of the Standard Specifications. Rebar shall be as shown on the plans.

C.

Grooves shall be as shown in Section 38, detail T-60 of the Standard Specifications.

D.

Finish shall be broomed parallel to the mow strip edge with a medium broom finish. All
exposed surfaces shall be finished to true lines and grades as shown on the plans.

E.

Expansion & Score Joints shall conform to Section 24-6 of the Standard Specifications with
the exception of the following. Expansion joints and score joints shall be located where
indicated on the plans and edged to a three-eighths inch (3/8") radius.

Payment shall be at the lump sum price bid, and shall include full compensation for furnishing all
labor, material, tools, equipment and incidentals and for doing all work involved in completing the
Playground Access Ramp to Construct as shown on the plans, as specified in these Special
Provisions and directed by the Inspector.
Item No.19 – Picnic Tables (Regular and ADA)
This item shall consist of furnishing and installing the Picnic Tables as shown on the plans in
conformance with these Special Provisions and the manufacturer's specifications.
A.

Picnic Table shall be Outdoor Creations, Inc. – Model: 100S – 92” one-piece concrete picnic
table, standard option, or approved equal. Color: Dark Gray integral Davis concrete color
with standard acrylic sealer.

B.

ADA Accessible Picnic Table shall be Outdoor Creations, Inc. – Model: 100SLE – 92” onepiece concrete picnic table with left side entry option for ADA accessibility, or approved
equal. Color: Dark Gray integral Davis concrete color with standard acrylic sealer.

C.

ADA Accessible Picnic Table shall be Outdoor Creations, Inc. – Model: 100SRE – 92” onepiece concrete picnic table with right side entry option for ADA accessibility, or approved
equal. Color: Dark Gray integral Davis concrete color with standard acrylic sealer.

Payment shall be at the lump sum price bid, and shall include full compensation for furnishing all
labor, material, tools, equipment and incidentals and for doing all work involved in completing the
Picnic Tables (Regular and ADA) as shown on the plans, as specified in these Special Provisions
and directed by the Inspector.
Item No. 20 – 8’ Benches to Install
This item shall consist of furnishing and installing 8’ Benches as shown on the plans in
conformance with these Special Provisions and the manufacturer's specifications.
A.

Bench shall be per the plans and installed according to manufacturer’s specifications and
the detail on the plans.
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B.

All Bolts shall be installed as specified by the manufacturer and shall be provided by the
Contractor. All exposed bolts shall be cut to 3 exposed threads and all anchor bolts / nuts
shall be tack welded and all remaining exposed bolts/ nuts shall be tightened and secured
with Loctite Adhesive, red 271 for a permanent installation or tack weld bolts.

Payment shall be at the unit price bid per each, and shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals and for doing all work involved in completing the
8’ Benches to Install as shown on the plans, as specified in these Special Provisions and directed
by the Inspector.
Item No. 21 – 6’ Benches (Backless) to Install
This item shall consist of furnishing and installing a Benches as shown on the plans in conformance
with these Special Provisions and the manufacturer's specifications.
A.

Bench shall be per the plans and installed according to manufacturer’s specifications and
the detail on the plans.

B.

All Bolts shall be installed as specified by the manufacturer and shall be provided by the
Contractor. All exposed bolts shall be cut to 3 exposed threads and all anchor bolts / nuts
shall be tack welded and all remaining exposed bolts/ nuts shall be tightened and secured
with Loctite Adhesive, red 271 for a permanent installation or tack weld bolts.

C.

Concrete Pads shall be paid for under “Concrete Pads to Install” of these Special
Provisions.

D.

Base Bid does not include the 6’ bench for the Basketball Court in Additive Alternate Item
A2 as shown on the plans.

Payment shall be at the unit price bid per each, and shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals and for doing all work involved in completing the
6’ Benches (Backless) to Install as shown on the plans, as specified in these Special Provisions and
directed by the Inspector.
Item No. 22 – Trash Receptacles to Install
This item shall consist of furnishing and installing a Trash Receptacle as shown on the plans in
conformance with these Special Provisions and the manufacturer's specifications.
A.

Trash Receptacle shall be as shown on the plans.

B.

ALL Bolts shall be installed as specified by the manufacturer and shall be provided by the
Contractor. All exposed bolts shall be cut to 3 exposed threads and all anchor bolts/ nuts
shall be tack welded and all remaining exposed bolts/ nuts shall be tightened and secured
with Loctite Adhesive, red 271 for a permanent installation.

Payment shall be at the unit price bid per each and shall include full compensation for furnishing all
labor, materials, tools, equipment and incidentals and for doing all work involved in completing
Trash Receptacles to Install as shown on plans, as specified in these Special Provisions and as
directed the Inspector.
Item No. 23 – BBQ Grill to Install
This item shall consist of furnishing and installing the Group Grill as shown on the plans in
conformance with these Special Provisions and the manufacturer's specifications.
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A.

Group Grill shall be Little Tikes Commercial metal pedestal group grill, Model #LTPQG04N,
surface mount, or approved equal. Color: standard Black.

B.

All Bolts shall be installed as specified by the manufacturer and shall be provided by the
Contractor. All exposed bolts shall be cut to 3 exposed threads and all anchor bolts/ nuts
shall be tack welded and all remaining exposed bolts/ nuts shall be tightened and secured
with Loctite Adhesive, red 271 for a permanent installation or tack weld bolts.

Payment shall be at the unit price bid per each, and shall include full compensation for furnishing all
labor, material, tools, equipment and incidentals and for doing all work involved in completing the
BBQ Grill to Install as shown on the plans, as specified in these Special Provisions and directed by
the Inspector.
Item No. 24 – Bike Racks to Install
This item shall consist of furnishing and installing Bike Racks as shown on the plans in
conformance with these Special Provisions and the manufacturer’s specifications.
A.

Bike Rack shall be powder coated surface and surface mount, and shall be per the plans
or approved equal. Color shall be per plans.

B.

Anchor Bolts shall be installed as specified by the manufacturer and shall be provided by the
Contractor.

C.

ALL Bolts shall be installed as specified by the manufacturer and shall be provided by the
Contractor. All exposed bolts shall be cut to 3 exposed threads and all anchor bolts/ nuts
shall be tack welded and all remaining exposed bolts/ nuts shall be tightened and secured
with Loctite Adhesive, red 271 for a permanent installation.

Payment shall be at the unit price bid per each, and shall include full compensation for furnishing all
labor, materials, tools, equipment and incidentals and for doing all work involved in completing Bike
Racks to Install as shown on the plans, as specified in these Special Provisions and directed by the
Inspector.
Item No. 25 – Volleyball Posts and Nets to Install
This item shall consist of furnishing and installing Volleyball Posts and Nets as shown on the plans
in conformance with these Special Provisions and the manufacturer's specifications.
A.

Volleyball Posts and Net shall be as specified and shown on the plans. Install according to
manufacturer’s specifications and the detail on the plans.

B.

Concrete Footings shall be installed as specified by the manufacturer and shall be Type II
Class “D” Portland Cement Concrete, conforming to Paragraph 10 of the Standard
Specifications.

Payment shall be made at the unit price bid per set bid, and shall include full compensation for
furnishing all labor, materials, tools, equipment and incidentals and for doing all work involved in
completing Volleyball Posts and Nets to Install as shown on plans, as specified in these Special
Provisions and as directed the Inspector.
Item No. 26 – Cornhole Games to Place
This item shall consist of furnishing and installing the Cornhole Games as shown on the plans in
conformance with these Special Provisions and the manufacturer's specifications.
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A.

B.

Cornhole Game shall be Outdoor Creations Inc., Model 15100, concrete cornhole
gameboards, with standard acrylic sealer, or approved equal. Color shall be Dark Gray
integral Davis concrete color.
Concrete Pads shall be paid for under “Concrete Pads to Install” of these Special Provisions.

Payment shall be made at the unit price bid per set bid, and shall include full compensation for
furnishing all labor, material, tools, equipment and incidentals and for doing all work involved in
completing the Cornhole Games to Place as shown on the plans, as specified in these Special
Provisions and directed by the Inspector.
Item No. 27 – Table Tennis to Place
This item shall consist of furnishing and installing the Ping Pong Tables as shown on the plans in
conformance with these Special Provisions and the manufacturer's specifications.
A.

Ping Pong Table shall be Outdoor Creations, Inc., Model 1500, precast concrete table tennis
table with steel laser cut net with ‘City of Sacramento,’ or approved equal. Color shall be
Dark Grey integral Davis concrete color. Contractor shall provide shop drawings of the net
design to Landscape Architect and City Project Manager.

B.

All Bolts shall be installed as specified by the manufacturer and shall be provided by the
Contractor. All exposed bolts shall be cut to 3 exposed threads and all anchor bolts/ nuts
shall be tack welded and all remaining exposed bolts/ nuts shall be tightened and secured
with Loctite Adhesive, red 271 for a permanent installation or tack weld bolts.

C.

Concrete Pad shall be paid for under “Concrete Pads to Install” of these Special Provisions.

Payment shall be at the unit price bid per each, and shall include full compensation for furnishing all
labor, material, tools, equipment and incidentals and for doing all work involved in completing the
Table Tennis to Place as shown on the plans, as specified in these Special Provisions and directed
by the Inspector.
Item No. 28 – Park Name Sign to Place
This item shall consist of furnishing and installing a Concrete Park Sign with Concrete Base as
shown on the plans in conformance with these Special Provisions and the manufacturer's
specifications.
A.

Concrete Sign and Base shall be made of concrete mix, to include 8.5 sacks of Portland
Cement per yard with a maximum rock size of ¾".

B.

The coloring agent selected by the City of Sacramento shall be pure mineral oxides and shall
be mixed integrally with the cement. The contractor shall request Outdoor Creations to use
the City standard tan concrete color for the park sign.

C.

The concrete sign and footing must attain a minimum compressive strength of 7,000 PSI.

D.

The concrete shall be reinforced at a minimum #4 Rebar. The rebar shall be at a minimum
18" grid pattern throughout the interior of the sign. The concrete footing shall have a
minimum of two rows of #4 rebar running parallel to the face of the footing. All formed
surfaces and edges are fully rounded and smooth finished.
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F.

Concrete graffiti-resistant sealer finish must be applied to all exposed surfaces. There must
be a minimum of three (3) coat of sealer applied to the sign and footing prior to installation.

G.

Concrete signs must be made of one solid piece of concrete. The concrete base must also
be one solid piece of concrete.

H.

The sign lettering size will vary depending on how many words are on the park sign. All
lettering shall be recessed from the surface of the concrete sign, at minimum of half inch.
Edges on the sign letters shall not be round. The lettering for the park name shall be the
largest print, all upper case, painted hunter green, and the style shall be Goudy Bold. The
"City of Sacramento" lettering shall be smaller than the park name, be upper and lower case
text, painted hunter green, and the style shall be Goudy Bold. The "Department of Youth,
Parks & Community Enrichment" lettering shall be smaller print than the "City of Sacramento,"
be upper and lower case text, painted hunter green, and the style shall be Goudy Medium.
Contractor shall submit a mockup of the sign and receive written approval for the City
representative prior to ordering the concrete sign and concrete base.

J.

The sign vendor will provide to the contractor (5) sleeves, 36" in length by 3" diameter
galvanized steel pipes, schedule 40. The pipes will be installed vertically into the base,
through the footing, and into the sign. Sign manufacture shall supply detail. The signs and
footing shall be epoxies to one another as well as having the footing epoxies to the concrete
base.

K.

The Contractor shall have the means to transport the concrete sign and footing to the park
site. The sign and footing will be placed on top of an aggregate base footing, provided by the
contractor. The City of Sacramento is not responsible for any damage to the sign during the
transportation or installation of the sign and base. The City of Sacramento will only be
responsibility for the sign & base after the final acceptance walkthrough.

L.

Foundation shall be as shown on the plans.

M.

Vendor Information: The sign shall be by Outdoor Creations Inc., or approved equal. Outdoor
Creations Inc. Representative Contact, Chad Smith: Phone (530) 337-6774 , Fax (530) 3376675.

N.

Acceptance of Sign - The City of Sacramento is not responsible for any damage to the park
sign during the transportation or installation of the sign and base. The City of Sacramento will
only be responsibility for the sign & base after the final acceptance walkthrough. The
contractor may wrap the park sign with black plastic until final acceptance by the City.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals, and for doing all work involved in Park Name
Sign to Place as shown on the plans, as specified in these Special Provisions and directed by the
Inspector.
Item No. 29 – Park Rules Signs to Install
This item shall consist of proving materials and installing a court and park rule signs on a new post
as shown on the Plans in conformance with these Special Provisions and the City Standard
Specifications and Standard Drawing No. T-270.
A.

Signs shall be provided by the City, for installation by the Contractor. The top of the steel
park sign will be installed flush with the top of the steel post and shall be installed as shown
on Standard Drawing T-270, Standard Sign Center mount.
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B.

Sign clamps shall be two steel Single 2” ID U-Bracket Clamps.

C.

Stainless Steel Nuts & Bolts shall be vandal resistant bolts with the nuts tack welded on to
reduce theft.

D.

Concrete Footing shall be installed as specified by manufacturer and shall be Type II Class
D Portland cement, conforming to paragraph 10-5 of the standard specifications.

Payment shall be made unit price bid per each, and shall include full compensation for furnishing all
labor, materials, tools, equipment and incidentals and for doing all work involved in completing the
Park Rules Sign to Install as shown on the plans, as specified in these Special Provisions and as
directed by the Inspector.
Item No. 30 – Playground Equipment and Swings to Install
This item shall consist of furnishing and installing the Playground equipment and swings as shown
on the plans in conformance with Section 10 of the Standard Specifications, these Special
Provisions and the manufacturer’s specifications.
A.

Play Equipment shall be per plans and shall be purchased by the City and installed by the
Contractor. The play equipment components shall be installed as shown on the plans and
shall be composed of such material and constructed as specified by the manufacturer. All
posts shall be steel. The Contractor will be responsible for receiving and storing the play
equipment until it is installed.

B.

Swings and Independent Play Items shall be per plans or approved equal. The play
equipment components shall be installed as shown on the plans and shall be composed of
such material and constructed as specified by the manufacturer. All posts shall be steel.
The contractor will be responsible for receiving and storing the play equipment until it is
installed. Colors shall be as shown on the plans.

C.

Concrete Footings shall be installed as specified by the manufacturer and shall be Type II
Class “D” Portland Cement Concrete, conforming to Section 10 of the Standard
Specifications.

D.

Manufacturer’s Representative shall inspect the play equipment after the installation and
provide the City with a letter that states the play equipment is installed in compliance with
the manufacturer’s specifications and details.

E.

Compliance: Contractor shall assemble and install playground equipment in compliance
with the written instructions of the manufacturer. The playground equipment shall either be:
1.

Assembled and installed by or under the direct supervision of an individual who is
authorized by the manufacturer to assemble and install the equipment.

2.

Prior to its first use, the playground equipment shall be inspected by a Certified
Playground Safety Inspector who shall certify in writing that the equipment, insofar as
it can be seen without disassembling it or digging into the surfacing, is in compliance
with ASTM F-1487-98 and CPSC Handbook Publication number 325.

AND
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Payment shall be at the lump sum price bid, and shall include full compensation for furnishing all
labor, material, tools, equipment and incidentals and for doing all work involved in completing
Playground Equipment and Swings to Install as shown on the plans, as specified in these Special
Provisions and directed by the Inspector.
Item No. 31 –Playground Wood Fiber to Place
This item shall consist of furnishing and installing Wood Fiber to a compacted twelve inches (12”)
minimum finished depth at time of final acceptance by the City and Geo-textile Fabric in the
playground as shown on the plans in conformance with these Special Provisions and the
manufacturer’s specifications.
A.

Wood Fiber shall be Sun-Up Playground Fiber, or approved equal. Wood fiber shall be
100% virgin wood fiber comprised of new softwoods, primarily Douglas fir, White Fir and
Cedar. Wood fiber shall have blunt ends, and shall be void of nails, staples, bark, leaves,
dirt, twigs or splinters. Wood Fiber shall be non-toxic with no chemicals or additives, and
shall be wheelchair accessible. Wood fiber shall meet the sieve requirements of ASTMC136 which call for the following: Sieve size percent passing by weight ¾” 100%, 3/8” 6090%, No. 4 sieve 30-50%, No. 10 sieve 10-20%, No. 60 sieve size 0-5%, No. 200 sieve 01%.

B.

Product Certifications - The Wood Fiber system shall be certified as meeting the U.S.
Consumer Product Safety Commission’s technical guidelines for playground surfacing as
follows: When tested in accordance with suggested test method in Paragraph 1, 2, and 3, a
surface should not impact a peak acceleration in excess of 200 g’s to an instrumented ANSI
head form dropped on a surface from the maximum estimated fall height. Copies of the
testing procedures of the Wood Fiber system and results performed by an independent
testing source, which demonstrates compliance with the C.P.S.C. guidelines, shall be
provided. The Contractor shall provide the City with a Certificate of Insurance for product
liability with the limit of liability of not less than $2,000,000 for the wood fiber supplied. The
Wood Fiber system shall have a minimum warranty of one (1) year from date of installation
against decay and biochemical degradation calling for replacement of defective materials
during the guarantee period. Wood Fiber shall not be installed until after play equipment is
installed.

C.

Subgrade for play area shall be free of segregated material and shall have a relative
compaction of not less than 85%. Subgrade shall be finish graded and sloped to drain to
the play area catch basin at a 1-% minimum slope.

D.

Weed Control shall conform to Section 35-6 of the Standard Specifications.

E.

Geo-textile Fabric shall be placed on top of the prepared sub-grade as shown on the plans,
so as not to allow any contact between the Wood Fiber and the sub-grade. Geo-textile
Fabric shall be polyester. Fabric shall have a minimum thickness of 3/16”. Fabric shall be
non-woven, and shall be permeable and not act as a wicking agent.

F.

Staples or Fasteners – Geo-textile fabric shall be held in place by the use of staples or
fasteners along all corners and seams at approximately 10’ O.C. or closer as required to
hold Geo-textile fabric in place.

G.

Installation of wood fiber shall be within forty-eight (48) hours after play equipment is
installed. Wood Fiber shall be placed on top of the Geo-textile Fabric as shown on the
plans. The Wood Fiber shall be uniform, level and compacted. Contractor shall thoroughly
sprinkle wood fiber after installation and rolled with a partially filled lawn roller in all
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directions for compaction. The Wood Fiber shall be compacted to a 12” finished depth at
the edges of play area at the time of final acceptance by the City. The depth of wood fiber in
the center of the play area will be greater.
Payment shall be at the lump sum price bid, and shall include full compensation for furnishing all
labor, material, tools, equipment and incidentals and for doing all work involved in completing
Playground Wood Fiber to Place as shown on the plans, as specified in these Special Provisions
and directed by the Inspector.
Item No. 32 – Swing Mat to Install
This item shall consist of furnishing and installing a Foam Swing Mat under the swings as shown on
the plans and in conformance with these Special Provisions and as specified by the manufacturer.
A.

Swing Mat shall be a Zeager TuffMat Surface Mat, sized 7” x 88” x1” for one swing bay,
IPEMA certified and ADA compliant, with 5-year warranty, placed on top of the engineered
playground wood fiber and installed per the manufacturer’s detail and specifications.

B.

Anchoring shall be done with the use of 3/8-inch airline cable or stainless-steel cable
connected to ½” diameter x 36-inch recessed steel anchor stakes at anchor points. Mat
edges slope below wood fiber material to eliminate tripping hazards. Cable to be supplied
by the Contractor. Anchor stakes shall be ordered along with rubber mat.
Contractor shall include anchoring cables from the supplier at:
All About Play,
(916) 923-2180

or

Zeager Bros. Inc., www.zeager.com
1(717) 944-7481

Payment shall be at the unit price bid per each, and shall include full compensation for furnishing all
labor, material, tools, equipment and incidentals and for doing all work involved in completing Swing
Mat to Install as shown on the plans, as specified in these Special Provisions, and as directed by
the Inspector.
Item No. 33 – Central Control Assembly with Enclosure
This item shall consist of furnishing and installing an Irrigation Central Controller with enclosure as
shown on the plans in conformance with Section 34 of the Standard Specifications and these Special
Provisions.
A.

General
1.

All materials furnished and installed shall be new and shall conform to the Standard
Specifications for Public Works construction, current addition, as adopted by the City.

2.

Mandatory pre-installation meetings are required for all City of Sacramento parks
projects. The contractor shall organize and conduct an on-site, pre-installation
meeting with a representative from SiteOne Green Tech (equipment supplier), the
City’s Irrigation Specialist, the Landscape Architect and the Inspector prior to the
installation of the central control system.
SiteOne Green Tech representative is Noe Cruz, phone number is (916) 202-4877.

3.
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All materials except interconnect conductors shall have a five-year limited warranty.
The contractor shall submit proof of warranty to the City inspector prior to the start of
the maintenance period. It shall be the contractor’s responsibility to obtain the
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necessary warranty inspections from the equipment supplier. No installation will be
accepted without proof of warranty.

B.

4.

All existing and new computerized irrigation control system components shown on the
plans shall be fully operational at final acceptance. Controller installation shall be
certified by the SiteOne Green Tech.

5.

All incidental parts which are not shown on the plans or specified herein and are
necessary to complete or modify the existing system shall be furnished and installed
as though such parts were shown on plans or specifications. All systems shall be in
satisfactory operation at the time of completion.

6.

Existing interconnect systems shall be maintained in effective operation by the
contractor for the duration of the work. The contractor shall notify the City inspector 48
hours prior to performing any work on an existing system.

Product
1.

2.

3.
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Conduit
a.

All central control system interconnect conduit and fittings shall be PVC
schedule 40 1 inch in size, unless otherwise noted.

b.

All telephone service interconnect conduit and fittings shall be as approved by
the local telephone company and shall be in a 2” conduit.

Conductor
a.

Communication Cable as required from the submaster satellite assembly to
the other satellite assemblies on line shall be a 4 conductor shielded cable
(part # EV-CAB-COM). Communication cable may be used to link satellites up
to 5,000 feet in length from each other. Cable shall be installed in a 1-inch PVC
schedule 40 conduit.

b.

Flow Sensor Wire as required from the flow sensor into the satellite assembly
enclosure shall be a 2 conductor shielded cable (part # EV-CAB-SEN). The
sensor cable may be used to connect the flow sensor to a satellite up to 2,000
feet in length from each other. Cable shall be installed in a 1-inch PVC
schedule 40 conduit.

c.

Conductors shall be the same type and size shown on the drawings as required
for proper operation of the system.

Wire Splices
a.

Conductors shall be installed with NO UNDERGROUND splices unless
absolutely necessary and unavoidable. Any and all underground splices that
are required to be made, must be approved by the City inspector and shall be
placed in a suitable type 14 inch by 19 inch valve box for easy access.

b.

Wire Splices on the communication or sensor cable shall be made with a splice
kit (part # ETS-SPLICE).
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4.

Pull Boxes shall be fabricated from a durable plastic material resistant to weather,
sunlight, and chemical action of soil. Pull boxes shall be a minimum size of 20 inches
in length, 15.25 inches in width and 12 inches in height. In paved areas, the pull box
shall be a concrete type with a cast iron lid.

5.

Ground Rod
a. A 5/8-inch by 8-foot ground rod, clamp and #10 wire shall be provided at every
satellite location. It shall be installed within eight to twelve feet (8’-12’) from the
enclosure with nine inch (9”) valve pit.
b. All central control system equipment shall grounded to conform to requirements of
the National Electric Code, current edition as adopted by the City and the
manufacturer specifications. No solder connections will be allowed. Resistance to
ground shall be no more than 25 ohms.

6.

Satellite Assembly
a. The number and location of the satellites shall be as shown on the drawings and
shall be as manufactured by Rain Master. Refer to Quote for Fong Ranch ParkCity of Sacramento by SiteOne Green Tech.
b. All satellites shall be pre-assembled; hereafter referred to as Satellite Assembly,
by SiteOne Green Tech in a top entry, SA6 series “Strongbox” stainless steel
weatherproof, vandal resistant, lockable enclosure manufactured by V.I.T.
Products.
c. The satellite assembly shall consist of a stainless steel enclosure, stainless steel
removable backboard, interconnect terminal strips, primary power voltage surge
arrester, on/off switch, a ground fault interrupt circuit, ground rod, wire and clamp.
d. The satellite assembly, (part# SA6-RM6-32) series shall include a cell modem and
antenna assembly for communicating with the central computer by means of the
cellular communication (part# GT DX3CA) and Promax remote Cac-Receiver
(part# PMR-CAC).
e. All outdoor controller requires a fan (part# FAN-OPT).
f.

The satellite assembly (where applicable) shall include a 3” hydrometer (globe) for
flow sensing and master valve control (part# LHM3FG0205-MELNO) and Photo
Diode Power Supply (part# PD-PWR).

g. The satellite assembly shall be covered by a five year limited warranty.
Execution of Work
1.

Interconnect Conduit
a.
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The interconnect conduit shall be located within the public right-of-way
whenever possible. If the conduit is installed outside of the public right a way,
an easement shall be provided to the City prior to installation.
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2.

3.

b.

Conduit runs shall be installed as shown in the approved plans. The Inspector
prior to installation shall approve any changes.

c.

The ends of the conduits, whether shop or field cut shall be reamed to removed
burrs and rough edges. Cuts shall be made square and true.

d.

The ends of the conduit shall be capped until the pulling of wiring is started.

e.

Conduit bends, except factory bends, shall have radii of not less than six times
the inside diameter of the conduit.

f.

Conduit shall be installed at a depth not less than 18 inches below finished
grade.

g.

Conduit shall be free of soil and debris.

h.

Nylon or polypropylene pull ropes with a minimum tensile strength of 500
pounds shall be installed in all conduits, which are to receive future,
interconnect cable. At least 2 feet of pull rope shall be extended beyond each
end of the conduit run and secured.

Interconnect Conductors
a.

All interconnect conductors shall be pulled by hand.

b.

A total of 3 feet of cable shall be left at each satellite assembly and pull box.
Sufficient slack shall be left to allow the wire to extend 18 inches above the top
of the pull box grade.

c.

The interconnect wire shall be continuous from satellite to satellite. All splices
shall occur within the satellite enclosure unless specifically authorized by the
City Inspector. Splices shall be capable of satisfactory operation under
continuous submersion in the water.

Pull Boxes
a.

Pull boxes shall be installed at intervals not to exceed two hundred feet and at
all changes in direction and where the conduit crosses a roadway, bridge or
railroad track (with a 36-inch loop inside the box).

b.

Pull boxes shall be installed in area to be landscaped whenever possible.

c.

The bottom of the pull box shall be bedded in crushed rock six inches deep
prior to installation of the interconnect cable.

Equipment Supplier Support
1.

Review system and plans.

2.

Conduct one pre-construction meeting on site, for the contractor and owners’
representative.

3.

Hook-up communication and flow sensor cable inside the assembly.
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4.

Test to verify proper grounding.

5.

Field test for proper operation of the assembly components.

6.

Communication cable continuity and resistance test.

7.

Calibration of assembly flow sensing components (if applicable).

8.

Verify equipment conforms to and is installed in accordance with Green Tech and
Manufacturers specifications and recommendations.

9.

Perform functional test of system from a computer.

10.

Provide written certification letter. The contractor is required to provide the Landscape
Architect with a written certification letter by Green Tech, at final acceptance.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in Central
Control Assembly with Enclosure as shown on the plans, as specified in these Special Provisions
and directed by the Inspector.
Item No. 34 – Booster Pump Assembly
This item shall consist of furnishing and installing a Booster Pump Assembly as shown on the plans
in conformance with Section 34 of the Standard Specifications and these Special Provisions.
A.

Booster Pump Assembly: Pre-assembled Customflow Quality Booster Package™ Model
130COSAC07072021‐1‐7.5VFD‐230‐3, for specification for Fong Ranch Park-City of
Sacramento, dated July 26, 2021.
a.

Max Flow: 130 GPM at 50 PSI increase.

b.

Mainline: 3”

c.

Electrical: Single Phase 230‐volt with two pole 80 amp breaker for 47 amp load.

d.

Control: Fuji VFD with 24 VAC pump start relay.

e.

PRV: Efector Transducer rated for 0‐200 PSI.

f.

Pump: Berkeley model B1‐1/2TPMS with 7.5hp 184JM frame ODP 3‐Phase motor,
heavy-duty cast-iron construction, silicon bronze fitted impeller with back pull-out
design.

g.

VFD: UL Fuji Eco FRN007F1S‐2DY output rating 21-amp, 80-amp circuit breaker,
cooling fan to run only when pump is running, 230‐volt single‐phase input, (2) 24-volt
pump start relays, (1) fault light reset mounted on the panel, 150VA transformer for
the external fan located on the pump enclosure, HOA, Rittal NEMA12 enclosure.

h.

Transducer: Efector PT2424, 4‐20ma output, rated for 0‐200 PSI, stainless steel, &
shielded cable.

i.

Controls: Pump start relay.
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B.

j.

Temp: Custom PDNC flow shut off with manual reset mounted on VFD panel door.

k.

Isolation Valves: (1) 2‐1/2" (1) 3" AN7721‐3 butterfly valve with grooved connection.

l.

Bypass Valve: (1) 3" AN7721‐3 butterfly valve with grooved connection.

m.

Check Valve: (1) 3" AN7811 non‐slam valve with grooved connection.

n.

Plumbing: Galvanized with grooved fittings for adaptation to the isolation valves and
pump. Painted dark green with PPG DTM paint and catalyst to match enclosure.

o.

Drop Pipes: (2) 3" 90-degree elbow flanged.

p.

Gauge: (2) Liquid filled lower mount 0‐160 PSI for intake and discharge manifold.

q.

Enclosure: Custom quality pivot top two-piece aluminum enclosure 48"X36"X38" with
slanted roof. Powder coated dark green to match plumbing.

r.

Fan Kit: NEMA 3R single AC fan, 115 volt, 110CFM, finger guard, and mounted on
the enclosure.

s.

Service: V‐Power Equipment, Inc. to provide assembly, testing, startup and training.

t.

Warranty: 36 Months from installation.

u.

Note: Please provide 36" clearance around the unit for service access.

v.

Sales: V‐Power Equipment, Inc. (916) 266‐6743.4201 West Capitol Ave, West
Sacramento, CA 95691, website: www.vpowerequip.com

Concrete Pad shall be as specified under “Concrete Pads to Install” of these Special
Provisions.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved installing
Booster Pump Assembly as shown on the plans, as specified in these Special Provisions and
directed by the Inspector.
Item No. 35 - Automatic Irrigation System

This item shall consist of furnishing and installing an Automatic Irrigation System as shown
on the drawings in conformance with the applicable paragraphs of Sections 10 and 36 of the
Standard Specifications and these Special Provisions.
A.

Electric Control Valves shall conform to Section 36-13 of the Standard Specifications. Electric
control valves shall be Buckner /Superior brass model 950, or approved equal, and shall be
constructed as specified in Section 10-50 of the Standard Specifications. Lawn and shrub
area valves shall be installed at grade.

B.

Gate Valves shall be constructed of all brass as specified in Section 10-51 of the Standard
Specifications and shall be lead free and shall be manufactured by Nibco, Model number T113LF or approved equal and as shown on the plans and shall be installed at the locations as
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shown on the plans. Plastic control valves are not acceptable. Valves shall be installed at
finished grade in a concrete valve box with locking cover.
C.

Master Valve shall be normally closed with 24 V solenoid and a bypass master valve normally
open. Master Valve's sizes and type as shown on the plans and per Standard Drawing No.
“L-20” of Section 38 of the Standard Specifications. Install per details and manufacturer's
specifications. Pull four additional wires in different colors from controller to master valve.

D.

Flow Sensor and Output Transmitter: Install the flow sensor as per the details and
manufacturer's specifications.
Pulse output transmitter shall be installed per the
manufacturer's specifications.

E.

Valve Boxes shall be plastic boxes installed in conformance with Section 10-52 of the
Standard Specifications and as shown on the plans.

F.

Electrical shall conform to Section 34 of the Standard Specifications.

G.

Irrigation Control Wires shall conform to Sections 10-48 and 36-12 of the Standard
Specifications. Trench for irrigation control wires through existing lawn shall be twenty-four
inches (24") deep. Trenching for irrigation control wires through existing paved areas shall
conform to Section 34-9 of the Standard Specifications.
Color coated wire is not required on two wire systems. Remove this section if two wire
systems used.
i.
Irrigation Control Wires shall be color coded to the use listed below and follow the
colors associated with them.
a. Full Rotor Red Wire
b. Part Rotor Green Wire
c. Spray Heads - Yellow Wire
d. Bubblers Blue Wire
e. Common Wire - White Wire

H.

Quick Coupling Valves shall be by Hunter Model HQ-5RC or approved equal as specified in
the plans, or approved equal. Quick coupling valve shall be constructed of brass with a locking
yellow thermoplastic rubber cover with "DO NOT DRINK" markings. Quick Coupling valve
shall be installed as shown on the plans in conformance with Section 10-53 of the Standard
Specifications (the following shall be disregarded in the Standard Specifications “…single slot
type with on inch (1”) treaded pipe connection and one (1”) key connection…” Valve box shall
be installed with the top at finished grade. Two (2) quick coupler keys model HK-55 shall
be provided to the City of Sacramento at the completion of the project.

I.

Plastic Irrigation Pipe Fittings shall conform to Section 10-46 of the Standard Specifications
with the following addition. Schedule 80 fittings on all connections, unions and nipples within
the valve. All other connections on lateral line are Sch 40.

J.

Main Line Pipe shall conform to Section 10-44 of the Standard Specifications and be amended
as follows: Main line shall be schedule 40 solvent weld for lines 2” and smaller and Class 200
for lines 2½” and larger shall be PVC rubber ring and gasket. Main line pipes 2” and larger
shall have concrete thrust blocking in conformance with Section 27-6 and Standard Drawing
No. “W-103” of Section 38 of the Standard Specifications. The contractor shall pressure test
the irrigation main line with the inspector present. The pressure test shall consist of the
contractor pressurizing the mainline to 150 PSI for two hours with zero pressure loss with
either the Inspector or Landscape Architect present.
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K.

Lateral Line Pipe or pipe on the discharge side of the irrigation control valve shall be Class
200 solvent weld PVC pipe and shall conform to Section 10-44 of the Standard Specifications,
except as previously amended.

L.

Trench Backfill shall be installed at no more than 6” lift and each lift shall be compacted to
85% relative density in landscaped areas and compacted to 95% within future paving areas.
Mainline trenches shall also have 3” of sand below the mainline and 6” of sand above the
conduit.

M.

PVC Primers and Solvent welded - PVC pipes will require the following primer and solvent
glue applications. Primer shall consist of Weld-On P-70 Industrial Grade Primer and the PVC
Solvent Cement shall be Weld-On 711 Heavy Bodied Cement, or approved equal. The primer
and solvent cement shall be installed per manufactures specifications.

N.

Sprinklers shall be installed at the locations shown on the plans, in conformance with Standard
Drawing No. L-50 of Section 38 of the Standard Specifications. Sprinklers shall be the type
and model as shown on the plans.

O.

Ball Valve Assembly shall be installed at the locations shown on the Plans. Ball Valve
Assembly shall be constructed of SCH 80 PVC with threaded connections and shall be the
type and model as shown on the plans. Valves shall be installed at finished grade in the same
box as the remote-control valve.

P.

Electronic Marker System shall conform to Section 10-54 of the Standard Specifications,
except as amended by the following: no marker locators will be required by the Contractor.
Contractor shall supply only enough markers for use in new irrigation system. The markers
shall be fastened to the underside of the valve box cover of buried lawn area valves only. The
marker shall be 3M EMS Mini-Marker – Water, model 1257.

Q.

Irrigation Sleeves – Shall conform to the Standard Specifications 36-8. The minimum
diameter of the sleeve shall be at least two times the diameter of the conduit going through
the sleeve. The sleeve shall extend a minimum of 1’ beyond the edge of the paving.

R.

Base Bid does not include irrigation modifications for the Basketball Court in Additive
Alternate Items A2 as shown on the plans.

Payment shall be made at the lump sum price bid and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in completing the
Automatic Irrigation System as shown on the plans, as specified in Section 36-25 of the Standard
Specifications, in these Special Provisions and as directed by the Inspector.
Item No. 36 - Irrigation Audit
This item shall consist of Irrigation Audit in conformance with these Special Provisions.
A.

Irrigation Audit shall include an irrigation audit being performed on the existing irrigation
areas where work is being performed/ landscaping is being modified. Irrigation Audit shall
be performed by a Certified Landscape Irrigation Auditor after irrigation modifications and
replacement of rotors occurs but done before planting new landscape materials. A copy of
the irrigation audit shall be turned over to the City prior to the start of the plant establishment
period.
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B.

Irrigation Adjustments shall include the contractor or the auditor adjusting existing irrigation
heads/ rotors to maximize their performance. Adjustment shall include but not limited to
lowering or raising heads/ rotors, adjusting head / rotor trajectory, switching out rotor nozzles
and straightening crooked head. Irrigation run time / schedule on the controller shall be
adjusted to maximize the irrigation efficiency. Irrigation Auditor shall provide a plant
establishment and established plant irrigation schedule to the City.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals and for doing all work involved in completing
the Irrigation Audit as shown on the plans, as specified in these Special Provisions, and as directed
by the Inspector.
Item No. 37 – Soil Preparation and Finish Grading
This item shall consist of furnishing materials and equipment for Soil Preparation and Finish
Grading for the landscape planting areas shown on the plans in conformance with sections 35 and
36 of the Standard Specifications and these Special Provisions.
A.

Preparing Planting Area shall conform to Section 35-5.

B.

Soil Preparation Materials shall conform to Section 10-39, 10-40, 10-41, 35-8 of the
Standard Specifications.
1. Contractor shall submit soil fertility analysis upon completion of finish grading for
approval and application of required amendments and fertilizers. Soils fertility analysis
shall evaluate the following: micronutrient content, macronutrient content, pH level,
saturation percentage, soil texture, infiltration rate, conductivity, total dissolved salts,
cation exchange capacity, Sulfur or Lime levels, Gypsum levels, Sodium absorption
ratio, exchangeable Sodium percentage, organic matter and recommendations based on
analytical results.
2. Soil conditioner shall be cultivated into the top twelve inches (12") of the soil and
thoroughly watered into all areas to be planted with trees, shrubs, groundcover or turf.
Contractor shall provide proof of soil conditioner application to the Landscape Architect.

C.

Compact Soil in planting areas to 85% relative compaction in accordance with ASTM
D1557-78.

D.

Fine Grade all planting areas to a smooth, loose and uniform surface. Eliminate uneven
areas, ridges and depressions.

E.

Shrub/Ground Cover Planting Area shall be graded three (3) inches below adjacent paved
areas, sidewalks, valve boxes, mow strips, drains, etc. in order to receive three (3) inches
depth of mulch, establishing final grade one-half (1/2) inches below these surfaces.

F.

Soil Preparation and Finish Grade shall be approved by the Landscape Architect upon
completion of grading operations.

Payment shall be at the lump sum bid price, and shall include full compensation for furnishing all
labor, material, tools, equipment, and incidentals and for doing all work involved in Soil Preparation
and Finish Grading as shown on the plans, as specified in these Special Provisions and directed by
the Inspector.
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Item No. 38 – 24” Box Trees to Plant
This item shall consist of furnishing, preparing, and planting the Trees in conformance with Sections
10 and 35 of the Standard Specifications and as amended by these Special Provisions.
A.

Preparing of Planting Areas shall conform to Section 35-5 of the Standard Specifications
and the provisions stated under the item “Soil Preparation and Finish Grading”.

B.

Weed Control shall conform to Section 35-6 of the Standard Specifications.

C.

Trees and Planting Materials shall conform to Section 35-7 of the Standard Specifications,
except where noted.
1.

Trees shall be provided by the Contractor and inspected by the Landscape Architect.

2.

Plant Schedules shown on the plans are for the Contractor's convenience only. The
Contractor shall confirm all quantities and shall plant as required by the Planting Plan
when discrepancies exist.

3.

Tree Stakes shall be pressure-treated lodgepole pine, eight-foot (8’) by two-inch (2”)
diameter.

4.

Nursery Stakes shall be removed at the time of planting. No nursery stake shall be
present prior to final acceptance unless other directed by the Landscape Architect.

5.

Tree Ties shall conform to Section 35-7, paragraph G with the exception that ties
shall be rubber and attached per planting detail.

6.

Mulch shall conform to the applicable paragraphs of Section 35-8. Mulch area shall
be a four-foot (4’) diameter circle from the tree base in turf and shrub areas. In areas
shown as mulch and trees only, 4’ layer shall be spread evenly throughout area.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in completing
the 24” Box Trees to Plant as shown on the plans, as specified in these Special Provisions and
directed by the Inspector.
Item No. 39 – 15 Gal. Trees to Plant
This item shall consist of furnishing, preparing and planting the Trees in conformance with Sections
10 and 35 of the Standard Specifications and as amended by these Special Provisions.
A.

Preparing of Planting Areas shall conform to Section 35-5 of the Standard Specifications
and the provisions stated under the item “Soil Preparation and Finish Grading”.

B.

Weed Control shall conform to Section 35-6 of the Standard Specifications.

C.

Trees and Planting Materials shall conform to Section 35-7 of the Standard Specifications,
except where noted.
1.

Trees shall be provided by the Contractor and inspected by the Landscape Architect.

2.

Plant Schedules shown on the plans are for the Contractor's convenience only. The
Contractor shall confirm all quantities and shall plant as required by the Planting Plan
when discrepancies exist.
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3.

Tree Stakes shall be pressure-treated lodgepole pine, eight foot (8’) by two inch (2”)
diameter.

4.

Nursery Stakes shall be removed at the time of planting. No nursery stake shall be
present prior to final acceptance unless other directed by the Landscape Architect.

5.

Tree Ties shall conform to Section 35-7, paragraph G with the exception that ties
shall be rubber and attached per planting detail.

6.

Mulch shall conform to the applicable paragraphs of Section 35-8. Mulch area shall
be a four-foot (4’) diameter circle from the tree base in turf and shrub areas. In areas
shown as mulch and trees only, 4’ layer shall be spread evenly throughout area.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals and for doing all work involved in completing
the 15 Gallon Trees to Plant as shown on the plans, as specified in these Special Provisions and
directed by the Inspector.
Item No. 40 – Shrub and Groundcover to Plant
This item shall consist of furnishing, preparing, and planting Groundcover Areas in conformance with
Sections 10 and 35 of the Standard Specifications and as amended by these Special Provisions.
A.

Preparing of Planting Areas shall conform to Section 35-5 of the Standard Specifications.
Soil in Shrub and Groundcover areas adjacent to paved areas shall be graded so that after
settlement, the soil will be three inches (3") below the top of the adjacent paving or curb.

B.

Weed Control shall conform to Section 35-6 of the Standard Specifications.

C.

Soil Preparation Materials shall conform to Section 10-39, 10-40, 10-41, 35-8 of the Standard
Specifications.
1.

D.

Soil Conditioner/Fertilizer Contractor shall submit soil fertility analysis upon completion
of rough grading for approval and application of amendments. Soils fertility analysis
shall evaluate the following: micronutrient content, macronutrient content, pH level,
saturation percentage, soil texture, infiltration rate, conductivity, total dissolved salts,
cation exchange capacity, Sulfur or Lime levels, Gypsum levels, Sodium absorption
ratio, exchangeable Sodium percentage, organic matter and recommendations
based on analytical results. Soil conditioner shall be cultivated into the top twelve
inches (12") of the soil and thoroughly watered in. Contractor shall provide proof of
soil conditioner application to the Landscape Architect.

Planting Materials shall conform to Section 10-43 and 35-8 of the Standard Specifications.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in completing the
Groundcover Areas as shown on the plans, as specified in these Special Provisions and directed by
the Inspector.
Item No. 41 – Landscape Weed Fabric
This item shall consist of furnishing and installing landscape weed block fabric under all bark mulch
in all planted areas in conformance with the Standard Specifications and as amended by these
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Special Provisions.
A.

Landscape Weed Fabric shall be DeWitt Weed Barrier Landscape Fabric, 3.5 ounce, 12 yr,
Color Brown, UV treated, spunbonded fabric or approved equal. Contact DeWitt Company
1-800-888-9669, or dewittcompany.com.

B.

Metal Anchor Pins shall be by Dewitt or approved equal. Contact DeWitt Company 1-800888-9669, or dewittcompany.com

C.

Base Bid include landscape weed fabric required in the location of the proposed Basketball
Court if Additive Alternate Item A2 as shown on the plans is not awarded.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals and for doing all work involved in Landscape
Weed Fabric as shown on the plans, as specified in these Special Provisions and directed by the
Inspector.
Item No. 42 – Bark Mulch (4” Depth)
This item shall consist of furnishing and installing a 4” layer of bark mulch in all planted areas and
tree wells in conformance with Sections 10 and 35 of the Standard Specifications and as amended
by these Special Provisions.
A.

Mulch shall be evenly spread in all planter areas as specified on the plans. Mulch shall be
Medium Walk on Bark, consisting of shredded Douglas fir, Red fir or white fir, fibrous in
nature, four inch (4”) minimum to four-inch (4”) maximum in length, available from RediGro, or approved equal. Contractor shall submit a mulch sample to the Landscape Architect
for approval at least forty-eight (48) hours prior to installation.

B.

Mulch shall be at a four-inch (4”) finished depth at time of final acceptance by the City, and
shall be free of deleterious material.

C.

Base Bid includes bark mulch, required in the location of the proposed Basketball Court if
Additive Alternate Item A2 as shown on the plans is not awarded.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in Bark Mulch
to Install as shown on the plans, as specified in these Special Provisions and directed by the
Inspector.
Item No. 43 – Turf Hydroseeding
This item shall consist of furnishing materials, preparing and Turf Hydroseeding areas shown on the
Plans in conformance with Sections 10 and 35 of the Standard Specifications and as amended by
these Special Provisions.
A.

Preparing of Planting Areas, Section 35-5 of the Standard Specifications shall be amended
as follows: Soil shall be cultivated until the condition of the soil is loose and fine-textured to a
depth of four inches (4"). Finish grade of all planting areas shall be reviewed and approved
by the Landscape Architect before proceeding with planting.
Soil in lawn areas adjacent to curbs or paved areas shall be graded so that after settlement,
the soil will be one-half inch (1/2") below the top of curb or paving.
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B.
C.

Weed Control shall conform to Section 35-6 of the Standard Specifications.
Soil Preparation Materials shall conform to Sections 10-39, 10-40, 10-41, 35-8 of the Standard
Specifications.
1.

D.

Soil Conditioner/Fertilizer Contractor shall submit soil fertility analysis upon completion
of rough grading for approval and application of amendments. Soils fertility analysis
shall evaluate the following: micronutrient content, macronutrient content, pH level,
saturation percentage, soil texture, infiltration rate, conductivity, total dissolved salts,
cation exchange capacity, Sulfur or Lime levels, Gypsum levels, Sodium absorption
ratio, exchangeable Sodium percentage, organic matter and recommendations based
on analytical results. Soil conditioner shall be cultivated into the top twelve inches (12")
of the soil and thoroughly watered in. Contractor shall provide proof of soil conditioner
application to the Landscape Architect.

Turf Hydroseeding shall conform to Section 10-42, and applicable paragraphs of Section
35-10 of the Standard Specifications and these Special Provisions.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals and for doing all work involved in completing
the Turf Hydroseeding as shown on the plans, as specified in these Special Provisions and directed
by the Inspector.
Item No. 44 – Plant Establishment Period (90 days)
This item shall consist of maintaining the landscape planted areas installed in this contract as shown
on the plans in conformance with Sections 35-15 through 35-18 of the Standard Specifications and
as amended by these Special Provisions.
A.

Start of Maintenance Period shall conform to Section 35-15 of the Standard
Specifications. As amended by the following: The start of the Maintenance period will
not start until SUBSTANTIAL COMPLETION (refer to sections 1-45 and 8-4 of the 2007
City Standard Specifications) of the entire project has been determined by the City
landscape architect.

B.

Watering shall conform to Section 35-13 of the Standard Specifications and these Special
Provisions.

C.

Plant Replacement shall conform to Sections 35-14 of the Standard Specifications.

D.

Plant Establishment period or Landscape Maintenance Period shall conform to Section 35-16
of the Standard Specifications and be amended as follows: The Landscape Maintenance
Period shall be ninety (90) working days and shall begin on the date of the Start of Maintenance
Period. Plant Establishment and Landscape Maintenance shall continue until final acceptance
of the work.

E.

Lawn Maintenance shall conform to Section 35-16 of the Standard Specifications. When the
lawn reaches three inches (3") in height, the Contractor shall mow it to a height of one and
one-half inches (1-1/2"). The lawn shall be mowed thereafter on a weekly basis to a height of
one and one-half inches (1-1/2"). Lawn growing around trees, light poles, fences, and other
obstacles shall be maintained at a height equal to that of the adjacent lawn areas, or may be
chemically controlled with the approval of the Landscape Architect. Catching of lawn clippings
shall not be required. Following a minimum of three (3) mowings the Contractor shall be
required to treat the lawn with a selective broadleaf and grass weed herbicide that will not harm
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the lawn. The Contractor shall conform to Section 35-6 of the Standard Specifications for
application of herbicides.
1.

Lawn Fertilizer (2nd Application): One week prior to the final inspection the Contractor
shall apply to all lawn areas a second application of fertilizer with a 16-6-8, N-P-K
analysis, at six (6) pounds per 1,000 square feet.

F.

Tree & Shrub Maintenance. Trees and Shrubs shall be pruned and shaped as directed by the
Landscape Architect. Trees shall be restaked as necessary. Maintain watering basins and
shrub and groundcover areas free of weeds.

G.

Pre-Final Inspection shall conform to Section 35-17 of the Standard Specifications and be
amended as follows: Seven (7) weeks prior to the end of Maintenance Period, the Inspector
and the Landscape Architect shall conduct a pre-final inspection. At the pre-final inspection or
at any time, thereafter, should the Inspector determine that the project meets the requirements
of the final acceptance of the work, he may issue final acceptance of the project to the
Contractor.

H.

Final Inspection shall conform to Section 35-18 of the Standard Specifications. At the time of
final acceptance of the work, any square yard of the planted areas shall be ninety percent (90%)
weed free and in a neatly mowed condition, as determined by the Inspector.

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals and for doing all work involved in completing the
Plant Establishment (90 days) as shown on the plans, as specified in these Special Provisions and
directed by the Inspector.
Item No. 45 – 2’ x 4” Header Board to Install
This item shall consist of furnishing and installing Header Board along the entire west side of the
park as shown on the plans and as specified in the Special Provisions.
A.

Header Board shall be 2” x 4” x 16’ length, pressure treated redwood or approved equal.

B.

Stakes shall also be redwood or approved equal.

C.

Local Supplier: Berco Redwood, 4560 Auburn Bl., Sacramento, CA 95841, Phone: (916)
483-2001

Payment shall be made at the lump sum price bid, and shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals, and for doing all work involved in completing
the 2” x 4” Header Board to Install as shown on the plans, as specified in these Special Provisions
and as directed by the Inspector.
Item No. 46 – Electrical System
This item shall consist of furnishing, installing and testing the electrical system improvements,
shade structure lighting, electrical pedestals with receptacles and connecting to the SMUD
transformer as shown on the plans in conformance with section 34 and 38 of the Standard
Specifications and these Special Provisions.
A.

Concrete Pads for Electrical Equipment or SMUD service pedestal shall be installed as
shown on the plans in conformance with sections 10, 19, and 24 of the Standard
Specifications and with these Specials Provision.
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B.

Electrical Pull Boxes, Underground Conduits, Conductors which are shown on the plans
or specified herein and which are necessary to complete the park electrical system shall
be furnished and installed.

C.

Electrical Incidental Parts which are not shown on the plans or specified herein and which
are necessary to complete the park electrical shall be furnished and installed as through
such parts were shown on the plans or specified herein.

D.

Electronic Marker System shall conform to Section 10-54 of the Standard Specifications,
except as amended by the following: no marker locators will be required by the Contractor.
Contractor shall supply only enough markers for use in new electrical system. The
markers shall be placed within the pull box cover of buried lawn area pull boxes. The
marker shall be 3M EMS 4" Extended Range 5' Ball Marker – Power 1402-XR.

E.

SMUD - Contractor shall trench or bore under Bridgegate Way in order to install the
required conduit, and install the secondary boxes, and other appurtenances as shown on
the SMUD Meter and Service Commitment plan provided, SMUD Notification # 32142394.
Contractor shall schedule a preconstruction meeting with the SMUD inspector at (916)
732-5990 at the start of the project, in order to allow enough time for SMUD to provide
electrical service prior to the need. Contractor shall ensure power to site is installed /
approved by SMUD before any site planting may occur.

Payment shall be made at the lump sum price bid, and shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals and for doing all work involved in
Electrical System to Install as shown on the plans, as specified in these Special Provisions and
directed by the Inspector.
Item No. 47 – City Building Permit Inspection Coordination
This item shall consist of scheduling and coordinating all necessary City Building Permit inspections
required for the project, including obtaining a final inspection and closing out the City Building
permit for the work shown on the plans in conformance with these Special Provisions and City
Building Permit.
A.

City Building Permit- The City Landscape Architect will apply for a City Building Permit for
the project. All the engineered drawings, calculations, permit fees and Special Inspections
will be paid for the project by the City.

B.

Contractor’s Responsibility - The Contractor shall be responsible for the project Building
Permit during the project, and return the approved permit to the Landscape Architect upon
completion, and including the follows:
Building Inspection Updates – Contractor shall provide the Landscape Architect and
Construction Inspector with monthly updates on the progress of all building inspections and
invite the Construction Inspector to attend Building Permit inspections.

C.

Construction and Demolition Debris Ordinance (projects over $250,000) – Contractor shall
keep a Waste Log of all materials hauled away from the project, including weight tickets of
disposal and recycled materials. Waste Log shall be submitted at the end of the project,
within 30 days after permit has been finalized. Refer to the C&D Debris Ordinance
Overview provided as an attachment to Special Provision for this project.

D.

Building Permit Inspections – Contractor shall be responsible for scheduling all necessary
Building inspections and shall not cover over work until the work has been inspected and

Fong Ranch Park

Page 42 of 50

approved.
Contractor shall schedule all the required City Building Inspections by phone or online as
indicated on the City Building Permit Envelope. The required inspection disciplines for this
project are as follows:
1.
2.
3.
4.
5.

Building (Picnic Structure)
Electrical
Plumbing
Fire
Life Safety

Contractor shall not cover or conceal any Building, Electrical, Plumbing or Mechanical work
without City Building Inspectors signature on the Building Permit.
If the Contractor fails to allow for the required building inspections and special inspections of
the work, the Contractor shall be liable for the costs to remove and reconstruct work to allow
for the required inspections and for issuance of the final building inspection approval.
E.

Special Inspections and Material Testing – The Contractor shall inform the Construction
Inspector, who will schedule all required special inspections and material testing. Refer to
the Schedule of Special Inspection in the Building Permit for the project.
Upon completion of the Special Inspections and testing work, the Special Inspection firm
shall provide a final special inspection test report signed and stamped by the responsible
professional engineer. This report will be needed for the Building Inspector at the final
inspection, in order for final approval.

E.

Encroachment Permit- Contractor shall apply for and obtain a Encroachment/ Excavation
Permit from the Community Development Department, Permit Counter at 300 Richards
Boulevard, 3rd Floor, Sacramento, prior to performing work within the Right-of Way. For
more information on the Application for Encroachment/Excavation, contact (916) 8086810. The City Parks will pay the fee associated with the Encroachment/ Excavation Permit
directly to the Community Development Dept., after the permit application is filed and prior to
approval. Contractor will be required to submit copies of the site plan, a Traffic Control Plan
prepared by the Contractor, and a construction schedule for work in the right-of-way.

F.

Final Inspection/Closeout of Building Permit – Contractor shall be responsible for a final
inspection/closing out of the building permit. The Contractor will need the following
documents at the final building inspection for final approval and to close out of the City
Building permit:
1.

C&D Debris Waste Log shall be submitted at the end of the project, within 30
days after permit has been finaled.

2. Final Special Inspection Report signed and stamped by the responsible professional
engineer. This report will be needed for the Building Inspector at the final inspection, in order
for final approval.
Payment shall be made at the lump sum price, and shall include full compensation for furnishing all
labor, materials, tools, equipment and incidentals, and for doing all work involved in City Building
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Permit Inspection Coordination as shown on the plans, as specified in these Special Provisions and
directed by the Inspector.
ADDITIVE ALTERNATES BID ITEMS
Additive Alternate Item No. A1 – Shade Structure to Install (including shelter lighting,
motion sensor, electrical and conduit)
This item shall consist of installing a Metal Shade Structure with lighting and motion sensor as
shown on the plans in conformance with these Special Provisions and the manufacturer's
specifications.
Contractor shall be responsible to follow all recommendations for the Picnic Shelter Footings (Deep
Foundations) for the project as indicated in the Geotechnical Engineering Report provided by
Terracon Consultants, Inc. Project No. NB195105.
A.

Metal Shade Structure shall be the Standard Chelsea Structure with Multi Rib Roof,
manufactured by Poligon Shelters, 20’ x 24’ or approved equal. Shade shelter shall be
purchased by the City and delivered to the Contractor. The Contractor will be responsible
for receiving, unloading, storage and installation per the plans and manufacturer’s
specifications.

B.

All Bolts shall be installed as specified by the manufacturer and shall be provided by the
Contractor. All exposed bolts shall be cut to 3 exposed threads and all anchor bolts/ nuts
shall be tack welded and all remaining exposed bolts/ nuts shall be tightened and secured
with Loctite Adhesive, red 271 for a permanent installation.
All exposed bolts shall be covered by the Bolt Cover as provided by the manufacturer.

C.

Concrete Footing shall be Portland Cement Concrete Type II Class “D”, as specified in
Section 10 and installed in conformance with Section 20 of the Standard Specifications and
the manufacturer's specifications.

D.

Lighting and Motion Sensor shall be installed as indicated on the plans or approve equal
and shall be installed per the manufacturer’s instructions and specification.

Payment shall be at the lump sum bid price and shall include full compensation for structural
calculations, furnishing all labor, material, tools, equipment and incidentals and for doing all work
involved in completing the Shade Structure to Install as shown on the plans, as specified in these
Special Provisions and directed by the Inspector.
Additive Alternate Item No. A2 – 6’ Proto II Wall to Construct
This item shall consist of furnishing and installing a 6’ proto II Wall as shown on the plans in
conformance with these Special Provisions and the manufacturer's specifications.
Payment shall be at the lump sum bid price and shall include full compensation for structural
calculations, furnishing all labor, material, tools, equipment and incidentals and for doing all work
involved in completing the 6’ Proto II Wall to Construct as shown on the plans, as specified in these
Special Provisions and directed by the Inspector.
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Alternate Item No. A3 – Basketball Court to Construct (includes aggregate base,
asphalt paving, sports court curbing, striping, basketball post and equipment, sports court
rules sign, concrete walk, and a bench on concrete pad)
This item shall consist of furnishing materials and installing the Multi-Use Sports Court as shown on
the plans including grading, concrete walkway, aggregate base, asphalt paving, court striping, sports
court curb, two benches on a concrete pad. The improvements shall be in conformance with these
Special Provisions and the manufacturer’s specifications.
A.

Debris - All resulting debris shall become the property of the Contractor and disposed of
outside the project limits at the Contractor's expense.

B.

Grading shall be as specified under “Site Grading” bid item of these specifications and paid
under this bid item.

C.

Sports Court Curbing shall be as specified under “Sports Court Curbing to Construct” bid
item of these specifications and paid under this bid item.

D.

Reinforcement shall be intermediate grade and deformed in conformance with “deformed
billet-steel bards for concrete reinforcement” (ASTM Designation A615) and with Section 21
of the Standard Specifications. Rebar shall be as shown on the plans. in place of Futsal
court as shown on sheet L5.

E.

Subgrade shall conform to Section 19 of the Standard Specifications, with the following
exception: relative compaction shall be 90%.

F.

Aggregate Base shall be as specified under “Aggregate Base” bid item of these
specifications and paid under this bid item.

G.

Asphalt Concrete shall be Type B (medium) and shall conform to Section 22 of the Standard
Specifications and Section 39 of the State Standard Specifications.

H.

Tack Coat shall be applied and shall be conform to Section 22-7 of the Standard
Specifications.

I.

Asphalt Binder shall be PG64-10 or PR64-16 and shall conform to Section 39 of the State
Standard Specifications.

J.

Flood Test: The asphalt pavement should be flooded to check for surface drainage, low
areas, and high areas greater than 1/8” tolerance. Out of tolerance areas should be
repaired, filled to grade or re-installed.

K.

Asphalt Sealcoat shall be an application of Asphalt Emulsion and shall comply with Section
23-3, 23-6 and 23-7 of the City Standard Specifications. Asphalt Sealcoat may be
Raynguard “Steelguard” asphalt pavement sealer or approved equal.

L.

Court Striping shall be Plexipave for both basketball and futsal courts. 2” striping shall be
white for basketball court markings and 3” yellow for futsal court markings. Contractor shall
verify all dimensions for court markings prior to installation.

M.

Striping shall not occur until 28 days after the installation of the asphalt paving to let the
paving cure and leach the oils out of the paving surface. The contractor shall wash down the
top of the asphalt paving the day before the installation of the new court paint/ striping.
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N.

Concrete Flatwork shall be as specified under “Aggregate Base” and “Concrete Flatwork” of
these specifications and paid under this bid item.

O.

6’ Bench shall be as shown on the plans or approved equal. Install according to
manufacturer’s specifications and the detail on the plans.

P.

Concrete Pad shall be as specified under “Concrete Pads to Install” bid item of these
specifications and paid under this bid item.

Q.

Basketball Posts, Backboard and Nets shall be per the plans or approved equal. Install
according to manufacturer’s specifications and the detail on the plans.

R.

Concrete Footings shall be installed as specified by the manufacturer and shall be Type II
Class “D” Portland Cement Concrete, conforming to Paragraph 10 of the Standard
Specifications.

S.

Deduction - This item shall include the cost deduction for items not furnishing and installing
unless this bid item “Additive Alternate A2- Basketball Court to Construct” is awarded. Cost
deduction shall include two sections of 9” concrete mow strip, landscape weed fabric, and 4”
of bark mulch, as shown on the plans in place of the proposed Basketball Court.

Payment shall be made at the lump sum bid price, and shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals, and for doing all work involved in the
Basketball Court to Construct as shown on the plans, as shown on the plans, as specified in these
Special Provisions, and directed by the Inspector.
Additive Alternate Item No. A4 – 12’ Proto II Wall to Construct
This item shall consist of furnishing and installing a 12’ proto II Wall as shown on the plans in
conformance with these Special Provisions and the manufacturer's specifications.
Payment shall be at the lump sum bid price and shall include full compensation for structural
calculations, furnishing all labor, material, tools, equipment and incidentals and for doing all work
involved in completing the 12’ Proto II Wall to Construct as shown on the plans, as specified in
these Special Provisions and directed by the Inspector.
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ATTACHMENT A
Geotechnical Report
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ATTACHMENT B
Storm Water Pollution Prevention Document
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ATTACHMENT C
Construction & Debris
Waste Management Plan
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ATTACHMENT D
SMUD Service Commitment Plan
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Project No. S2206-05-01
September 24, 2021
Dennis Day, Landscape Architect
City of Sacramento, Parks and Recreation
Landscape Architecture Section
915 I Street, 3rd Floor
Sacramento, California 95814
Subject:

GEOTECHNICAL INVESTIGATION
FONG RANCH PARK
3701 FONG RANCH ROAD
SACRAMENTO, CALIFORNIA

Mr. Day:
In accordance with your authorization, we performed a geotechnical investigation for the subject project.
The project consists of constructing a new park at 3701 Fong Ranch Road in Sacramento, California.
The accompanying report presents our findings, conclusions, and recommendations regarding
geotechnical aspects of developing the site as presently proposed. In our opinion, no adverse
geotechnical conditions were encountered that would preclude development at the site provided
recommendations of this report are incorporated into the design and construction of the project.
Please contact us if you have any questions regarding this report or if we may be of further service.
Respectfully Submitted,
GEOCON CONSULTANTS, INC.

Sean M. Dixon, PG
Senior Project Geologist

Jeremy J. Zorne, PE, GE
Senior Engineer
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GEOTECHNICAL INVESTIGATION
1.0

PURPOSE AND SCOPE

This report presents the results of our geotechnical investigation for the proposed new Fong Ranch
Park project located at 3701 Fong Ranch Road in Sacramento, California. The approximate site location
is depicted on the Vicinity Map, Figure 1.
The purpose of our geotechnical investigation was to observe and sample the subsurface conditions
encountered at the site and provide conclusions and recommendations relative to the geotechnical and
environmental aspects of site improvements as presently proposed.
To prepare this report, we:
Performed a limited geologic literature review to aid in evaluating the geologic and seismic
conditions present at the site. A list of referenced material is included in Section 9.0 of this report.
Reviewed available conceptual plans to select exploratory boring locations.
Performed a site reconnaissance to determine access and mark out the proposed exploration locations.
Notified subscribing utility companies via Underground Service Alert (USA) a minimum of two
working days (as required by law) prior to performing excavations at the site.
Paid required fees and obtained a drilling permit from Sacramento County Environmental
Management Department (SCEMD).
Performed five exploratory borings (B1 through 54) with a truck-mounted drill rig equipped with
6-inch diameter solid flight augers to approximate depths of approximately 16½ feet.
Logged the borings in general accordance with American Society for Testing and Materials
(ASTM) D2487, which is based on the Unified Soil Classification System (USCS).
Upon completion, backfilled the borings neat cement grout according to SCEMD requirements.
Collected soil samples at periodic intervals from the borings for subsequent laboratory testing.
Performed laboratory tests to evaluate pertinent geotechnical parameters.
Prepared this report summarizing our findings, conclusions, and recommendations regarding the
geotechnical aspects of site improvements as presently proposed.
Approximate locations of exploratory borings are shown on the Site Plan, Figure 2. Details of our field
exploration program including exploratory boring logs are presented in Appendix A. Details of our
laboratory testing program and test results are summarized in Appendix B.
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2.0

SITE AND PROJECT DESCRIPTION

The site is located on the west side of Bridgegate Way just north of the intersection with Fong Ranch
Road and south of Interstate 80 in Sacramento. The site is currently undeveloped. A soil stockpile up to
approximately 10 feet high generally covers the site.
The project consists of constructing a new park facility including playgrounds, picnic areas, a
basketball court, exercise stations, a shade structure, and concrete flatwork subject to pedestrian and
service/maintenance truck traffic. A masonry wall will be located along the northern boundary of the
site, which is adjacent to Interstate 80. The masonry wall and shade structure will be supported on castin-drilled hole (CIDH) concrete piers or a continuous “trench” footing. The current site configuration
and proposed improvements are shown on the Site Plan, Figure 2.
3.0

SOIL AND GEOLOGIC CONDITIONS

We identified soil and geologic conditions by observing exploratory excavations and reviewing
referenced geologic literature (Section 9.0). Soil and geologic conditions at the site generally consist of
fill overlying alluvium. Descriptions provided below include the USCS symbol where applicable.
3.1

Site and Regional Geology

The site is located within the Great Valley Geomorphic Province of California, more commonly
referred to as the Sacramento Valley. The Sacramento Valley is a broad depression bounded by the
Sierra Nevada range to the east and the Coast Ranges to the west. The Sacramento Valley has been
filled with a thick sequence of sediments derived from weathering of adjacent mountain ranges
resulting in a stratigraphic section of Cretaceous, Tertiary, and Quaternary deposits.
Published geologic mapping depicts the site vicinity underlain by Holocene Alluvium (map symbol
Qha), generally consisting of interbedded mixtures of sand, silt, clay, and gravel (CGS, 2011).
3.2

Fill / Soil Stockpile

Fill consisting of a soil stockpile blankets the site. The stockpile is likely surplus soil generated during
construction of the ParkBridge residential subdivision immediately east of the site. The height of the
soil stockpile ranges between 1½ to 2½ feet thick around the perimeter to approximately 10 feet high
near the center of the site. We encountered approximately 1½ to 2½ feet of fill in each of our
exploratory borings. The fill generally consists of soft, fat clay (CH) with varying amounts of gravel.
Complete removal and re-compaction of the fill will be required during site grading. Specific
recommendations are provided in this report.
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3.3

Alluvium

Below the fill, we encountered alluvial soils to the maximum explored depth of approximately 16½ feet.
The alluvium generally consists of soft to hard fat clay (CH).
Soil conditions described in the previous paragraphs are generalized. The exploratory boring logs
included in Appendix A detail soil type, color, moisture, consistency, and USCS classification of the
soils encountered at specific locations and elevations.
4.0

GROUNDWATER

We did not encounter groundwater in our borings performed on August 2, 2021, to the maximum depth
explored of approximately 16½ feet.
Review of the Department of Water Resources Groundwater Information Center Interactive Map
Application (https://sgma.water.ca.gov/webgis/?appid=SGMADataViewer#gwlevels) indicates that
springtime (2011 to 2020) groundwater depths in the site vicinity range from approximately 20 to 40 feet.
It should be noted that fluctuations in the level of groundwater may occur due to variations in
precipitation, temperature, and other factors. Depth to groundwater can also vary significantly due to
localized pumping, irrigation practices, and seasonal fluctuations. Therefore, it is possible that
groundwater may be higher or lower than the levels observed during our investigation.
5.0
5.1

GEOLOGIC HAZARDS

Mapped Geologic Hazard Zones

The site is not located in any currently established official geologic hazard zones (e.g., liquefaction,
active faulting, landslides) established by CGS.
5.2

Faulting / Ground Rupture

Based on our research, analyses, and observations, the site is not located on any known “active”
earthquake fault trace. In addition, the site is not located within an Alquist-Priolo Earthquake Fault
Zone. Therefore, we consider the potential for ground rupture due to onsite active faulting to be low.
To determine the distance of known active faults within 30 miles of the site, we used the 2013 Caltrans
Fault Database KML overlay file for Google Earth. Principal references used within the 2013 Caltrans
Fault Database are the Fault Activity Map of California (Jennings and Bryant 2010), the Working
Group on California Earthquake Predictions (WGCEP), and the Uniform California Earthquake
Rupture Forecast Version 3. Results are summarized in Table 5.2.
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Fault Name

TABLE 5.2
REGIONAL FAULT SUMMARY
Approximate Distance
from Site (miles)

Maximum Earthquake
Magnitude, Mw

Great Valley 3A – Dunnigan Hills

20.5

6.4

Dunnigan Hills

21.2

6.4

Foothills Fault System – Deadman

26.5

6.2

Foothills Fault System – Dewitt

27.8

6.3

Foothills Fault System – Spenceville

27.9

6.5

5.3

Historical Earthquakes and Ground Shaking

The Sacramento region of Northern California has a history of relatively low seismicity in comparison
to more active seismic regions such as the Bay Area or Southern California. The two most commonly
referenced earthquakes that resulted in some reported building damage in Downtown Sacramento are
the Winters and Vacaville events in 1892. There are no reported occurrences of seismic-related ground
failure in the Sacramento region due to earthquakes.
We used the United States Geological Survey (USGS) Unified Hazard Tool
(https://earthquake.usgs.gov/hazards/interactive/) to determine the deaggregated seismic source
parameters, including controlling magnitude and fault distance. The USGS estimated mean magnitude
is 6.5 and the estimated Peak Ground Acceleration (PGA) for the Maximum Considered Earthquake
(MCE) with a 2,475-year return period is 0.33g.
5.4

Liquefaction

Liquefaction is a phenomenon in which saturated cohesionless soils are subject to a temporary loss of
shear strength due to pore pressure buildup under the cyclic shear stresses associated with earthquakes.
Primary factors that trigger liquefaction are: strong ground shaking (seismic source), relatively clean,
loose granular soils (primarily poorly graded sands and silty sands), and saturated soil conditions.
The site is not located in a currently established State of California Seismic Hazard Zone for
liquefaction. Based on the subsurface conditions encountered at the site, including predominantly
cohesive soils sand, and the anticipated seismic and groundwater conditions, liquefaction potential is
expected to be low during seismic events.
5.5

Expansive Soil

Laboratory Expansion Index test results (Appendix B) indicate that near-surface clay soils have a high
expansion potential when subjected to moisture variations. Mitigation recommendations with respect to
expansive soil conditions are provided in this report.
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5.6

Soil Corrosion Potential

We performed pH, resistivity, chloride, and sulfate tests on a representative near-surface sample to
generally evaluate the corrosion potential of the soil with respect to proposed subsurface structures.
These tests were performed in accordance with California Test Method (CTM) Nos. 643, 422, and 417.
The results are presented in Table 5.6A and should be considered for design of underground structures.

Sample ID

TABLE 5.6A
SOIL CORROSION PARAMETER TEST RESULTS
(CALIFORNIA TEST METHODS 643, 417, AND 422)
Minimum
Sample
Chloride
pH
Resistivity
Depth (ft.)
(ppm)
(ohm-cm)

B1, B3, B5
Bulk

1-5

7.0

960

14.2

Sulfate
(ppm)
57.8

Soil with a low pH (higher acidity) is considered corrosive as it can react with lime in cement to leach
out soluble reaction products and result in a more porous and weaker concrete. Per Caltrans Corrosion
Guidelines (Caltrans 2018), soil with a pH of 5.5 or lower may be corrosive to concrete or steel in
contact with the ground.
Soil resistivity is the measure of the soil’s ability to transmit electric current. Corrosion of buried
ferrous metal is proportional to the resistivity of the soil. A lower resistivity indicates a higher
propensity for transmitting electric currents that can cause corrosion of buried ferrous metal items. In
general, the higher the resistivity, the lower the rate for corrosion. Per Caltrans Corrosion Guidelines
(Caltrans 2018), resistivity serves as an indicator parameter for the possible presence of soluble salts
and it is not included as a parameter to define a corrosive area for structures. A minimum resistivity
value for soil less than 1,100 ohm-cm may indicate the presence of high quantities of soluble salts and
a higher propensity for corrosion.
Based on the laboratory minimum resistivity test results and Caltrans criteria, soil at the locations
tested has a higher propensity for corrosion.
Table 5.6B presents a summary of concrete requirements set forth by the California Building Code (CBC)
Section 1904 and American Concrete Institute (ACI) 318 for possible chloride exposure. Chlorides can
break down the protective oxide layer on steel surfaces resulting in corrosion. Sources of chloride include,
but are not limited to, deicing chemicals, salt, brackish water, seawater, or spray from these sources.
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TABLE 5.6B
REQUIREMENTS FOR CONCRETE EXPOSED TO
CHLORIDE-CONTAINING SOLUTIONS
(AFTER ACI 318 TABLES 19.3.1.1 and 19.3.2.1)
Chloride
Severity

Exposure
Class

Condition

Maximum Water
to Cement Ratio
by Weight

Minimum
Compressive
Strength (psi)

Not
Applicable

C0

Concrete dry or protected from moisture

N/A

2,500

Moderate

C1

Concrete exposed to moisture but not to
external sources of chlorides

N/A

2,500

Severe

C2

Concrete exposed to moisture and an
external source of chlorides

0.40

5,000

The appropriate Chloride Severity/Exposure Class should be determined by the project designer based on
the specific conditions at the location of the proposed structure. Further guidance is provided in ACI 318.
Table 5.6C presents a summary of concrete requirements set forth by CBC Section 1904 and ACI 318
for sulfate exposure. Similar to chlorides, sulfates can break down the protective oxide layer on steel
leading to corrosion. Sulfates can also react with lime in cement to soften and crack concrete.
TABLE 5.6C
REQUIREMENTS FOR CONCRETE EXPOSED TO
SULFATE-CONTAINING SOLUTIONS
(AFTER ACI 318 TABLES 19.3.1.1 and 19.3.2.1)
Sulfate
Severity

Exposure
Class

Not
Applicable

Water-Soluble Sulfate
(SO4) Content

Cement
Type
(ASTM
C 150)

Maximum
Water to
Cement
Ratio
by Weight1

Minimum
Compressive
Strength (psi)

Percent By
Mass

Parts Per Million
(ppm)

S0

SO4 < 0.10

SO4 < 1,000

No Type
Restriction

N/A

2,500

Moderate

S1

0.10 < SO4 <
0.20

1,000 < SO4 < 2,000

II

0.50

4,000

Severe

S2

0.20 < SO4 <
2.00

2,000 < SO4 <
20,000

V

0.45

4,500

Very
Severe

S3

SO4 > 2.00

SO4 > 20,000

V+Pozzolan
or Slag

0.45

4,500

Notes:
1. Maximum water to cement ratio limits are different for lightweight concrete, see ACI 318 for details.

Based on the laboratory test results, the Sulfate Severity is classified as “Not Applicable”, and the
Exposure Class is S0. The concrete mix design(s) should be developed accordingly. The presence of
water-soluble sulfates is not a visually discernible characteristic; therefore, other soil samples from the

Geocon Project No. S2206-05-01

-6-

September 24, 2021

site could yield different concentrations. Additionally, over time landscaping activities (i.e., addition of
fertilizers and other soil nutrients) may affect the concentration.
Geocon does not practice in the field of corrosion engineering and the above information is provided as
screening criteria only. If corrosion sensitive improvements are planned, we recommend that further
evaluations by a corrosion engineer be performed to incorporate the necessary precautions to avoid
premature corrosion on buried metal pipes and metal or concrete structures in direct contact with the soils.
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6.0

CONCLUSIONS AND RECOMMENDATIONS

6.1

General

6.1.1

No soil or geologic conditions were encountered during our investigation that would
preclude development of the site as planned, provided the recommendations contained in this
report are incorporated into the design and construction of the project.

6.1.2

The primary geotechnical constraints identified in our investigation are:
Existing Fill / Soil Stockpile: Existing fill consisting of a soil stockpile blankets the site.
The fill is not suitable for support of additional fill or structural improvements. These
materials may contain debris that will need to be screened prior to use as engineered fill.
Expansive Soil: Highly expansive clay soils blanket the site, both in the existing
fill/stockpile and the underlying alluvial soil. These soils are prone to volumetric
shrinkage and expansion when subjected to moisture variations. These conditions
will require a layer of low-expansive material, typically Class 2 aggregate base (AB)
below concrete flatwork to reduce the potential for slab distress due to expansive
soils. In addition, conventional footings should extend below the zone of seasonal
moisture fluctuation, as recommended in this report. Specific recommendations are
provided herein.

6.1.3

Conclusions and recommendations provided in this report are based on our review of
referenced literature, analysis of data obtained from our exploratory field exploration program,
laboratory testing program, and our understanding of the proposed development at this time.

6.1.4

We should review the project plans as they develop further, provide engineering consultation
as needed during final design, and perform geotechnical observation and testing services
during construction.

6.2

Code-Based Seismic Design Values

6.2.1

Seismic design of the proposed structures should be performed in accordance with the
provisions of the 2019 California Building Code (CBC), the seismic provisions of which are
based on the American Society of Civil Engineers (ASCE)/Structural Engineering Institute
(SEI) publication: ASCE/SEI 7-16, Minimum Design Loads and Associated Criteria for
Buildings and Other Structures (ASCE/SEI, 2017). We used the Structural Engineers
Association of California (SEAOC) and Office of Statewide Health Planning and Development
(OSHPD) web application Seismic Design Maps (https://seismicmaps.org/) to evaluate codebased seismic design parameters in accordance with ASCE 7-16.
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6.2.2

For seismic design purposes, sites are classified as Site Class “A” through “F” as follows:
Site Class A – Hard Rock;
Site Class B – Rock;
Site Class C – Very Dense Soil and Soft Rock;
Site Class D – Stiff Soil;
Site Class E – Soft Clay Soil; and
Site Class F – Soils Requiring Site Response Analysis.

6.2.3

Based on the subsurface conditions at the site, the Site Classification is Site Class “D” per
Table 20.3-1 of ASCE/SEI 7-16. For the purposes of evaluating code-based seismic
parameters for design, we assumed the building will have a seismic Risk Category II or III
(per the CBC) for the project. Results are summarized in Table 6.2.3.
TABLE 6.2.3
ASCE 7-16 (CODE-BASED) SEISMIC DESIGN PARAMETERS
SITE CLASS “D” – STIFF SOIL

Parameter
MCER Ground Motion Spectral Response
Acceleration – Class B (short), SS
MCER Ground Motion Spectral Response
Acceleration – Class B (1 sec), S1
Site Coefficient, FA
Site Coefficient, FV
Site Class Modified MCER Spectral Response
Acceleration (short), SMS
Site Class Modified MCER Spectral Response
Acceleration (1 sec), SM1
5% Damped Design
Spectral Response Acceleration (short), SDS
5% Damped Design
Spectral Response Acceleration (1 sec), SD1

Value

ASCE 7-16 Reference

0.554g

Figure 22-1

0.25g

Figure 22-2

1.355
2.1*

Table 11.4-1
Table 11.4-2

0.752g

Eq. 11.4-1

0.525g*

Eq. 11.4-2

0.501g

Eq. 11.4-3

0.35g*

Eq. 11.4-4

*Per Section 11.4.8 of ASCE/SEI 7-16, a site-specific ground motion hazard analysis (GMHA) shall be
performed for projects on Site Class “D” sites with long-period spectral acceleration (S 1) greater than 0.2g,
which is true for this site. However, Section 11.4.8 also provides exceptions which indicate that the ground
motion hazard analysis may be waived, provided the exceptions are followed. Using the code-based values
presented in the table above in lieu of a performing a ground motion hazard analysis requires that the exceptions
outlined in ASCE 7-16 Section 11.4.8 be followed.

6.2.4

Table 6.2.4 presents the mapped maximum considered geometric mean (MCE G) seismic
design parameters for projects located in Seismic Design Categories of D through F, in
accordance with ASCE 7-16.
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TABLE 6.2.4
ASCE 7-16 PEAK GROUND ACCELERATION PARAMETERS

6.2.5

Parameter

Value

ASCE 7-16 Reference

Mapped MCEG Peak Ground Acceleration, PGA

0.233g

Figure 22-7

Site Coefficient, FPGA

1.367

Table 11.8-1

Site Class Modified MCEG Peak Ground
Acceleration, PGAM

0.318g

Section 11.8.3 (Eq. 11.8-1)

Conformance to the criteria presented in Tables 6.2.3 and 6.2.4 for seismic design does not
constitute any kind of guarantee or assurance that significant structural damage or ground
failure will not occur if a maximum level earthquake occurs. The primary goal of seismic
design is to protect life and not to avoid structural damage, as such design may be
economically prohibitive.

6.3

Soil and Excavation Characteristics

6.3.1

Grading and excavations at the site may be accomplished with standard effort using heavyduty grading/excavation equipment. We do not anticipate project excavations to generate
oversized rock material (greater than 6 inches in dimension) or boulders.

6.3.2

Temporary excavations deeper than 4 feet and intended for worker entry must meet
Cal/OSHA requirements, as appropriate. Excavation shoring, sloping, benching, the use of
trench shields, and the placement of trench spoils should conform to the latest applicable
Cal/OSHA standards. The contractor should have a Cal/OSHA-approved “competent
person” onsite during excavation to evaluate trench conditions and to make appropriate
recommendations where necessary. It is the contractor’s responsibility to provide sufficient
and safe excavation support, as well as to protect nearby utilities, structures, and other
improvements that may be damaged by earth movements.

6.3.3

The excavation support recommendations provided by Cal-OSHA are generally geared
towards protecting human life and not necessarily towards preventing damage to nearby
structures or surface improvements. The contractor should be responsible for using the
proper active shoring systems or sloping to prevent damage to any structure or improvements
near underground excavations.

6.3.4

Permanent cut and fill slopes should be constructed no steeper than 2H:1V (horizontal to
vertical). To mitigate potential erosion, slopes should be vegetated as soon as possible and
surface drainage should be directed away from the tops of slopes.
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6.3.5

If grading occurs during or after the wet season (typically winter and spring), or in periods of
precipitation, in-place and excavated soils will likely be wet. Earthwork contractors should
be aware of moisture sensitivity of clayey and fine-grained soils and potential
compaction/workability difficulties.

6.3.6

Earthwork operations in these conditions will likely be difficult with low productivity. Often,
a period of at least one month of warm and dry weather is necessary to allow the site to dry
sufficiently so that heavy grading equipment can operate effectively. Conversely, during dry
summer and fall months, dry clay soils may require additional grading effort (discing,
mixing, or other means) to attain proper moisture conditioning.

6.3.7

Due to the expansive nature of near-surface clays, finish graded areas that are left
undeveloped during dry periods may develop desiccation cracks. Desiccation cracking
reduces soil unit density and may lead to differential settlement, or heaving, upon wetting.
To reduce the potential for this condition, finish graded areas will require periodic watering
to maintain moist soil conditions prior to constructing foundations, slabs on grade, and
pavements. Constructing improvements over desiccated subgrade soils should be avoided.

6.3.8

Special procedures may be required to stabilize soil beneath proposed surface improvements
such as concrete flatwork. These procedures may include pre-saturation of subgrade soil,
extra reinforcement and control joints in concrete and/or placement of a layer of lowexpansive soil or AB at subgrade. Specific recommendations are provided in this report.

6.3.9

Based on laboratory testing, in-situ moisture content of site soils ranges from about 19% to
33%, which is significantly higher than optimum moisture content for this type of material.
Due to the fine-grained nature of site soils and measured in-situ moisture contents well above
optimum, additional drying effort to attain moisture contents suitable for compaction should
be anticipated regardless of the time of year. Mitigation alternatives may include
aerating/drying the exposed soils (assuming favorable weather conditions), over excavating
12 to 18 inches and placing geotextile fabric/geogrid covered with aggregate, or chemical
treatment (e.g. lime treatment). We can provide specific recommendations during
construction based on conditions encountered.

6.4

Materials for Fill

6.4.1

Excavated soils generated from cut operations at the site are suitable for use as fill in
structural areas provided they do not contain deleterious matter, organic material, or
cementations larger than 6 inches in maximum dimension. Due to high in-situ moisture
content, native soils reused as engineered fill will likely require aerating/drying to attain
suitable moisture content for compaction, regardless of the time of year.
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6.4.2

Import and low-expansive material (LEF) material should be primarily granular with a “low”
expansion potential (Expansion Index less than 50), a Plasticity Index less than 15, be free of
organic material and construction debris, not contain rock larger than 6 inches in greatest
dimension, and contain sufficient fines to act as a binder to reduce caving potential when
excavated. Class 2 AB is suitable for use as LEF.

6.4.3

Environmental characteristics and corrosion potential of import soil materials should also be
considered. Proposed import materials should be sampled, tested, and approved by Geocon
prior to its transportation to the site.

6.5

Grading

6.5.1

All earthwork operations should be observed and all fills tested for recommended
compaction and moisture content by a representative of Geocon.

6.5.2

All references to relative compaction and optimum moisture content in this report are based
on the latest ASTM D1557 Test Procedure. Structural areas should be considered the areas
extending a minimum of 5 feet beyond the outside dimensions of structures, including
footings or overhangs carrying structural loads.

6.5.3

Prior to commencing grading, a pre-construction conference with representatives of the
client, grading contractor and Geocon should be held at the site. Site preparation, soil
handling and/or the grading plans should be discussed at the pre-construction conference.

6.5.4

Site preparation should begin with removal of existing fill / soil stockpile, surface vegetation, and
debris located within proposed improvement areas. Surface vegetation consisting of annual
grasses and other similar vegetation should be removed by stripping to a depth of approximately
2 to 3 inches. Material generated during stripping is not suitable for use as engineered fill but may
be placed in landscaped or non-structural areas or exported from the site. Excavations or
depressions resulting from vegetation removal or other existing excavations or depressions
should be restored with engineered fill in accordance with the recommendations of this report.

6.5.5

Existing undocumented fill within proposed improvement areas (concrete flatwork, tennis
courts, etc.) should be completely removed to expose undisturbed native soil. We anticipate
that fill removal depths will range from approximately 1½ to 10 feet.

6.5.6

Over excavation bottoms, cut areas, areas to receive fill, or areas left at-grade should be
scarified at least 12 inches, uniformly moisture-conditioned at least 3% over optimum
moisture content and compacted to at least 87%, but not to exceed 92% relative compaction.
Scarification and recompaction operations should be performed in the presence of our
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representative to evaluate the performance of the subgrade under compaction equipment
loading in order to identify any loose soil conditions that could require additional excavation.
6.5.7

Engineered fill should be compacted in horizontal lifts not exceeding 8 inches (loose
thickness) and brought to final design elevations. Each lift should be moisture-conditioned at
least 3% above optimum moisture content and compacted to at least 87%, but not to exceed
92% relative compaction.

6.5.8

The top 12 inches of final vehicular pavement and flatwork subgrade, whether completed atgrade, by excavation, or by filling, should be uniformly moisture-conditioned at least 3%
above optimum moisture content and compacted to at least 87%, but not to exceed 92%
relative compaction. Final pavement subgrade should be finished to a smooth, unyielding
surface. We further recommend proof-rolling the subgrade with a loaded water truck (or
similar equipment with high contact pressure) to verify the stability of the subgrade prior to
placing AB. . Due the highly expansive nature of the soil at the site, we recommend placing a
12-inch minimum layer of LEF/Class 2 AB below concrete flatwork areas and thickening the
edges in concrete flatwork that will be adjacent to landscaped areas.

6.5.9

Underground utility trenches within structural areas should be backfilled with properly
compacted material. Pipe bedding, shading, and trench backfill should conform to the
requirements of the appropriate utility authority, as applicable. Material excavated from
trenches should be adequate for use as general backfill above shading, provided it does not
contain deleterious matter, vegetation or cementations larger than 6 inches in maximum
dimension. Trench backfill should be placed in loose lifts not exceeding 8 inches. Lifts
should be compacted to a minimum of 90% relative compaction near optimum moisture
content by mechanical means; jetting of trench backfill should not be allowed.

6.6

Drilled Piers – Shade Structures/Sound Walls

6.6.1

The proposed shade structures and masonry sound walls may be supported on CIDH
concrete piers. CIDH concrete friction piers should have a minimum diameter of 12 inches, a
minimum embedment depth of 8 feet, and be designed using an allowable unit skin friction
of 300 pounds per square foot (psf) to resist vertical downward loads. An allowable unit skin
friction of 200 psf plus the weight of the pier may be used to resist uplift loads. Due to the
presence of highly expansive soil across the site, skin friction in the upper 2 feet of the pier
should be neglected in determining the downward and upward pier capacities. The allowable
downward capacity and allowable uplift capacity may be increased by one-third when
considering transient wind or seismic loads. Piers should have a minimum center-to-center
spacing of at least three pier diameters.
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6.6.2

Allowable passive pressure used to resist lateral movement of the piers may be assumed to
be equal to a fluid weighing 250 pounds per cubic foot (pcf) with a maximum earth pressure
of 2,500 psf. The allowable passive pressure may be applied over two pier diameters for
isolated piers with a minimum center-to-center spacing of at least three pier diameters. The
allowable passive pressure assumes a horizontal surface extending at least 5 feet or three
times the surface generating the passive pressure, whichever is greater. The upper 2 feet
should not be included in the design for lateral resistance.

6.6.3

The bottom of pier excavations should be cleaned of loose cuttings prior to the placement of
steel and concrete. Experience indicates that backspinning the auger does not remove loose
material, and a flat cleanout plate is necessary.

6.6.4

If seepage or groundwater is encountered during drilling, water should be pumped from the
pier excavation prior to placement of concrete.

6.6.5

A Geocon representative should be present during pier drilling to confirm that subsurface
conditions encountered are consistent with those expected. If unexpected conditions are
encountered, foundation modifications may be required.

6.6.6

The maximum expected settlement for structures supported on CIDH friction piles deriving
support in competent alluvial soils is estimated to be less than one inch. Settlement of the
foundation system is expected to occur on initial application of loading. Differential
settlement is not expected to exceed ½ inch between adjacent foundations.

6.7

Soundwall “Trench” Footings

6.7.1

Alternatively, the proposed masonry sound walls may be supported on continuous “trench”
footings. Trench footing should be at least 18 inches wide and should extend below any
existing undocumented fill and be embedded at least 36 inches into undisturbed, native
soil. Footings may be designed using an allowable bearing capacity of 2,000 psf for dead
plus live load conditions with a one-third increase for short-term transient loading such as
wind and seismic.

6.7.2

Allowable passive pressure used to resist lateral movement of the footings may be assumed
to be equal to a fluid weighing 300 pcf. The upper 2 feet of footing embedment should not be
included in the design for lateral resistance. The coefficient of friction to resist sliding is 0.30
for concrete against soil. Combined passive resistance and friction may be utilized for design
provided that the frictional resistance is reduced by 50%.
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6.7.3

Continuous footings should be reinforced with at least four No. 5 reinforcement bars, two
each placed near the top and bottom of the footing to reduce the effects of expansive clay
soils and to allow footings to span isolated soil irregularities.

6.7.4

Underground utilities running parallel to footings should not be constructed in the zone of
influence of footings. The zone of influence may be taken to be the area with 18 inches
laterally of the footing, beneath the footing, and within a 1:1 plane extending out and down
from the bottom of the footing.

6.8

Concrete Sidewalks and Flatwork

6.8.1

Sidewalk, curb, and gutter within City right-of-way should be designed and constructed in
accordance with the latest City of Sacramento standards and details as applicable. The City
of Sacramento requires at least 12 inches of compacted Class 2 AB below all concrete curb,
gutter, and sidewalks for sites with expansive soil and a Resistance-Value (R-Value) less
than 10, which is true for this site.

6.8.2

Due to the presence of expansive near-surface soils, exterior concrete sidewalks and flatwork
will likely experience seasonal movement. Therefore, some cracking and/or vertical offset
should be anticipated. We are providing the following recommendations to reduce distress to
concrete flatwork. Recommendations include moisture conditioning subgrade soils, using
LEF underlayment, providing deepened cut-off curbs adjacent to landscaped areas, and
providing adequate construction and control joints. It should be noted that even with
implementation of these measures, minor slab movement or cracking could still occur.
Concrete flatwork, excluding concrete pavements subject to wheel loads, should be at
least 4 inches thick and underlain by at least 12 inches of LEF. LEF may consist of Class
2 AB or soil meeting the requirements of Paragraph 6.4.2 of this report. LEF should be
compacted should be compacted in accordance with the recommendations of this report.
The upper 12 inches of subgrade soil in exterior flatwork areas should be uniformly
moisture-conditioned at least 3% above optimum and compacted to at least 87%, but not
to exceed 92% relative compaction prior to placing LEF.
Adequate construction and crack control joints following American Concrete Institute
(ACI) or Portland Cement Association (PCA) recommendations should be used to
control cracking inherent in concrete construction. Construction joints that abut building
foundations should include a felt strip, or approved equivalent, that extends the full
depth of the exterior slab. Exterior slabs should be structurally independent of building
foundations except at doorways where vertical offset could affect doorway operation. At
these locations, exterior slabs should be doweled.
To reduce the potential for concrete cracking, exterior concrete flatwork could be
reinforced with No. 3 reinforcing bars spaced 18 inches center to center, each way.
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To reduce the potential for water from landscaped areas migrating under flatwork into the
LEF underlayment, consideration should be given to using full-depth curbs in areas where
flatwork abuts irrigated landscaping. The full-depth curbs should be at least
4 inches wide and extend at least 4 inches or more into the soil subgrade beneath the LEF.
6.9

Rigid Concrete Pavement

6.9.1

PCC pavements subject to vehicular use should be at least 6 inches thick and underlain by at
least
12 inches of Class 2 AB meeting the requirements of Section 26 of Caltrans’ Standard
Specifications and compacted to at least 95% relative compaction. Subgrade soils should be
prepared and compacted in accordance with the recommendations of this report.

6.9.2

PCC should have a minimum 28-day compressive strength of 3,500 pounds per square inch
(psi). Adequate construction and crack control joints should be used to control cracking
inherent in concrete construction. It would be advantageous to provide minimal reinforcement,
such as No. 3 steel bars placed 18 inches on center in both horizontal directions to help control
cracking.

6.9.3

In general, we recommend that concrete pavements be designed, constructed, and maintained
in accordance with industry standards such as those provided by the American Concrete
Pavement Association.

6.10

Site Drainage and Moisture Protection

6.10.1

Adequate site drainage is critical to reduce the potential for differential soil movement, soil
expansion, erosion and subsurface seepage. Under no circumstances should water be allowed
to pond adjacent to foundations. The site should be graded and maintained such that surface
drainage is directed away from structures in accordance with the 2019 CBC or other
applicable standards. In addition, surface drainage should be directed away from the top of
slopes into swales or other controlled drainage devices.

6.10.2

Underground utilities should be leak free. Utility and irrigation lines should be checked
periodically for leaks, and detected leaks should be repaired promptly. Detrimental soil
movement could occur if water is allowed to infiltrate the soil for prolonged periods of time.

6.10.3

Landscaping planters adjacent to paved areas are not recommended due to the potential for
surface or irrigation water to infiltrate the pavement’s subgrade and base course. We
recommend use of area drains to collect excess irrigation water and transmit it to drainage
structures or impervious above-grade planter boxes. In addition, where landscaping is
planned adjacent to the pavement or flatwork, we recommend construction of a cutoff wall
(deepened curb) along the edge of the pavement/flatwork that extends at least 4 inches into
the soil subgrade below the bottom of the base material.
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6.10.4

The soil conditions at the site (expansive, low-permeability clays) are not conducive to water
infiltration devices such as vegetated swales. However, Low Impact Development (LID)
devices can be installed to reduce velocity and the amount of water entering the storm drain
system. The LID devices should be properly constructed to prevent water infiltration into the
surrounding soil. If water infiltrates the expansive soils, distress may be caused to adjacent
pavements, flatwork, or structures. Vegetated swales and basin areas (if used) should be
lined with an impermeable liner (e.g. high-density polyethylene [HDPE] with a thickness of
about 12 mil or equivalent polyvinyl chloride liner) to reduce infiltration.

6.10.5

Since near-surface soils at the site are expansive, we recommend implementing measures to
reduce infiltrating irrigation water near flatwork or pavements. Such measures may include:
Selecting drought-tolerant plants that require little or no irrigation, especially within 3
feet of pavements.
Using drip irrigation or low-output sprinklers.
Using automatic timers for irrigation systems.
Using appropriately spaced area drains.
The project landscape architect should consider incorporating these measures into the
landscaping plans.

6.10.6

Experience has shown that even with these provisions, subsurface seepage may develop in
areas where no such water conditions existed prior to site development. This is particularly
true where a substantial increase in surface water infiltration has resulted from an increase in
landscape irrigation.

Geocon Project No. S2206-05-01

- 17 -

September 24, 2021

7.0

FURTHER GEOTECHNICAL SERVICES

7.1

Plan and Specification Review

7.1.1

We should review the foundation and grading plans prior to final design submittal to assess
whether our recommendations have been properly incorporated and evaluate if additional
analysis and/or recommendations are required.

7.2

Testing and Observation Services

7.2.1

The recommendations provided in this report are based on the assumption that we will
continue as Geotechnical Engineer of Record throughout the construction phase. It is
important to maintain continuity of geotechnical interpretation and confirm that field
conditions encountered during construction are similar to those anticipated during design.
Testing and observation services by the Geotechnical Engineer of Record are necessary to
verify that construction has been performed in accordance with this report, approved plans,
and specifications. If we are not retained for these services, we cannot assume any
responsibility for other’s interpretation of our recommendations or the future performance
of the project.
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8.0

LIMITATIONS AND UNIFORMITY OF CONDITIONS

The recommendations of this report pertain only to the site investigated and are based upon the
assumption that the soil conditions do not deviate from those disclosed in the investigation. If any
variations or undesirable conditions are encountered during construction, or if the proposed
construction will differ from that anticipated herein, we should be notified so that supplemental
recommendations can be given.
This report is issued with the understanding that it is the responsibility of the owner or their
representative to ensure that the information and recommendations contained herein are brought to the
attention of the design team for the project and incorporated into the plans and specifications and the
necessary steps are taken to see that the contractor and subcontractors carry out such recommendations
in the field.
The recommendations contained in this report are preliminary until verified during construction by
representatives of our firm. Changes in the conditions of a property can occur with the passage of time,
whether they are due to natural processes or the works of man on this or adjacent properties.
Additionally, changes in applicable or appropriate standards may occur, whether they result from
legislation or the broadening of knowledge. Accordingly, the findings of this report may be invalidated
partially or wholly by changes outside our control. Therefore, this report is subject to review and
should not be relied upon after a period of three years.
Our professional services were performed, our findings obtained, and our recommendations prepared in
accordance with generally accepted geotechnical engineering principles and practices used in the site
area at this time. No warranty is provided, express or implied.
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APPENDIX A
FIELD EXPLORATION
Our geotechnical field exploration program was performed on August 2, 2021, and consisted of
drilling five exploratory borings (B1 through B5). The approximate locations of the borings are
shown on the Site Plan, Figure 2.
Exploratory borings were performed using a truck-mounted drill rig equipped with 4-inch outside
diameter (OD), solid flight augers. Sampling was accomplished using a 140-pound, automatic
hammer with a 30-inch drop. Samples were obtained with a 3.0-inch OD, split-spoon (California
Modified) sampler. The number of blows required to drive the samplers the last 12 inches (or portion
thereof) of the 18-inch sampling interval were recorded on the boring logs.
Subsurface conditions encountered in the borings were visually examined, classified and logged in
general accordance with the American Society for Testing and Materials (ASTM) Practice for
Description and Identification of Soils (Visual-Manual Procedure D2488-90). This system uses the
Unified Soil Classification System (USCS) for soil designations. The logs depict soil and geologic
conditions encountered and depths at which samples were obtained. The logs also include our
interpretation of the conditions between sampling intervals. Therefore, the logs contain both observed
and interpreted data. We determined the lines designating the interface between soil materials on the
logs using visual observations, excavation characteristics and other factors. The transition between
materials may be abrupt or gradual. Where applicable, the field logs were revised based on
subsequent laboratory testing. A Key to Logs is presented as Figure A1 and logs of Borings B1
through B5 are presented as Figures A2 through A6.
.
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APPENDIX B
LABORATORY TESTING PROGRAM
Laboratory tests were performed in accordance with generally accepted test methods of the
American Society for Testing and Materials (ASTM) or other suggested procedures. Selected soil
samples were tested for their in-place dry density and moisture content, plasticity characteristics,
corrosion potential, expansion potential, moisture-density relationship, and landscape characteristics.
The results of the laboratory tests are presented on the following pages.
TABLE B1
SOIL CORROSION PARAMETER TEST RESULTS
(CALIFORNIA TEST METHODS 643, 417 AND 422
ASTM TEST METHODS D1498M AND 9031M)
Sample
Minimum
Chloride
Depth
pH
Resistivity
(ppm)
(feet)
(ohm-cm)

Sample No.
B1, B3, B5
Bulk

0-5

7.0

960

14.2

Sulfate
(ppm)
57.8

Notes: ppm = parts per million ND = below detection limits of 0.05

Caltrans considers a site corrosive to foundation elements if one or more of the following conditions
exist for the representative soil samples at the site:
The pH is equal to or less than 5.5.
The resistivity is equal to or less than 1,000 ohm-cm.
Chloride concentration is equal to or greater than 500 parts per million (ppm).
Sulfate concentration is equal to or greater than 2,000 ppm.
According to the 2019 California Building Code Section 1904.1 which refers to the durability
requirements of American Concrete Institute (ACI) 318 (Chapter 4), Type II cement may be used
where soluble sulfate levels in soil are below 2,000 ppm.
TABLE B2
EXPANSION INDEX TEST RESULTS
ASTM D4829
Moisture Content (%)

Sample
Number

Depth
(feet)

Before Test

B1, B3,
B5 Bulk

0-5

14.3

After Test

Expansion
Index

Classification*

35.7

115

High

*Expansion Potential Classification per ASTM D4829.

Sample Number
B1,B3,B5 Bulk

TABLE B3
R-VALUE TEST RESULTS
ASTM D2844
Average Dry
Average
Sample Depth
Density
Moisture
(feet)
(pcf)
Content (%)
0-5
93.4
28.2

R-Value
<5
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Section 1
1.1

SWPPP Requirements

INTRODUCTION

Fong Ranch Park project comprises approximately 3.59 acres and is located in Sacramento at
3701 Fong Ranch Rd., California. The property is owned by City of Sacramento, Department of
Youth, Parks & Community Enrichment and is being developed by the City of Sacramento hired
contractor. The projects location is shown on the Site Map in Appendix B.
This Stormwater Pollution Prevention Plan (SWPPP) is designed to comply with California’s
General Permit for Stormwater Discharges Associated with Construction and Land Disturbance
Activities (General Permit) Order No. 2009-0009-DWQ as amended by Order No.
2010-0014-DWQ (NPDES No. CAS000002) issued by the State Water Resources Control Board
(State Water Board). This SWPPP has been prepared following the SWPPP Template provided
on the California Stormwater Quality Association Stormwater Best Management Practice
Handbook Portal: Construction (CASQA, 2010). In accordance with the General Permit,
Section XIV, this SWPPP is designed to address the following:
Pollutants and their sources, including sources of sediment associated with construction,
construction site erosion and other activities associated with construction activity are
controlled;
Where not otherwise required to be under a Regional Water Quality Control Board
(Regional Water Board) permit, all non-stormwater discharges are identified and either
eliminated, controlled, or treated;
Site BMPs are effective and result in the reduction or elimination of pollutants in
stormwater discharges and authorized non-stormwater discharges from construction
activity to the Best Available Technology/Best Control Technology (BAT/BCT)
standard;
Calculations and design details as well as BMP controls are complete and correct, Appendix A.
The City of Sacramento will prepare the REAP document and advise the City hired contractor
how to implement the REAP.
1.2

PERMIT REGISTRATION DOCUMENTS

Required Permit Registration Documents (PRDs) shall be submitted to the State Water Board via
the Stormwater Multi Application and Report Tracking System (SMARTS) by the Legally
Responsible Person (LRP), or authorized personnel (i.e., Approved Signatory) under the
direction of the LRP. The project-specific PRDs include:
1. Notice of Intent (NOI);
2. Risk Assessment (Construction Site Sediment and Receiving Water Risk Determination);
3. Site Map;
4. Annual Fee;
5. Signed Certification Statement (LRP Certification is provided electronically with
SMARTS PRD submittal); and
Fong Ranch Park SWPPP
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6. SWPPP.
Site Maps can be found in Appendix B. A copy of the submitted PRDs shall also be kept in
Appendix C along with the Waste Discharge Identification (WDID) confirmation.
1.3

SWPPP AVAILABILITY AND IMPLEMENTATION

The discharger shall make the SWPPP available at the construction site during working hours
(see Section 7.5 of CSMP for working hours) while construction is occurring and shall be made
available upon request by a State or Municipal inspector. When the original SWPPP is retained
by a crewmember in a construction vehicle and is not currently at the construction site, current
copies of the BMPs and map/drawing will be left with the field crew and the original SWPPP
shall be made available via a request by radio/telephone. (CGP Section XIV.C)
The SWPPP shall be implemented concurrently with the start of ground disturbing activities.
1.4

SWPPP AMENDMENTS

The SWPPP should be revised when:
If there is a General Permit violation.
When there is a reduction or increase in total disturbed acreage (General Permit Section
II Part C).
BMPs do not meet the objectives of reducing or eliminating pollutants in stormwater
discharges.
Additionally, the SWPPP shall be amended when:
There is a change in construction or operations which may affect the discharge of
pollutants to surface waters, groundwater(s), or a municipal separate storm sewer system
(MS4);
When there is a change in the project duration that changes the project’s risk level; or
When deemed necessary by the QSD. The QSD has determined that the changes listed in
Table 1.1 can be field determined by the QSP. All other changes shall be made by the
QSD as formal amendments to the SWPPP.
The following items shall be included in each amendment:
Who requested the amendment; What led to the amendment? Was there a change in
construction or operation? Was a BMP not functioning adequately? Who requested the
amendment?
The location of proposed change; Describe location of proposed change (also indicate
location on site map). Use landmarks, street names and other reference points to identify
location.
The reason for change; What led to the amendment? Was there a change in construction
or operation? Was a BMP not functioning adequately? Who requested the amendment?
The original BMP proposed, if any; and
The new BMP proposed.
Fong Ranch Park SWPPP
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Corrective Actions – What is the new proposal? What BMP is now proposed? Briefly
describe the type and placement of materials. How is the new proposal an improvement
over the original proposal?
SWPPP Section – Make specific references to the SWPPP, as appropriate.
Plan – Include plans for design changes.
Date – The Date of each Amendment shall be identified.
Qualified SWPPP Developer Signature – All Amendments shall be signed by the site’s
Qualified SWPPP Developer.
Amendment shall be logged at the front of the SWPPP and certification kept in Appendix D.
The SWPPP text shall be revised replaced, and/or hand annotated as necessary to properly
convey the amendment. SWPPP amendments must be made by a QSD. The following changes
have been designated by the QSD as "to be field determined” and constitute minor changes that
the QSP may implement based on field conditions.
Table 1.1

List of Changes to be Field Determined

Candidate changes for field location or
determination by QSP(1)

Check changes that can be field located
or field determined by QSP

Increase quantity of an Erosion or Sediment Control
Measure

x

Relocate/Add stockpiles or stored materials

x

Relocate or add toilets

x

Relocate vehicle storage and/or fueling locations

x

Relocate areas for waste storage

x

Relocate water storage and/or water transfer location

x

Changes to access points (entrance/exits)

x

Minor changes to schedule or phases
(1) Any field changes not identified for field location or field determination by QSP must be approved
by QSD
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1.5

RETENTION OF RECORDS

Paper or electronic records of documents required by this SWPPP shall be retained for a
minimum of three years from the date generated or date submitted, whichever is later, for the
following items:
Copies of the Permit Registration
Documents for this project
The entire SWPPP document
including amendments and recorded
documents added to the SWPPP.
All Rain Event Action Plans and
Weather Reports.
Photos
Laboratory Results
All violation reports along with
correct actions.
These records shall be available at the Site until construction is complete. Records assisting in
the determination of compliance with the General Permit shall be made available within a
reasonable time, to the Regional Water Board, State Water Board or U.S. Environmental
Protection Agency (EPA) upon request. Requests by the Regional Water Board for retention of
records for a period longer than three years shall be adhered to.
1.6

REQUIRED NON-COMPLIANCE REPORTING

If a discharge violation occurs the QSP shall immediately notify the LRP and the LRP shall file a
violation report electronically to the Regional Water Board within 30 days of identification of
non-compliance using SMARTS. Corrective measures will be implemented immediately
following the discharge or written notice of non-compliance from the Regional Water Board.
Discharges and corrective actions will be documented on the NAL/NEL Exceedance Site
Evaluation Report Form in CSMP Attachment 3 “Example Forms.”
The report to the LRP and to the Regional Water Board will contain the following items:
The date, time, location, nature of operation and type of unauthorized discharge.
The cause or nature of the notice or order.
The control measures (BMPs) deployed before the discharge event, or prior to receiving
notice or order.
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The date of deployment and type of control measures (BMPs) deployed after the discharge event,
or after receiving the notice or order, including additional measures installed or planned to
reduce or prevent re-occurrence.
Include the Regional Water Board requirements if any.
Reporting requirements for Numeric Action Levels (NALs) are discussed in Section 7.7.2.7.
1.7

ANNUAL REPORT

The General Permit requires that permittees prepare, certify, and electronically submit an Annual
Report no later than September 1st of each year. Reporting requirements are identified in Section
XVI of the General Permit. Annual reports will be filed in SMARTS and in accordance with
information required by the on-line forms.
1.8

CHANGES TO PERMIT COVERAGE

The General Permit allows for the reduction or increase of the total acreage covered under the
General Permit when: a portion of the project is complete and/or conditions for termination of
coverage have been met; when ownership of a portion of the project is purchased by a different
entity; or when new acreage is added to the project.
Modified PRDs shall be filed electronically within 30 days of a reduction or increase in total
disturbed area if a change in permit covered acreage is to be sought. The SWPPP shall be
modified appropriately, shall be logged at the front of the SWPPP and cetrification of SWPPP
amendments are to be kept in Appendix D. Updated PRDs submitted electronically via SMARTS
can be found in Appendix E.
1.9

NOTICE OF TERMINATION

A Notice of Termination (NOT) must be submitted electronically by the LRP via SMARTS to
terminate coverage under the General Permit. The NOT must include a final Site Map and
representative photographs of the project site that demonstrate final stabilization has been
achieved. The NOT shall be submitted within 90 days of completion of construction. The
Regional Water Board will consider a construction site complete when the conditions of the
General Permit, Section II.D have been met.
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Section 2

Project Information

2.1

PROJECT AND SITE DESCRIPTION

2.1.1

Site Description

The Fong Ranch Park project site comprises approximately 3.59-acres and is located at 3701
Fong Ranch Road in Sacramento, California. The project is located at latitude 38.63552 and
longitude -121.49429 and is identified on the Site Map in Appendix B.
2.1.2

Existing Conditions

The site is located on the west side of Bridgegate Way just north of the intersection with Fong
Ranch Road and south of Interstate 80 in Sacramento. The site is currently undeveloped. A soil
stockpile up to approximately 10 feet high generally covers the site. The site has no trees and
only native grasses.
2.1.3

Existing Drainage

The project site is located in a suburban area of Sacramento and all the drainage goes into the
City of Sacramento storm drain system which is located at 3701 Fong ranch Rd. and storm water
is conveyed through a storm drainage system. Storm water discharges, from the site, are not
considered direct discharges, as defined by the State Water Board Sacramento River. Existing
site storm water conveyance systems are shown on Drainage / Sewer 2011 (See Appendix B).
The project discharges to the storm drainage system and then the storm drainage system
discharges storm water into the Natomas East Drainage Canal that not listed for water quality
impairment. Then to the Sacramento River which is on the list for water quality impairments
and on the most recent 303(d)-list for:
Diazino
Mercury
Unknown toxicity
2.1.4

Geology and Groundwater

Geology
We identified soil and geologic conditions by observing exploratory excavations and reviewing
referenced geologic literature (Section 9.0). Soil and geologic conditions at the site generally
consist of fill overlying alluvium. Descriptions provided below include the USCS symbol where
applicable.
Site and Regional Geology
The site is located within the Great Valley Geomorphic Province of California, more commonly
referred to as the Sacramento Valley. The Sacramento Valley is a broad depression bounded by
the Sierra Nevada range to the east and the Coast Ranges to the west. The Sacramento Valley has
been filled with a thick sequence of sediments derived from weathering of adjacent mountain
ranges resulting in a stratigraphic section of Cretaceous, Tertiary, and Quaternary deposits.
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Published geologic mapping depicts the site vicinity underlain by Holocene Alluvium (map
symbol Qha), generally consisting of interbedded mixtures of sand, silt, clay, and gravel (CGS,
2011).
Fill
Fill consisting of a soil stockpile blankets the site. The stockpile is likely surplus soil generated
during construction of the ParkBridge residential subdivision immediately east of the site. The
height of the soil stockpile ranges between 1½ to 2½ feet thick around the perimeter to
approximately 10 feet high near the center of the site. We encountered approximately 1½ to 2½
feet of fill in each of our exploratory borings. The fill generally consists of soft, fat clay (CH)
with varying amounts of gravel. Complete removal and re-compaction of the fill will be required
during site grading. Specific recommendations are provided in this report.
Alluvium
We did not encounter groundwater in our borings performed on August 2, 2021, to the maximum
depth explored of approximately 16½ feet.
Review of the Department of Water Resources Groundwater Information Center Interactive Map
Application (https://sgma.water.ca.gov/webgis/?appid=SGMADataViewer#gwlevels) indicates
that springtime (2011 to 2020) groundwater depths in the site vicinity range from approximately
20 to 40 feet.
It should be noted that fluctuations in the level of groundwater may occur due to variations in
precipitation, temperature, and other factors. Depth to groundwater can also vary significantly
due to localized pumping, irrigation practices, and seasonal fluctuations. Therefore, it is possible
that groundwater may be higher or lower than the levels observed during our investigation.
Groundwater
We did not encounter groundwater in our borings performed on August 2, 2021, to the maximum
depth explored of approximately 16½ feet.
Review of the Department of Water Resources Groundwater Information Center Interactive Map
Application (https://sgma.water.ca.gov/webgis/?appid=SGMADataViewer#gwlevels) indicates
that springtime (2011 to 2020) groundwater depths in the site vicinity range from approximately
20 to 40 feet. It should be noted that fluctuations in the level of groundwater may occur due to
variations in precipitation, temperature, and other factors. Depth to groundwater can also vary
significantly due to localized pumping, irrigation practices, and seasonal fluctuations. Therefore,
it is possible that groundwater may be higher or lower than the levels observed during our
investigation.
2.1.5

Project Description

Project grading will occur on approximately 3.59-acres of the project, which comprises
approximately 100 percent of the total area of 3.59-acres. The limits of grading are shown on
Fong Ranch Park – Grading Plan in Appendix B. Graded materials are expected to be balanced
onsite. Construction activities will be phased. Phase one consist of installation of grading,
children’s playground, group picnic area with metal shade structure, multi-purpose court,
walkways, park benches and picnic tables, open turf area, planter areas large canopy shade trees
and automatic irrigation system. Refer to Appendix B.1 for plan.
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2.1.6

Developed Condition

Post construction surface drainage will be directed to storm water conveyance systems and/or
sheet flow towards drain inlets and will discharge directly to a City of Sacramento storm drain
system.
Post construction drainage patterns and conveyance systems are presented Airfield Park Phase 1
grading plan in Appendix B.
Table 2.1

Construction Site Estimates

Construction site area

3.59

Percent impervious before construction

0

Runoff coefficient before construction

%

0.10-0.30

Percent impervious after construction

0.1

Runoff coefficient after construction

.50

2.2

acres

%

PERMITS AND GOVERNING DOCUMENT S

In addition to the General Permit, the following documents have been taken into account while
preparing this SWPPP
California Environmental Quality Act (CEQA)
Contract Documents
2.3

STORMWATER RUN-ON FROM OFFSITE AREAS

Currently the existing site is higher in elevation than all the surrounding parcels and roadway.
There is no potential for run-on from offsite areas.
2.4

FINDINGS OF THE CONSTRUCTION SITE SEDIMENT AND
RECEIVING WATER RISK DETERMINATION

A construction site risk assessment has been performed for the project and the resultant risk level
is Risk Level 2.
The risk level was determined through the use of the K, LS in the SMARTS data base and
manually calculating out the R value. The risk level is based on project duration, location,
proximity to impaired receiving waters and soil conditions. A copy of the Risk Level
determination submitted on SMARTS with the PRDs is included in Appendix C.
Table 2.2 and Table 2.3 summarize the sediment and receiving water risk factors and document
the sources of information used to derive the factors.
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Table 2.2

Summary of Sediment Risk

RUSLE
Factor

Value

Method for establishing value

R

3.73

Manually calculating this factor with reference to California Water Boards
Construction General Permit Risk Assessment R-Factor Calculation
Notification.

K

SMARTS Data Base

LS

SMARTS Data Base

Total Predicted Sediment Loss (tons/acre)
Overall Sediment Risk
Low Sediment Risk < 15 tons/ acre
Medium Sediment Risk >= 15 and < 75 tons/acre
High Sediment Risk >= 75 tons/acre

Low
Medium
High

Runoff from the project site discharges into storm drainage system owned and operated by the
City of Sacramento that discharges into Natomas Main Drainage Canal which eventually leads to
the Sacramento River.
Table 2.3

Summary of Receiving Water Risk

Receiving Water Name

303(d) Listed for
Sediment Related
Pollutant(1)

TMDL for Sediment
Related Pollutant(1)

Beneficial Uses of
COLD, SPAWN, and
MIGRATORY(1)

Natomas Main Drainage
Canal

Yes

No

Yes

No

Yes

No

Sacramento River

Yes

No

Yes

No

Yes

No

Low
High

Overall Receiving Water Risk
(1) If yes is selected for any option the Receiving Water Risk is High

Risk Level 2 sites are subject to the narrative effluent limitations specified in the General Permit.
The narrative effluent limitations require stormwater discharges associated with construction
activity to minimize or prevent pollutants in stormwater and authorized non-stormwater through
the use of controls, structures, and best management practices. This SWPPP has been prepared
to address Risk Level 2 requirements (General Permit Attachment C).
2.5

CONSTRUCTION SCHEDULE

The site sediment risk was determined based on construction taking place between July 1, 2022
and October 31, 2022. Modification or extension of the schedule (start and end dates) may affect
risk determination and permit requirements. The LRP shall contact the QSD if the schedule
changes during construction to address potential impact to the SWPPP. The estimated schedule
for planned work can be found in Appendix F.
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2.6

POTENTIAL CONSTRUCTION ACTIVITY AND POLLUTANT SOURCES

Appendix G includes a list of construction activities and associated materials that are anticipated
to be used onsite. These activities and associated materials will or could potentially contribute
pollutants, other than sediment, to stormwater runoff.
The anticipated activities and associated pollutants were used in Section 3 to select the Best
Management Practices for the project. Location of anticipated pollutants and associated BMPs
are show on the Site Map in Appendix B.
For sampling requirements for non-visible pollutants associated with construction activity please
refer to Section 7.7.1. For a full and complete list of onsite pollutants, refer to the Material
Safety Data Sheets (MSDS), which are retained onsite at the construction trailer.
2.7

IDENTIFICATION OF NON-STORMWATER DISCHARGES

Non-stormwater discharges consist of discharges which do not originate from precipitation
events. The General Permit provides allowances for specified non-stormwater discharges that do
not cause erosion or carry other pollutants.
Non-stormwater discharges into storm drainage systems or waterways, which are not authorized
under the General Permit and listed in the SWPPP, or authorized under a separate NPDES
permit, are prohibited.
Non-stormwater discharges that are authorized from this project site include the following:
None
These authorized non-stormwater discharges will be managed with the stormwater and nonstormwater BMPs described in Section 3 of this SWPPP and will be minimized by the QSP.
Activities at this site that may result in unauthorized non-stormwater discharges include:
Irrigation Runoff
Flush Water Lines
Steps will be taken, including the implementation of appropriate BMPs, to ensure that
unauthorized discharges are eliminated, controlled, disposed, or treated on-site.
Discharges of construction materials and wastes, such as fuel or paint, resulting from dumping,
spills, or direct contact with rainwater or stormwater runoff, are also prohibited.
2.8

REQUIRED SITE MAP INFORMATION

The construction project’s Site Map(s) showing the project location, surface water boundaries,
geographic features, construction site perimeter and general topography and other requirements
identified in Attachment B of the General Permit is located in Appendix B. Table 2.6 identifies
Map or Sheet Nos. where required elements are illustrated.
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Table 2.6

Required Map Information

Included on
Map/Plan Sheet
No. (1)

Required Element

L1

The project’s surrounding area (vicinity)

L4

Site layout

L4

Construction site boundaries

L3

Drainage areas

L3

Discharge locations

L3

Sampling locations

L2, L3

Areas of soil disturbance (temporary or permanent)

L3

Active areas of soil disturbance (cut or fill)

L2

Locations of runoff BMPs

L2

Locations of erosion control BMPs

L2

Locations of sediment control BMPs

L2

Locations of sensitive habitats, watercourses, or other features which are not to be
disturbed

L6

Locations of all post construction BMPs

L2

Waste storage areas

L2

Vehicle storage areas

L2

Material storage areas

L2

Entrance and Exits

L2

Fueling Locations

Notes: (1) Indicate maps or drawings that information is included on (e.g., Vicinity Map, Site Map, Drainage Plans,
Grading Plans, Progress Maps, etc.)
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Section 3
3.1

Best Management Practices

SCHEDULE FOR BMP IMPLEMENTATION

Control

Wind
Erosion

Tracking Control

Sediment Control

Erosion

BMP

Implementation

Duration

EC-1, Scheduling

Prior to Construction

Entirety of Project

EC-2, Preservation of Existing
Vegetation

Start of Construction

Entirety of Project

EC-3, Hydraulic Mulch

Exposed Soil needs two
days prior to any storm
even

Until soil is
stabilized

EC-4, Hydroseeding

Exposed Soil needs two
days prior to any storm
even

Until soil is
stabilized

EC-8, Wood Mulching

After shrubs, groundcover
and trees have been
installed

Until soil is
stabilized with
plant material

SE-5, Fiber Rolls

Prior to construction

Until soil
stabilization is
complete

SE-6, Gravel Bag Berm

Prior to construction

Until soil
stabilization is
complete

SE-7, Street Sweeping and
Vacuuming

Start of Construction

Entirety of Project

SE-10, Strom Drain Inlet Protection

Prior to construction

Entirety of Project

TC-1, Stabilized Construction
Entrance

Prior to construction

Until soil
stabilization is
complete

TC-2, Stabilized Construction Roadway

After Grading

Until soil
stabilization is
complete.

WE-1, Wind Erosion Control

Start of Construction

Entirety of Project
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3.2

EROSION AND SEDIMENT CONTROL
Erosion and Sediment Control Worksheet
Applicable
to Project

General Permit BMP Requirements

CGP
Pg #

Associated
CASQA
BMPs

BMP Requirements for Erosion and Sediment Control (Attachment C, D, & E parts D and E)
Implement effective wind erosion control.

Pg 5 of Att.
C, D & E

WE-1

Provide effective soil cover for inactive areas and finished
slopes, open space, utility backfill, and completed lots.

Pg 5 of Att.
C, D & E

EC-5
EC-16

Limit the use of plastic materials when more sustainable,
environmentally friendly alternatives exist. Where plastic
materials are deemed necessary, the QSD shall consider the
use of plastic materials resistant to solar degradation.

Pg 5 of Att.
C, D & E

Pg 5 of Att.
C, D & E

Establish and maintain effective perimeter controls and
stabilize construction entrances and exits to sufficiently
control erosion and sediment discharges from the site.

On sites where sediment basins are to be used, at a
minimum, design sediment basins according to the method
provided in Stormwater BMP Handbook Portal:
Construction.

Pg 5 of Att.
C, D & E

Pg 5 of Att.
C, D & E
Implement appropriate erosion control BMPs (runoff
control and soil stabilization) in conjunction with sediment
4
control BMPs for areas under active construction.

Apply linear sediment controls along the toe of the slope;
face of the slope; and at the grade breaks of exposed slopes
to comply with sheet flow lengths in accordance with
General Permit.
Ensure that construction activity traffic to and from the
project is limited to entrances and exits that employ
effective controls to prevent offsite tracking of sediment.
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RL 2 and 3
only

RL 2 and 3
only

Pg 5 of Att.
D&E

Pg 6 of Att.
D&E

WM-3

SE-1 ,SE-5
SE-7, TC-1
TC-2, TC3
WM-3

SE-02

EC-1, EC2
EC-5, EC9
EC-10,
EC-16
SE-1, SE-4
SE-5,
SE-1 ,SE-5
SE-7
TC-1
TC-2
TC-3
SE-7
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Erosion and Sediment Control Worksheet
Applicable
to Project

General Permit BMP Requirements

Ensure that storm drain inlets and perimeter controls,
runoff control BMPs, and pollutant controls at entrances
and exits (e.g. tire wash-off locations) are maintained and
protected from activities that reduce their effectiveness.
Inspect on a daily basis immediate access roads. At a
minimum daily (when necessary) and prior to a rain event.
The LRP shall remove sediment or other construction
activity-related materials that are deposited on the roads
(by vacuuming or sweeping).
The Regional Water Board may require implementation of
additional site-specific sediment control requirements if the
implementation of the other requirements in this section is
not adequately protecting the receiving waters.

RL 2 and 3
only

RL 2 and 3
only

CGP
Pg #

Associated
CASQA
BMPs

Pg 6 of Att.
D&E
All BMPs

Pg 6 of Att.
D&E

Pg 5 Att. C
Pg 6 Att. D
&E

TC-1
TC-2
TC-3
SE-7

N/A

BMP Requirements for Run-on and Runoff Controls (Attachment C, D, & E parts F)
Effectively manage run-on, runoff within the site and
runoff that discharge off the site.

Pg 5 Att. C
Pg 6 Att. D
&E

Run-on from off-site shall be directed away from disturbed
areas or shall collectively be in compliance with the
effluent limitation in the CGP.

Pg 5 Att. C
Pg 6 Att. D
&E

BMP Requirements for Air Deposition (Attachment C, D, & E parts B.6)
Control the air deposition of site materials and from site
operations. Such particulates can include, but are not
limited to, sediment, nutrients, trash, metals, bacteria, oil
and grease and organics.

Pg 4 of Att.
C, D & E

WE-1

Erosion and sediment controls are required by the General Permit to provide effective reduction
or elimination of sediment related pollutants in stormwater discharges and authorized nonstormwater discharges from the Site. Applicable BMPs are identified in this section for erosion
control, sediment control, tracking control, and wind erosion control.
3.2.1

Erosion Control

Erosion control, also referred to as soil stabilization, consists of source control measures that are
designed to prevent soil particles from detaching and becoming transported in stormwater runoff.
Erosion control BMPs protect the soil surface by covering and/or binding soil particles.
This construction project will implement the following practices to provide effective temporary
and final erosion control during construction:
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1. Preserve existing vegetation where required and when feasible.
2. The area of soil disturbing operations shall be controlled such that the Contractor is able
to implement erosion control BMPs quickly and effectively.
3. Stabilize non-active areas within 14 days of cessation of construction activities or sooner
if stipulated by local requirements.
4. Control erosion in concentrated flow paths by applying erosion control blankets, check
dams, erosion control seeding or alternate methods.
5. Prior to the completion of construction, apply permanent erosion control to remaining
disturbed soil areas.
Sufficient erosion control materials shall be maintained onsite to allow implementation in
conformance with this SWPPP.
The following temporary erosion control BMP selection table indicates the BMPs that shall be
implemented to control erosion on the construction site. Fact Sheets for temporary erosion
control BMPs are provided in Appendix H.
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Velocity Dissipation Devices

Slope Drains
Stream Bank Stabilization
Compost Blankets
Soil Preparation-Roughening
Non-Vegetated Stabilization
Wind Erosion Control

EC-10

EC-11
EC-12
EC-14
EC-15
EC-16
WE-1
(2)

(2)

(3)

(2)

(2)

(2)

(2)

(2)

(2)

Meets a
Minimum
Requirement(1)

X
X
X

X
X

X
X
X

X

X

YES

X
X
X

X

X
X

NO

BMP Used

If used, state reason:

Not required with minimum slope at the drain inlets this will not be
required.
Strom water is designed to drain into storm drains
No Streams on site
Hydroseeding and Hydraulic Mulch used instead.

Hydroseeding and Hydraulic Mulch used instead.
Hydroseeding and Hydraulic Mulch used instead.

If not used, state reason
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Applicability to a specific project shall be determined by the QSD.
The QSD shall ensure implementation of one of the minimum measures listed or a combination thereof to achieve and maintain the Risk Level requirements.
(3)
Run-on from offsite shall be directed away from all disturbed areas, diversion of offsite flows may require design/analysis by a licensed civil engineer and/or
additional environmental permitting

(1)

Alternate BMPs Used:

EC-3
EC-4
EC-5
EC-6
EC-7
EC-8
EC-9

EC-2

Scheduling
Preservation of Existing
Vegetation
Hydraulic Mulch
Hydroseed
Soil Binders
Straw Mulch
Geotextiles and Mats
Wood Mulching
Earth Dike and Drainage Swales

BMP Name

Temporary Erosion Control BMPs

EC-1

CASQA
Fact
Sheet

Table 3.2

These temporary erosion control BMPs shall be implemented in conformance with the following
guidelines and as outlined in the BMP Factsheets provided in Appendix H. If there is a conflict
between documents, the Site Map will prevail over narrative in the body of the SWPPP or
guidance in the BMP Fact Sheets. Site specific details in the Site Map prevail over standard
details included in the Site Map. The narrative in the body of the SWPPP prevails over guidance
in the BMP Fact Sheets.
Scheduling
Per the Fong Ranch Park - Timeline – Refer to Appendix F
Preservation of Existing Vegetation
Per the Fong Ranch Park - plans and specifications.
Hydraulic Mulch
Per the Fong Ranch Park 1 - plans and specifications.
Hydroseed
Per the Fong Ranch Park - Phase 1 plans and specifications.
Soil Binders
Per the Fong Ranch Park - plans and specifications.
Wood Mulching
Per the Fong Ranch Park - plans and specifications.
Earth Dike and Drainage Swales
Per the Fong Ranch Park - plans and specifications.
Soil Preparation-Roughening
Per the Fong Ranch Park - plans and specifications.
Non-Vegetated Stabilization
Per the Fong Ranch Park - plans and specifications.
Wind Erosion Control
Per the Fong Ranch Park - plans and specifications.
3.2.2

Sediment Controls

Sediment controls are temporary or permanent structural measures that are intended to
complement the selected erosion control measures and reduce sediment discharges from active
construction areas. Sediment controls are designed to intercept and settle out soil particles that
have been detached and transported by the force of water.
The following sediment control BMP selection table indicates the BMPs that shall be
implemented to control sediment on the construction site. Fact Sheets for temporary sediment
control BMPs are provided in Appendix H.
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Silt Fence

Sediment Basin

Sediment Trap

Check Dams

Fiber Rolls

Gravel Bag Berm

Street Sweeping

Sandbag Barrier

Straw Bale Barrier

Storm Drain Inlet Protection

Temporary Silt Dike

Compost Sock and Berm

Biofilter Bags

Stabilized Construction Entrance and Exit

Stabilized Construction Roadway

Entrance Outlet Tire Wash

SE-1

SE-2

SE-3

SE-4

SE-5

SE-6

SE-7

SE-8

SE-9

SE-10

SE-12

SE-13

SE-14

TC-1

TC-2

TC-3

Fong Ranch Park SWPPP
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(3)

(3)

RL2&3

X

X

X

X

X

X

(3)

X

X

X

X

X

X

X

X

X

X

NO

BMP used
YES

(2)(3)

(2) (3)

Meets a
Minimum
Requirement(1)

Temporary Sediment Control BMPs

CASQA
Fact
Sheet

Table 3.3

If used, state reason:

February 2022

Not Required. Stabilized Construction Entrance and
Exit will be used instead.

Not required. No Construction Roadway in this
project.

Not required, Fiber Rolls used instead of Compost
Sock and Berm

Not required, Fiber Rolls used instead of Silt Dike

Not required, Fiber Rolls used instead of Straw Bale
Barrier

Not required, Fiber Rolls used instead of Sandbag
Barriers

Not required, Fiber Rolls used instead of Check Dams

Not Required. Storm water will be filtered before it
enters drain inlets.

Not Required. Storm water will be filtered before it
enters drain inlets.

Not Required, Fiber Rolls used instead of Silt Fence

If not used, state reason

BMP Name

Meets a
Minimum
Requirement(1)

Temporary Sediment Control BMPs

YES

NO

BMP used
If not used, state reason

Fong Ranch Park SWPPP

(2)

22

February 2022

Applicability to a specific project shall be determined by the QSD
The QSD shall ensure implementation of one of the minimum measures listed or a combination thereof to achieve and maintain the Risk Level
requirements
(3)
Risk Level 2 &3 shall provide linear sediment control along toe of slope, face of slope, and at the grade breaks of exposed slope

(1)

CASQA
Fact
Sheet

Table 3.3

These temporary sediment control BMPs shall be implemented in conformance with the
following guidelines and in accordance with the BMP Fact Sheets provided in Appendix H. If
there is a conflict between documents, the Site Map will prevail over narrative in the body of the
SWPPP or guidance in the BMP Fact Sheets. Site specific details in the Site Map prevail over
standard details included in the Site Map. The narrative in the body of the SWPPP prevails over
guidance in the BMP Fact Sheets.
Fiber Rolls
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet SE- 5
Gravel Bag Berm
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet SE- 6
Street Sweeping
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet SE- 7
Storm Drain Inlet Protection
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet SE- 10
Biofilter Bags
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet SE- 14
Stabilized Construction Entrance and Exit
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet TC-1
3.3

NON-STORMWATER CONTROLS AND WASTE AND MATERIALS
MANAGEMENT
Non-Stormwater, Construction Materials & Waste Management Worksheet
The
Following
are
Applicable
to Project

BMP Requirements

CGP Pg#

Associated
CASQA
BMPs

BMP Requirements for Waste Management (Attachment C, D and E part B.2)
NS-1, NS-3
NS-8, NS-12
NS-13

Prevent disposal of rinse or wash waters or materials on
impervious or pervious site surfaces or into the storm drain
system.

x

Pg 2, Att. C,
D&E

Ensure the containment of sanitation facilities (e.g., portable
toilets) to prevent discharges of pollutants to the stormwater
drainage system or receiving water.

x

Pg 2, Att. C,
D&E

WM-9

Clean or replace sanitation facilities and inspecting them
regularly for leaks and spills.

x

Pg 2, Att. C,
D&E

WM-9
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Non-Stormwater, Construction Materials & Waste Management Worksheet
The
Following
are
Applicable
to Project

BMP Requirements

Cover waste disposal containers at the end of every business
day and during a rain event.

x

CGP Pg#

Associated
CASQA
BMPs

Pg 2, Att. C,
D&E

WM-1 , M-2
WM-4 , M-5
WM-6, WM-7
WM-10

Prevent discharges from waste disposal containers to the
stormwater drainage system or receiving water.

x

Pg 2, Att. C,
D&E

WM-1, WM-2
WM-4, WM-5
WM-6, WM-7
WM-9, WM10

Contain and securely protect stockpiled waste material from
wind and rain at all times unless actively being used.

x

Pg 2, Att. C,
D&E

WM-3

Implement procedures that effectively address hazardous and
non-hazardous spills.

If incident
occurs

Pg 2, Att. C,
D&E

WM-4

Develop a spill response and implementation element of the
SWPPP prior to commencement of construction activities. The
SWPPP shall require that: Equipment and materials for cleanup
of spills shall be available onsite and that spills and leaks shall
be cleaned up immediately and disposed of properly; and
appropriate spill response personnel are assigned and trained.

x

Pg 2, Att. C,
D&E

WM-4

Ensure the containment of concrete washout areas and other
washout areas that may contain additional pollutants so there is
no discharge into the underlying soil and onto the surrounding
areas.

x

Pg 3, Att. C,
D&E

WM-8

BMP Requirements for Construction Material (Attachment C, D, and E part B.1)
Conduct an inventory of the products used and/or expected to
be used and the end products that are produced and/or expected
to be produced.

x

Pg 1, Att. C,
D&E

Cover and berm loose stockpiled construction materials that
are not actively being used (i.e. soil, spoils, aggregate, fly-ash,
stucco, hydrated lime, etc.).

x

Pg 1, Att. C,
D&E

WM-3

Store chemicals in watertight containers (with appropriate
secondary containment to prevent spillage or leakage) or in a
storage shed (completely enclosed).

x

Pg 2, Att. C,
D&E

WM-1, WM-2
WM-4, WM-6

Pg 2, Att. C,
D&E

WM-1, WM-2
WM-4, WM-5
WM-6, WM-7
WM-10

Minimize exposure of construction materials to precipitation.
x
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Non-Stormwater, Construction Materials & Waste Management Worksheet
The
Following
are
Applicable
to Project

BMP Requirements

Implement BMPs to prevent the off-site tracking of loose
construction and landscape materials.

x

Associated
CASQA
BMPs

CGP Pg#

Pg 2, Att. C,
D&E

TC-1
TC-2
TC-3

BMP Requirements for Vehicle Storage and Maintenance (Attachment C, D and E, part B.3)
Prevent oil, grease, or fuel from leaking into the ground, storm
drains or surface waters.

x

Pg 3, Att. C,
D&E

NS-9
NS-10

Place equipment or vehicles, which are to be fueled,
maintained and stored in a designated area fitted with
appropriate BMPs.

x

Pg 2, Att. C,
D&E

WM-2, WM-4
NS-9, NS-10

Clean leaks immediately and disposing of leaked materials
properly.

If incident
occurs

Pg 2, Att. C,
D&E

WM-4

BMP Requirements to Control Non-Stormwater Discharges (Attachment C, D and E part C)

Implement measures to control non-stormwater discharges
during construction.

x

Pg 4, Att. C,
D&E

NS-3, NS-8
NS-9, NS-10
NS-12, NS-13
TC-1, TC-2
TC-3

Wash vehicles in such a manner as to prevent non-stormwater
discharges to surface waters or MS4 drainage systems.

x

Pg 4, Att. C,
D&E

NS-8

Clean streets in such a manner as to prevent non-stormwater
discharges from reaching surface water or MS4 drainage
systems.

x

Pg 4, Att. C,
D&E

TC-1, TC-2
TC-3, SE-7

3.3.1

Non-Stormwater Controls

Non-stormwater discharges into storm drainage systems or waterways, which are not authorized
under the General Permit, are prohibited. Non-stormwater discharges for which a separate
NPDES permit is required by the local Regional Water Board are prohibited unless coverage
under the separate NPDES permit has been obtained for the discharge. The selection of nonstormwater BMPs is based on the list of construction activities with a potential for nonstormwater discharges identified in Section 2.7 of this SWPPP.
The following non-stormwater control BMP selection table indicates the BMPs that shall be
implemented to control sediment on the construction site. Fact Sheets for temporary nonstormwater control BMPs are provided in Appendix H.
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Paving and Grinding Operation

Temporary Stream Crossing

Clear Water Diversion

Illicit Connection- Illegal Discharge
Connection

Potable Water Irrigation Discharge
Detection

Vehicle and Equipment Cleaning

Vehicle and Equipment Fueling

Vehicle and Equipment Maintenance

Pile Driving Operation

Concrete Curing

Concrete Finishing

Material and Equipment Use Over Water

Demolition Removal Adjacent to Water

Temporary Batch Plants

NS-3

NS-4

NS-5

NS-6

NS-7

NS-8

NS-9

NS-10

NS-11

NS-12

NS-13

NS-14

NS-15

NS-16

26

x

Dewatering Operation

NS-2

Fong Ranch Park SWPPP

x

Water Conservation Practices

NS-1

x

x

x

x

x

x

x

YES

BMP used

BMP Name

CASQA Fact
Sheet

Meets a
Minimum
Requirement(1)

Temporary Non-Stormwater BMPs

Table 3.4

x

x

x

x

x

x

x

NO

February 2022

Freshly mix concrete will be brought onto the
site by cement trucks

No Streams or water bodies within or next to
project boundary

No Streams or water bodies within project
boundary

None of the structures on this project require pile
driving

No Streams or water bodies within the vicinity

No Streams within the vicinity

The project does not excavate below the water
table.

If not used, state reason

BMP Name

CASQA Fact
Sheet

Meets a
Minimum
Requirement(1)
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Applicability to a specific project shall be determined by the QSD
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(1)

Alternate BMPs Used:

Temporary Non-Stormwater BMPs

Table 3.4

NO

If used, state reason:

YES

BMP used

February 2022

If not used, state reason

Non-stormwater BMPs shall be implemented in conformance with the following guidelines and
in accordance with the BMP Fact Sheets provided in Appendix H. If there is a conflict between
documents, the Site Map will prevail over narrative in the body of the SWPPP or guidance in the
BMP Fact Sheets. Site specific details in the Site Map prevail over standard details included in
the Site Map. The narrative in the body of the SWPPP prevails over guidance in the BMP Fact
Sheets.
Water Conservation Practices
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet NS-1
Paving and Grinding Operation
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet NS-3
Illicit Connection- Illegal Discharge Connection
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet NS-6
Potable Water Irrigation Discharge Detection
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet NS-7
Vehicle and Equipment Cleaning
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet NS-8
Vehicle and Equipment Fueling
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet NS-9
Vehicle and Equipment Maintenance
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet NS-10
Concrete Curing
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet NS-12
Concrete Finishing
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet NS-13
3.3.2

Materials Management and Waste Management

Materials management control practices consist of implementing procedural and structural BMPs
for handling, storing and using construction materials to prevent the release of those materials
into stormwater discharges. The amount and type of construction materials to be utilized at the
Site will depend upon the type of construction and the length of the construction period. The
materials may be used continuously, such as fuel for vehicles and equipment, or the materials
may be used for a discrete period, such as soil binders for temporary stabilization.
Waste management consist of implementing procedural and structural BMPs for handling,
storing and ensuring proper disposal of wastes to prevent the release of those wastes into
stormwater discharges.
Materials and waste management pollution control BMPs shall be implemented to minimize
stormwater contact with construction materials, wastes and service areas; and to prevent
Fong Ranch Park SWPPP
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materials and wastes from being discharged off-site. The primary mechanisms for stormwater
contact that shall be addressed include:
Direct contact with precipitation
Contact with storm water run-on and runoff
Wind dispersion of loose materials
Direct discharge to the storm drain system through spills or dumping
Extended contact with some materials and wastes, such as asphalt cold mix and treated
wood products, which can leach pollutants into stormwater.
A list of construction activities is provided in Section 2.6. The following Materials and Waste
Management BMP selection table indicates the BMPs that shall be implemented to handle
materials and control construction site wastes associated with these construction activities. Fact
Sheets for Materials and Waste Management BMPs are provided in Appendix H.
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X

Material Use

Stockpile Management

Spill Preservation and Control

Solid Waste Management

Hazardous Waste Management

Contaminated Soil
Management

Concrete Waste Management

Sanitary-Septic Waste
Management

Liquid Waste Management

WM-02

WM-03

WM-04

WM-05

WM-06

WM-07

WM-08

WM-09

WM-10

30

Applicability to a specific project shall be determined by the QSD.

Fong Ranch Park SWPPP

(1)

Alternate BMPs Used:

X

Material Delivery and Storage

WM-01

X

X

X

X

X

X

YES

February 2022

There are no now pollutants in the soils which exceed
EPA’s requirements. If they are encountered this waste
management BMP will be required.

There are no now pollutants in the soils which exceed
EPA’s requirements. If they are encountered this waste
management BMP will be required.

If not used, state reason

If used, state reason:

X

X

NO

BMP used

BMP Name

Meets a
Minimum
Requirement (1)

Temporary Materials Management BMPs

CASQA Fact
Sheet

Table 3.5

Material management BMPs shall be implemented in conformance with the following guidelines
and in accordance with the BMP Fact Sheets provided in Appendix H. If there is a conflict
between documents, the Site Map will prevail over narrative in the body of the SWPPP or
guidance in the BMP Fact Sheets. Site specific details in the Site Map prevail over standard
details included in the Site Map. The narrative in the body of the SWPPP prevails over guidance
in the BMP Fact Sheets.
Material Delivery and Storage
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet WM-01
Material Use
Per the Fong Ranch Park Plans and specifications and per CASQA Fact Sheet WM-02
Stockpile Management
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet WM-03
Spill Preservation and Control
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet WM-04
Solid Waste Management
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet WM-05
Hazardous Waste Management
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet WM-06
Concrete Waste Management
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet WM-08
Sanitary-Septic Waste Management
Per the Fong Ranch Park plans and specifications and per CASQA Fact Sheet WM-09
3.4

POST CONSTRUCTION STORMWATER MANAGEMENT MEASURES

Post construction BMPs are permanent measures installed during construction, designed to
reduce or eliminate pollutant discharges from the site after construction is completed.
This site is located in an area subject to a Phase I or Phase II Municipal Separate Storm Sewer
Yes
No
System (MS4) permit approved Stormwater Management Plan.
This project does have grading and landscape proposed to help reduce the runoff of storm water
off the site and into the storm drain.
The following source control post construction BMPs to comply with General Permit Section
XIII.B and local requirements have been identified for the site:
None
A plan for the post construction funding and maintenance of these BMPs has been developed to
address at minimum five years following construction. The post construction BMPs that are
described above shall be funded and maintained by the City of Sacramento, Department of Parks
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and Recreation. If required, post construction funding and maintenance will be submitted with
the NOT.
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Section 4
4.1

BMP Inspection and Maintenance

BMP INSPECTION AND MAINTENANCE

The General Permit requires routine weekly inspections of BMPs, along with inspections before,
during, and after qualifying rain events. A BMP inspection checklist must be filled out for
inspections and maintained on-site with the SWPPP. The inspection checklist includes the
necessary information covered in Section 7.6. A blank inspection checklist can be found in
Appendix I. Completed checklists shall be kept in CSMP Attachment 2 “Monitoring Records.
BMPs shall be maintained regularly to ensure proper and effective functionality. If necessary,
corrective actions shall be implemented within 72 hours of identified deficiencies and associated
amendments to the SWPPP shall be prepared by the QSD.
Specific details for maintenance, inspection, and repair of Construction Site BMPs can be found
in the BMP Factsheets in Appendix H.
4.2

RAIN EVENT ACTION PLANS

Rain Event Action Plans (REAPs) are not required for Risk Level 1 projects.
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Section 5

Training

The following text should be modified accordingly
Appendix L identifies the QSPs for the project. To promote stormwater management awareness
specific for this project, periodic training of job-site personnel shall be included as part of routine
project meetings (e.g. daily/weekly tailgate safety meetings), or task specific trainings as needed.
The QSP shall be responsible for providing this information at the meetings, and subsequently
completing the training logs shown in Appendix K, which identifies the site-specific stormwater
topics covered as well as the names of site personnel who attended the meeting. Tasks may be
delegated to trained employees by the QSP provided adequate supervision and oversight is
provided. Training shall correspond to the specific task delegated including: SWPPP
implementation; BMP inspection and maintenance; and record keeping.
Documentation of training activities (formal and informal) is retained in SWPPP Appendix K.
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Section 6
6.1

Responsible Parties and Operators

RESPONSIBLE PARTIES

Approved Signatories who are responsible for SWPPP implementation and have authority to sign
permit-related documents are listed below. Written authorizations from the LRP for these
individuals are provided in Appendix L. The Approved Signatories to this project are:
Name

Title

Phone Number

Dennis Day

Associate Landscape
Architect

Office 916-808-7633,
cell 916-380-8813

QSPs identified for the project are identified in Appendix L. The QSP shall have primary
responsibility and significant authority for the implementation, maintenance and
inspection/monitoring of SWPPP requirements. The QSP will be available at all times
throughout the duration of the project. Duties of the QSP include but are not limited to:
Implementing all elements of the General Permit and SWPPP, including but not limited
to:
o Ensuring all BMPs are implemented, inspected, and properly maintained;
o Performing non-stormwater and stormwater visual observations and inspections;
o Performing non-stormwater and storm sampling and analysis, as required;
o Performing routine inspections and observations;
o Implementing non-stormwater management, and materials and waste management
activities such as: monitoring discharges; general Site clean-up; vehicle and
equipment cleaning, fueling and maintenance; spill control; ensuring that no materials
other than stormwater are discharged in quantities which will have an adverse effect
on receiving waters or storm drain systems; etc.;
The QSP may delegate these inspections and activities to an appropriately trained
employee, but shall ensure adequacy and adequate deployment.
Ensuring elimination of unauthorized discharges.
The QSPs shall be assigned authority by the LRP to mobilize crews in order to make
immediate repairs to the control measures.
Coordinate with the Contractor(s) to assure all of the necessary corrections/repairs are
made immediately and that the project complies with the SWPPP, the General Permit and
approved plans at all times.
Notifying the LRP or Authorized Signatory immediately of off-site discharges or other
non-compliance events.
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6.2

CONTRACTOR LIST

Contractor
Name:
Title:
Company:
Address:
Phone Number:
Number (24/7):
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Section 7
7.1

Construction Site Monitoring Program

Purpose

This Construction Site Monitoring Program was developed to address the following objectives:
1. To demonstrate that the site is in compliance with the Discharge Prohibitions of the
Construction General Permit;
2. To determine whether non-visible pollutants are present at the construction site and are
causing or contributing to exceedances of water quality objectives;
3. To determine whether immediate corrective actions, additional Best Management
Practices (BMP) implementation, or SWPPP revisions are necessary to reduce pollutants
in stormwater discharges and authorized non-stormwater discharges;
4. To determine whether BMPs included in the SWPPP are effective in preventing or
reducing pollutants in stormwater discharges and authorized non-stormwater discharges.
7.2

Applicability of Permit Requirements

This project has been determined to be a Risk Level 2 project. The General Permit identifies the
following types of monitoring as being applicable for a Risk Level 1 project.
Risk Level 2
Visual inspections of Best Management Practices (BMPs);
Visual monitoring of the site related to qualifying storm events;
Visual monitoring of the site for non-stormwater discharges;
Sampling and analysis of construction site runoff for pH and turbidity;
Sampling and analysis of construction site runoff for non-visible pollutants when
applicable; and
Sampling and analysis of non-stormwater discharges when applicable.
7.3.

Weather and Rain Event Tracking

Visual monitoring and inspections requirements of the General Permit are triggered by a
qualifying rain event. The General Permit defines a qualifying rain event as any event that
produces ½ inch of precipitation. A minimum of 48 hours of dry weather will be used to
distinguish between separate qualifying storm events.
7.3.1

Weather Tracking

The QSP should daily consult the National Oceanographic and Atmospheric Administration
(NOAA) for the weather forecasts. These forecasts can be obtained at http://www.srh.noaa.gov/.
Weather reports should be printed and maintained with the SWPPP in CSMP Attachment 1
“Weather Reports”.
7.3.2

Rain Gauges

The QSP shall install one rain gauge located on south end of the project site. Locate the gauge in
an open area away from obstructions such as trees or overhangs. Mount the gauge on a post at a
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height of 3 to 5 feet with the gauge extending several inches beyond the post. Make sure that the
top of the gauge is level. Make sure the post is not in an area where rainwater can indirectly
splash from sheds, equipment, trailers, etc.
The rain gauge(s) shall be read daily during normal site scheduled hours. The rain gauge should
be read at approximately the same time every day and the date and time of each reading
recorded. Log rain gauge readings in CSMP Attachment 1 “Weather Records”. Follow the rain
gauge instructions to obtain accurate measurements.
Once the rain gauge reading has been recorded, accumulated rain shall be emptied, and the gauge
reset.
For comparison with the site rain gauge, the nearest appropriate governmental rain gauge(s) is
located at http://www.sacflood.org/alrtloc1.htm
7.4

Monitoring Locations

Monitoring locations are shown on the Site Maps in Appendix B. Monitoring locations are
described in the Sections 7.6 and 7.7.
Whenever changes in the construction site might affect the appropriateness of sampling
locations, the sampling locations shall be revised accordingly. All such revisions shall be
implemented as soon as feasible and the SWPPP amended. Temporary changes that result in a
one-time additional sampling location do not require a SWPPP amendment.
7.5

Safety and Monitoring Exemptions

Safety practices for sample collection will be in accordance with the Workplace IIDP, original
published date October 2001 and revised date of May 2012. A summary of the safety
requirements that apply to sampling personnel is provided below.
Construction / traffic safety vest
Steel toed boots with nonslip grip
Hardhat
Safety Glass
Long Sleeve Shirt
This project is not required to collect samples or conduct visual observations (inspections) under
the following conditions:
During dangerous weather conditions such as flooding and electrical storms.
Outside of scheduled site business hours.
Scheduled site business hours are: Monday – Friday 7:00 am to 4:00 pm.
If monitoring (visual monitoring or sample collection) of the site is unsafe because of the
dangerous conditions noted above then the QSP shall document the conditions for why an
exception to performing the monitoring was necessary. The exemption documentation shall be
filed in CSMP Attachment 2 “Monitoring Records”.
Fong Ranch Park SWPPP

38

February 2022

7.6

Visual Monitoring

Visual monitoring includes observations and inspections. Inspections of BMPs are required to
identify and record BMPs that need maintenance to operate effectively, that have failed, or that
could fail to operate as intended. Visual observations of the site are required to observe storm
water drainage areas to identify any spills, leaks, or uncontrolled pollutant sources.
Table 7.1 identifies the required frequency of visual observations and inspections. Inspections
and observations will be conducted at the locations identified in Section 7.6.3.
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Table 7.1

Summary of Visual Monitoring and Inspections

Type of Inspection

Frequency

Routine Inspections
BMP Inspections

Weekly1

BMP Inspections

Weekly1

BMP Inspections – Tracking Control

Daily

Gravel Bags and Berms

Weekly

Fiber Rolls

Weekly

Strom Drain Inlet Protection

Weekly

Stabilized Construction Entrance

Daily

Stabilized Construction Roadways

Daily

Biofilter Bags

Weekly

Non-Stormwater Discharge Observations

Quarterly during daylight hours

Rain Event Triggered Inspections
Site Inspections Prior to a Qualifying Event

Within 48 hours of a qualifying event 2

BMP Inspections During an Extended Storm
Event

Every 24-hour period of a rainevent2

Site Inspections Following a Qualifying Event

Within 48 hours of a qualifying event2

1

Most BMPs must be inspected weekly; those identified below must be inspected more frequently.

2

Inspections are only required during scheduled site operating hours. Note however, these inspections are
required daily regardless of the amount of precipitation.

7.6.1

Routine Observations and Inspections

Routine site inspections and visual monitoring are necessary to ensure that the project is in
compliance with the requirements of the Construction General Permit.
7.6.1.1

Routine BMP Inspections

Inspections of BMPs are conducted to identify and record:
BMPs that are properly installed.
BMPs that need maintenance to operate effectively.
BMPs that have failed; or
BMPs that could fail to operate as intended.
7.6.1.2

Non-Stormwater Discharge Observations

Each drainage area will be inspected for the presence of or indications of prior unauthorized and
authorized non-stormwater discharges. Inspections will record:
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Presence or evidence of any non-stormwater discharge (authorized or unauthorized);
Pollutant characteristics (floating and suspended material, sheen, discoloration, turbidity,
odor, etc.); and
Source of discharge.
7.6.2

Rain-Event Triggered Observations and Inspections

Visual observations of the site and inspections of BMPs are required prior to a qualifying rain
event; following a qualifying rain event, and every 24-hour period during a qualifying rain event.
Pre-rain inspections will be conducted after consulting NOAA and determining that a
precipitation event with a 50% or greater probability of precipitation has been predicted.
7.6.2.1

Visual Observations Prior to a Forecasted Qualifying Rain Event

Within 48-hours prior to a qualifying event a stormwater visual monitoring site inspection will
include observations of the following locations:
Stormwater drainage areas to identify any spills, leaks, or uncontrolled pollutant sources.
BMPs to identify if they have been properly implemented.
Any stormwater storage and containment areas to detect leaks and ensure maintenance of
adequate freeboard.
BMP inspections and visual monitoring will be triggered by a NOAA prediction of rain in the
project area.
or
Consistent with guidance from the State Water Resources Control Board, pre-rain BMP
inspections and visual monitoring will be triggered by a NOAA forecast that indicates a
probability of precipitation of 50% or more in the project area.
or
BMP inspections and visual monitoring will be triggered by a NOAA quantitative predicted
forecast (QPF) that indicates ½-inch or more of rain will occur in the project area.
7.6.2.2

BMP Inspections During an Extended Storm Event

During an extended rain event BMP inspection will be conducted to identify and record:
BMPs that are properly installed.
BMPs that need maintenance to operate effectively.
BMPs that have failed; or
BMPs that could fail to operate as intended.
If the construction site is not accessible during the rain event, the visual inspections shall be
performed at all relevant outfalls, discharge points, downstream locations. The inspections
should record any projected maintenance activities.
7.6.2.2

Visual Observations Following a Qualifying Rain Event

Within 48 hours following a qualifying rain event (0.5 inches of rain) a stormwater visual
monitoring site inspection is required to observe:
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Stormwater drainage areas to identify any spills, leaks, or uncontrolled pollutant sources;
BMPs to identify if they have been properly designed, implemented, and effective;
Need for additional BMPs;
Any stormwater storage and containment areas to detect leaks and ensure maintenance of
adequate freeboard; and
Discharge of stored or contained rain water.
7.6.3

Visual Monitoring Procedures

Visual monitoring shall be conducted by the QSP or staff trained by and under the supervision of
the QSP.
The name(s) and contact number(s) of the site visual monitoring personnel are listed below and
their training qualifications are provided in Appendix K.
Assigned inspector:

Contact phone:

Alternate inspector:

Contact phone:

Stormwater observations shall be documented on the Visual Inspection Field Log Sheet (see
CSMP Attachment 3 “Example Forms”). BMP inspections shall be documented on the site
specific BMP inspection checklist. Any photographs used to document observations will be
referenced on stormwater site inspection report and maintained with the Monitoring Records in
Attachment 2.
The QSP shall within 10 days of the inspection submit copies of the completed inspection report
to Dennis Day.
The completed reports will be kept in CSMP Attachment 2 “Monitoring Records”.
7.6.4

Visual Monitoring Follow-Up and Reporting

Correction of deficiencies identified by the observations or inspections, including required
repairs or maintenance of BMPs, shall be initiated and completed as soon as possible.
If identified deficiencies require design changes, including additional BMPs, the implementation
of changes will be initiated within 72 hours of identification and be completed as soon as
possible. When design changes to BMPs are required, the SWPPP shall be amended to reflect
the changes.
Deficiencies identified in site inspection reports and correction of deficiencies will be tracked on
the Inspection Field Log Sheet or BMP Inspection Report and shall be submitted to the QSP and
shall be kept in CSMP Attachment 2 “Monitoring Records”.
The QSP shall within 10 days of the inspection submit copies of the completed Inspection Field
Log Sheet or BMP Inspection Report with the corrective actions to Dennis Day.
Results of visual monitoring must be summarized and reported in the Annual Report.
7.6.5

Visual Monitoring Locations

The inspections and observations identified in Sections 7.6.1 and 7.6.2 will be conducted at the
locations identified in this section.
BMP locations are shown on the Site Maps in SWPPP Appendix A.
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There are drainage area(s) on the project site and the contractor’s yard, staging areas, and storage
areas. Drainage area(s) are shown on the Site Maps in Appendix B and Table 7.2 identifies each
drainage area by location.
Table 7.2

Site Drainage Areas

Location
No.

Location

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16

There are 0 stormwater storage or containment area(s) are on the project site. Stormwater
storage or containment area(s) are shown on the Site Maps in Appendix B and Table 7.3
identifies each stormwater storage or containment area by location.
Table 7.3

Stormwater Storage and Containment Areas

Location
No.

Location

1

There is 1 discharge location on the project site. Site stormwater discharge location(s) are shown
on the Site Maps in Appendix B and Table 7.4 identifies each stormwater discharge location.
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Table 7.4

Site Stormwater Discharge Locations

Location
No.

Location

1

7.7

Water Quality Sampling and Analysis

7.7.1

Sampling and Analysis Plan for Non-Visible Pollutants in Stormwater
Runoff Discharges

This Sampling and Analysis Plan for Non-Visible Pollutants describes the sampling and analysis
strategy and schedule for monitoring non-visible pollutants in stormwater runoff discharges from
the project site.
Sampling for non-visible pollutants will be conducted when (1) a breach, leakage, malfunction,
or spill is observed; and (2) the leak or spill has not been cleaned up prior to the rain event; and
(3) there is the potential for discharge of non-visible pollutants to surface waters or drainage
system.
The following construction materials, wastes, or activities, as identified in Section 2.6, are
potential sources of non-visible pollutants to stormwater discharges from the project. Storage,
use, and operational locations are shown on the Site Maps in Appendix B.
Fuel and Oil
Solvents
Portland Cement
Fertilizers
Soil Conditions
Chemicals from Portable Restrooms.
The following existing site features, as identified in Section 2.6, are potential sources of nonvisible pollutants to stormwater discharges from the project. Locations of existing site features
contaminated with non-visible pollutants are shown on the Site Maps in Appendix B.
None
The following soil amendments have the potential to change the chemical properties, engineering
properties, or erosion resistance of the soil and will be used on the project site. Locations of soil
amendment application are shown on the Site Maps in Appendix B.
Fertilizer for new plantings
Nitrified Soil Amendments
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7.7.1.1

Sampling Schedule

Samples for the potential non-visible pollutant(s) and a sufficiently large unaffected background
sample shall be collected during the first two hours of discharge from rain events that result in a
sufficient discharge for sample collection. Samples shall be collected during the site’s scheduled
hours and shall be collected regardless of the time of year and phase of the construction.
Collection of discharge samples for non-visible pollutant monitoring will be triggered when any
of the following conditions are observed during site inspections conducted prior to or during a
rain event.
Materials or wastes containing potential non-visible pollutants are not stored under
watertight conditions. Watertight conditions are defined as (1) storage in a watertight
container, (2) storage under a watertight roof or within a building, or (3) protected by
temporary cover and containment that prevents stormwater contact and runoff from the
storage area.
Materials or wastes containing potential non-visible pollutants are stored under watertight
conditions, but (1) a breach, malfunction, leakage, or spill is observed, (2) the leak or
spill is not cleaned up prior to the rain event, and (3) there is the potential for discharge of
non-visible pollutants to surface waters or a storm drain system.
A construction activity, including but not limited to those in Section 2.6, with the
potential to contribute non-visible pollutants (1) was occurring during or within 24 hours
prior to the rain event, (2) BMPs were observed to be breached, malfunctioning, or
improperly implemented, and (3) there is the potential for discharge of non-visible
pollutants to surface waters or a storm drain system.
Soil amendments that have the potential to change the chemical properties, engineering
properties, or erosion resistance of the soil have been applied, and there is the potential
for discharge of non-visible pollutants to surface waters or a storm drain system.
Stormwater runoff from an area contaminated by historical usage of the site has been
observed to combine with stormwater runoff from the site, and there is the potential for
discharge of non-visible pollutants to surface waters or a storm drain system.
7.7.1.2

Sampling Locations

Sampling locations are based on proximity to planned non-visible pollutant storage, occurrence
or use, accessibility for sampling, and personnel safety. Planned non-visible pollutant sampling
locations are shown on the Site Maps in Appendix B and include the locations identified in Table
7.5 through 7.10.
1 sampling location(s) on the project site and the contractor’s yard have been identified for the
collection of samples of runoff from planned material and waste storage areas and areas where
non-visible pollutant producing construction activities are planned.
This is only required if there is indications that non-visible pollutants may have come in contact
with the soil and breached the staging area.
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Table 7.6

Non-Visible Pollutant Sample Locations – Contractors’ Yard

Sample Location
Number

Sample Location Description

Sample Location Latitude and
Longitude
(Decimal Degrees)

#1
1 sampling location have been identified for the collection of samples of runoff from drainage
areas where soil amendments will be applied that have the potential to affect water quality.
This is required if soil amendments are exposed and not incorporated into the soil prior to a
precipitation event.
Table 7.7

Non-Visible Pollutant Sample Locations – Soil Amendment Areas

Sample Location
Number

Sample Location

Sample Location Latitude and
Longitude
(Decimal Degrees)

#2
Zero (0) sampling locations have been identified for the collection of samples of runoff from
drainage areas contaminated by historical usage of the site.
Table 7.8

Non-Visible Pollutant Sample Locations – Areas of Historical Contamination

Sample Location
Number
N/A

Sample Location
N/A

Sample Location Latitude and
Longitude
(Decimal Degrees)
N/A

1 sampling location(s) has been identified for the collection of an uncontaminated sample of
runoff as a background sample for comparison with the samples being analyzed for non-visible
pollutants. This location(s) was selected such that the sample will not have come in contact with
the operations, activities, or areas identified in Section 7.7.1 or with disturbed soils areas.
Table 7.9

Non-Visible Pollutant Sample Locations – Background (Unaffected Sample)

Sample Location
Number

Sample Location
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Zero (0) sampling locations have been identified for the collection of samples of run-on to the
project site. Run-on from these locations has the potential to combine with discharges from the
site being sampled for non-visible pollutants. These samples are intended to identify potential
sources of non-visible pollutants that originate off the project site.
Table 7.10

Non-Visible Pollutant Sample Locations – Site Run-On

Sample Location
Number

Sample Location

Sample Location Latitude and
Longitude
(Decimal Degrees)

If a stormwater visual monitoring site inspection conducted prior to or during a storm event
identifies the presence of a material storage, waste storage, or operations area with spills or the
potential for the discharge of non-visible pollutants to surface waters or a storm drain system that
is at a location not listed above and has not been identified on the Site Maps, sampling locations
will be selected by the QSP using the same rationale as that used to identify planned locations.
Non-visible pollutant sampling locations shall be identified by the QSP on the pre-rain event
inspection form prior to a forecasted qualifying rain event.
7.7.1.3

Monitoring Preparation

Non-visible pollutant samples will be collected by:
Contractor

Yes

No

Consultant

Yes

No

Laboratory

Yes

No

Samples on the project site will be collected by the following contractor sampling personnel:
Name/Telephone Number:
Alternate(s)/Telephone Number:
An adequate stock of monitoring supplies and equipment for monitoring non-visible pollutants
will be available on the project site prior to a sampling event. Monitoring supplies and
equipment will be stored in a cool temperature environment that will not come into contact with
rain or direct sunlight. Sampling personnel will be available to collect samples in accordance
with the sampling schedule. Supplies maintained at the project site will include, but are not
limited to, clean powder-free nitrile gloves, sample collection equipment, coolers, appropriate
number and volume of sample bottles, identification labels, re-sealable storage bags, paper
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towels, personal rain gear, ice, and Effluent Sampling Field Log Sheets and Chain of Custody
(CoC) forms, which are provided in CSMP Attachment 3 “Example Forms”.
7.7.1.4

Analytical Constituents

Table 7.11 lists the specific sources and types of potential non-visible pollutants on the project
site and the water quality indicator constituent(s) for that pollutant.
Table 7.11

Potential Non-Visible Pollutants and Water Quality Indicator Constituents

Pollutant Source

Water Quality Indicator
Constituent

Pollutant

Parking Lot

Asphalt

VOCs

Concrete Walkways and mow curbs

Concrete

VOCs, SVOCs, pH, Al, Ca, Va, Zn,

Entire Project Area

Contaminated Soil

Constituents specific to known
contaminated, check with laboratory.

All new Landscaping

Pesticides/ Herbicides

Product dependent, see label and
check with laboratory.

Fertilizers

TKN, NO3, BOD, COD, DOC,
Sulfate, NH3, Phosphate, Potassium.

Planting and Vegetation
Management

Vegetation Stockpiles

BOD

Vehicles and Equipment Use

Batteries

Sulfuric acid, Pb, pH

Vehicles and Gas Powered
Fueling and Oil Leaks
Petroleum
Equipment
Adapted from Attachment S, Caltrans SWPPP/WPCP Preparation Manual, February 2003, and CASQA
Construction BMP Handbook, 2003
7.7.1.5

Sample Collection

Samples of discharge shall be collected at the designated non-visible pollutant sampling
locations shown on the Site Maps in Appendix B or in the locations determined by observed
breaches, malfunctions, leakages, spills, operational areas, soil amendment application areas, and
historical site usage areas that triggered the sampling event.
Grab samples shall be collected and preserved in accordance with the methods identified in the
Table, “Sample Collection, Preservation and Analysis for Monitoring Non-Visible Pollutants”
provided in Section 7.7.1.6. Only the QSP, or personnel trained in water quality sampling under
the direction of the QSP shall collect samples.
Sample collection and handling requirements are described in Section 7.7.7.
7.7.1.6

Sample Analysis

Samples shall be analyzed using the analytical methods identified in the Table 7.12.
Samples will be analyzed by:
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Laboratory Name:

McCambell Analytical, Inc.

Street Address:

1534 Willow Street Road

City, State Zip:

Pittsburg CA. 94565

Telephone Number:

925-252-9262

Point of Contact:

Main McCambell

ELAP Certification
Number:

17025

Samples will be delivered to the laboratory by:
Driven by Contractor

Yes

No

Picked up by Laboratory Courier

Yes

No

Shipped

Yes

No
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Analytical Method

Minimum
Sample
Volume
Sample Containers

Sample Preservation

Sample Collection, Preservation and Analysis for Monitoring Non-Visible Pollutants

Constituent

Table 7.12

Maximum
Holding
Time

April 2021

Reporting
Limit

7.7.1.7

Data Evaluation and Reporting

The QSP shall complete an evaluation of the water quality sample analytical results.
Runoff/downgradient results shall be compared with the associated upgradient/unaffected results
and any associated run-on results. Should the runoff/downgradient sample show an increased
level of the tested analyte relative to the unaffected background sample, which cannot be
explained by run-on results, the BMPs, site conditions, and surrounding influences shall be
assessed to determine the probable cause for the increase.
As determined by the site and data evaluation, appropriate BMPs shall be repaired or modified to
mitigate discharges of non-visible pollutant concentrations. Any revisions to the BMPs shall be
recorded as an amendment to the SWPPP.
The General Permit prohibits the storm water discharges that contain hazardous substances equal
to or in excess of reportable quantities established in 40 C.F.R. §§ 117.3 and 302.4. The results
of any non-stormwater discharge results that indicate the presence of a hazardous substance in
excess of established reportable quantities shall be immediately reported to the Regional Water
Board and other agencies as required by 40 C.F.R. §§ 117.3 and 302.4.
Results of non-visible pollutant monitoring shall be reported in the Annual Report.
7.7.2

Sampling and Analysis Plan for pH and Turbidity in Stormwater Runoff
Discharges

Sampling and analysis of runoff for pH and turbidity is required for this project. This Sampling
and Analysis Plan describes the strategy for monitoring turbidity and pH levels of stormwater
runoff discharges from the project site and run-on that may contribute to an exceedance of a
Numeric Action Level (NAL).
Samples for turbidity will be collected from all drainage areas with disturbed soil areas and
samples for pH will be collected from all drainage areas with a high risk of pH discharge.
7.7.2.1

Sampling Schedule

Stormwater runoff samples shall be collected for turbidity from all qualifying rain events that
result in a discharge from the project site. At minimum, turbidity samples will be collected from
each site discharge location draining a disturbed area. A minimum of three samples will be
collected per day of discharge during a qualifying event. Samples should be representative of the
total discharge from the project each day of discharge during the qualifying event. Typically,
representative samples will be spaced in time throughout the daily discharge event.
Stormwater runoff samples shall be collected for pH from all qualifying rain events that result in
a discharge from the project site. At minimum, pH samples will be collected from each site
discharge location during project phases and drainage areas with a high risk of pH discharge. A
minimum of three samples will be collected per day of discharge during a qualifying event.
Samples should be representative of the total discharge from the location each day of discharge
during the qualifying event. Typically, representative samples will be spaced in time throughout
the daily discharge event.
Stored or collected water from a qualifying storm event when discharged shall be tested for
turbidity and pH (when applicable). Stored or collected water from a qualifying event may be
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sampled at the point it is released from the storage or containment area or at the site discharge
location.
Run-on samples shall be collected whenever the QSP identifies that run-on has the potential to
contribute to an exceedance of a NAL.
7.7.2.2

Sampling Locations

Sampling locations are based on the site runoff discharge locations and locations where run-on
enters the site; accessibility for sampling; and personnel safety. Planned pH and turbidity
sampling locations are shown on the Site Maps in Appendix B and include the locations
identified in Table 7.13 and Table 7-14.
Table 7.13

Turbidity and pH Runoff Sample Locations

Sample Location
Number

7.7.2.3

Sample Location

Estimate of Site
Drainage (%)

Monitoring Preparation

Turbidity and pH samples will be collected and analyzed by:
Contractor

Yes

No

Consultant

Yes

No

Laboratory

Yes

No

Owner

Yes

No

Samples on the project site will be collected by the following contractor sampling personnel:
Name/Telephone Number:
Alternate(s)/Telephone Number:
An adequate stock of monitoring supplies and equipment for monitoring turbidity and will be
available on the project site prior to a sampling event. Monitoring supplies and equipment will
be stored in a cool temperature environment that will not come into contact with rain or direct
sunlight. Sampling personnel will be available to collect samples in accordance with the
sampling schedule. Supplies maintained at the project site will include, but are not limited to,
field meters, extra batteries; clean powder-free nitrile gloves, sample collection equipment,
appropriate sample containers, paper towels, personal rain gear, and Effluent Sampling Field Log
Sheets and CoC forms provided in CSMP Attachment 3 “Example Forms”.
The contractor will obtain and maintain the field testing instruments, as identified in Section
7.7.2.6, for analyzing samples in the field by contractor sampling personnel.
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Samples on the project site will be collected by the following:
Company Name:

McCambell Analytical, Inc.

Street Address:

1534 Willow Street Road

City, State, Zip:

Pittsburg CA. 94565

Telephone Number:

925-252-9262

Point of Contact:

Main McCambell

Name of Sampler(s):
Name of Alternate(s):
The QSP or his/her designee will contact McCambell Analytical, Inc. hours prior to a predicted
rain event or for an unpredicted event, as soon as a rain event begins to ensure that adequate
sample collection personnel, supplies for monitoring pH and turbidity are available and will be
mobilized to collect samples on the project site in accordance with the sampling schedule.
7.7.2.4

Field Parameters

Samples shall be analyzed for the constituents indicated in the table below “Sample Collection,
and Analysis for Monitoring Turbidity and pH.”
Table 7.15

Sample Collection and Analysis for Monitoring Turbidity and pH

Test Method

Minimum
Sample
Volume(1)

Sample Collection
Container Type

Detection
Limit
(minimum)

Turbidity

Field meter/probe with
calibrated portable instrument

500 mL

Polypropylene or Glass
(Do not collect in meter
sample cells)

1 NTU

pH

Field meter/probe with
calibrated portable instrument
or calibrated pH test kit

100 mL

Polypropylene

0.2 pH units

Parameter

Notes:

1

Minimum sample volume recommended. Specific volume requirements will vary by instrument; check
instrument manufacturer instructions.
L – Liter
mL – Milliliter
NTU – Nephelometric Turbidity Unit

7.7.2.5 Sample Collection

Samples of discharge shall be collected at the designated runoff and run-on sampling locations
shown on the Site Maps in Appendix B. Run-on samples shall be collected within close
proximity of the point of run-on to the project.
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Only personnel trained in water quality sampling and field measurements working under the
direction of the QSP shall collect samples.
Sample collection and handling requirements are described in Section 7.7.7.
7.7.2.6

Field Measurements

Samples collected for field analysis, collection, analysis and equipment calibration shall be in
accordance with the field instrument manufacturer’s specifications.
Immediately following collection, samples for field analysis shall be tested in accordance with
the field instrument manufacturer’s instructions and results recorded on the Effluent Sampling
Field Log Sheet.
The field instrument(s) listed in Table 7.16 will be used to analyze the following constituents:
Table 7.16

Field Instruments

Field Instrument
(Manufacturer and Model)

Constituent

Eco Tester pH2

pH

Micro IPI & Model 20008

Turbidity

The manufacturers’ instructions are included in CSMP Attachment 4 “Field Meter Instructions”.
Field sampling staff shall review the instructions prior to each sampling event and follow the
instructions in completing measurement of the samples.
The instrument(s) shall be maintained in accordance with manufacturer’s instructions.
The instrument(s) shall be calibrated before each sampling and analysis event.
Maintenance and calibration records shall be maintained with the SWPPP.
The QSP may authorize alternate equipment provided that the equipment meets the Construction
General Permit’s requirements and the manufacturers’ instructions for calibration and use are
added to CSMP Attachment 4 “Field Meter Instructions”.
7.7.2.7 Data Evaluation and Reporting

Numeric Action Levels
This project is subject to NALs for pH and turbidity (Table 7.17). Compliance with the NAL for
pH and turbidity is based on a daily average. Upon receiving the field log sheets, the QSP shall
immediately calculate the arithmetic average of the pH and turbidity samples to determine if the
NALs, shown in the table below, have been exceeded.
Table 7.17

Parameter
pH
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Table 7.17

Numeric Action Levels

Parameter

Unit

Daily Average

Turbidity

NTU

250 NTU

The QSP shall within two days of the sample collection submit copies of the completed Effluent
Sampling Field Log Sheets to Dennis Day.
In the event that the pH or turbidity NAL is exceeded, the QSP shall immediately notify Dennis
Day and investigate the cause of the exceedance and identify corrective actions.
Exceedances of NALs shall be electronically reported to the State Water Board by Dennis Day
through the SMARTs system within 10 days of the conclusion of the storm event. If requested
by the Regional Board, a NAL Exceedance report will be submitted. The NAL Exceedance
Report must contain the following information:
Analytical method(s), method reporting unit(s), and MDL(s) of each parameter;
Date, place, time of sampling, visual observation, and/or measurements, including
precipitation; and
Description of the current BMPs associated with the sample that exceeded the NAL and
the proposed corrective actions taken.
Numeric Effluent Limitations
This project is subject to NELs for pH and turbidity (Table 7.18). Compliance with the NEL for
pH and turbidity is based on a daily average. Upon receiving the field log sheets, the QSP shall
immediately calculate the arithmetic average of the pH and turbidity samples to determine if the
NELs, shown in the table below, have been exceeded.
Table 7.18

Parameter
pH
Turbidity

Numeric Effluent Limits Levels

Unit

Daily Average

pH units

Lower NEL = 6.0
Upper NEL = 9.0

NTU

500 NTU

All pH and turbidity data shall be electronically reported to the State Water Board by Dennis
Day through SMARTS within 5 days of the conclusion of each storm event.
In the event that the pH or turbidity NEL is exceeded, the QSP shall immediately notify Dennis
Day and investigate the cause of the exceedance and identify corrective actions. Based on the
results of the investigation, the QSP shall complete a NEL Violation Report.
Dennis Day shall implement the NEL exceedance reporting procedures.
Dennis Day shall electronically submit a NEL Violation Report through SMARTS within 24
hours identifying the exceedance. The NEL Violation Report must contain the following
information:
Analytical method(s), method reporting unit(s), and MDL(s) of each parameter;
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Date, place, time of sampling, visual observation, and/or measurements, including
precipitation; and
Description of the current BMPs associated with the sample that exceeded the NEL and
the proposed corrective actions taken.
In the event that an NEL was exceeded during a storm event equal to or larger than the
compliance storm event inches of rain in a 24 hour period), the NEL report entered in to
SMARTS must also contain readings from the on-site rain gauge and nearby governmental rain
gauge readings for verification.
In the event that the NEL exceedance was caused by run-on from a natural disaster (such as a
forest fire) a NEL exemption justification shall be submitted with NEL report entered into
SMARTS.
7.7.3

Additional Monitoring Following an NEL Exceedance

This project is not subject to NELs.
7.7.4

Sampling and Analysis Plan for Non-Stormwater Discharges

This Sampling and Analysis Plan for non-stormwater discharges describe the sampling and
analysis strategy and schedule for monitoring pollutants in authorized and unauthorized
non-stormwater discharges from the project site in accordance with the requirements of the
Construction General Permit.
Sampling of non-stormwater discharges will be conducted when an authorized or unauthorized
non-stormwater discharge is observed discharging from the project site. In the event that
non-stormwater discharges run-on to the project site from offsite locations, and this run-on has
the potential to contribute to a violation of a NAL, the run-on will also be sampled.
The following authorized non-stormwater discharges identified in Section 2.7, have the potential
to be discharged from the project site.
Flushing water line for new point of connection
In addition to the above authorized stormwater discharges, some construction activities have the
potential to result in an unplanned (unauthorized) non-stormwater discharge if BMPs fail. These
activities include:
Pavement washing
Dust Control
Irrigation or domestic water line breaks
Washing tools
Equipment cleanup

7.7.4.1

Sampling Schedule

Samples of authorized or unauthorized non-stormwater discharges shall be collected when they
are observed.
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7.7.4.2

Sampling Locations

Samples shall be collected from the discharge point of the construction site where the
non-stormwater discharge is running off the project site. Site discharge locations are shown on
the Site Maps in SWPPP Appendix A and include the locations identified below.
One location on the project site and the contractor’s yard have been identified where
non-stormwater discharges may runoff from the project site.

Sample Location
Number

Sample Location

Sample Location Latitude and
Longitude
(Decimal Degrees)

1

No sampling locations have been identified for the collection of non-stormwater discharges that
run-on to the project site.
Sample Location
Number

7.7.4.3

Sample Location

Sample Location Latitude and
Longitude
(Decimal Degrees)

Monitoring Preparation

Non-stormwater discharge samples will be collected by:
Contractor

Yes

No

Consultant

Yes

No

Laboratory

Yes

No

7.7.5

Sampling and Analysis Plan for Other Pollutants Required by the Regional Water
Board

The Regional Water Board has not specified monitoring for additional pollutants.
7.7.6

Training of Sampling Personnel

Sampling personnel shall be trained to collect, maintain, and ship samples in accordance with the
Surface Water Ambient Monitoring program (SWAMP) 2008 Quality Assurance Program Plan
(QAPrP). Training records of designated contractor sampling personnel are provided in
Appendix K.
The stormwater sampler(s) and alternate(s) have received the following stormwater sampling
training:
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Name

Training
Qualified SWPPP Practitioner & Developer Training

7.7.7

Sample Collection and Handling

7.7.7.1

Sample Collection

Samples shall be collected at the designated sampling locations shown on the Site Maps and
listed in the preceding sections. Samples shall be collected, maintained and shipped in
accordance with the SWAMP 2008 Quality Assurance Program Plan (QAPrP).
Grab samples shall be collected and preserved in accordance with the methods identified in
preceding sections.
To maintain sample integrity and prevent cross-contamination, sample collection personnel shall
follow the protocols below.
Collect samples (for laboratory analysis) only in analytical laboratory-provided sample
containers;
Wear clean, powder-free nitrile gloves when collecting samples;
Change gloves whenever something not known to be clean has been touched;
Change gloves between sites;
Decontaminate all equipment (e.g. bucket, tubing) prior to sample collection using a
trisodium phosphate water wash, distilled water rinse, and final rinse with distilled water.
(Dispose of wash and rinse water appropriately, i.e., do not discharge to storm drain or
receiving water). Do not decontaminate laboratory provided sample containers;
Do not smoke during sampling events;
Never sample near a running vehicle;
Do not park vehicles in the immediate sample collection area (even non-running
vehicles);
Do not eat or drink during sample collection; and
Do not breathe, sneeze, or cough in the direction of an open sample container.
The most important aspect of grab sampling is to collect a sample that represents the entire
runoff stream. Typically, samples are collected by dipping the collection container in the runoff
flow paths and streams as noted below.
i.
ii.
iii.
iv.
v.

For small streams and flow paths, simply dip the bottle facing upstream until full.
For larger stream that can be safely accessed, collect a sample in the middle of the flow
stream by directly dipping the mouth of the bottle. Once again making sure that the
opening of the bottle is facing upstream as to avoid any contamination by the sampler.
For larger streams that cannot be safely waded, pole-samplers may be needed to safely
access the representative flow.
Avoid collecting samples from ponded, sluggish or stagnant water.
Avoid collecting samples directly downstream from a bridge as the samples can be
affected by the bridge structure or runoff from the road surface.
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Note, that depending upon the specific analytical test, some containers may contain
preservatives. These containers should never be dipped into the stream, but filled indirectly from
the collection container.
7.7.7.2

Sample Handling

Turbidity and pH measurements must be conducted immediately. Do not store turbidity or pH
samples for later measurement.
Samples for laboratory analysis must be handled as follows. Immediately following sample
collection:
Cap sample containers;
Complete sample container labels;
Sealed containers in a re-sealable storage bag;
Place sample containers into an ice-chilled cooler;
Document sample information on the Effluent Sampling Field Log Sheet; and
Complete the CoC.
All samples for laboratory analysis must be maintained between 0-6 degrees Celsius during
delivery to the laboratory. Samples must be kept on ice, or refrigerated, from sample collection
through delivery to the laboratory. Place samples to be shipped inside coolers with ice. Make
sure the sample bottles are well packaged to prevent breakage and secure cooler lids with
packaging tape.
Ship samples that will be laboratory analyzed to the analytical laboratory right away. Hold times
are measured from the time the sample is collected to the time the sample is analyzed. The
General Permit requires that samples be received by the analytical laboratory within 48 hours of
the physical sampling (unless required sooner by the analytical laboratory).
Laboratory Name:

Bryan Environmental, Inc.

Address:

PO Box, 462

City, State Zip:

Elk Grove CA. 95758

Telephone Number: 916-801-8982
Point of Contact:
7.7.7.3

Michael Mark

Sample Documentation Procedures

All original data documented on sample bottle identification labels, Effluent Sampling Field Log
Sheet, and CoCs shall be recorded using waterproof ink. These shall be considered accountable
documents. If an error is made on an accountable document, the individual shall make
corrections by lining through the error and entering the correct information. The erroneous
information shall not be obliterated. All corrections shall be initialed and dated.
Duplicate samples shall be identified consistent with the numbering system for other samples to
prevent the laboratory from identifying duplicate samples. Duplicate samples shall be identified
in the Effluent Sampling Field Log Sheet.
Sample documentation procedures include the following:
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Sample Bottle Identification Labels: Sampling personnel shall attach an identification label to
each sample bottle. Sample identification shall uniquely identify each sample location.
Field Log Sheets: Sampling personnel shall complete the Effluent Sampling Field Log Sheet and
Receiving Water Sampling Field Log Sheet for each sampling event, as appropriate.
Chain of Custody: Sampling personnel shall complete the CoC for each sampling event for
which samples are collected for laboratory analysis. The sampler will sign the CoC when the
sample(s) is turned over to the testing laboratory or courier.

7.8

Active Treatment System Monitoring

An Active Treatment System (ATS) will be deployed on the site?
Yes

No

This project does not require a project specific Sampling and Analysis Plan for an ATS because
deployment of an ATS is not planned.
7.9

Bioassessment Monitoring

This project is not subject to bioassessment monitoring because it is not a Risk Level 3 project.
This project will disturb 30 acres or more

Yes

No

This project directly discharges runoff to a freshwater wadable
stream (or streams).

Yes

No

This project is not subject to bioassessment monitoring because it does not meet both of the
permit specified trigger requirements.
7.10

Watershed Monitoring Option

This project is not participating in a watershed monitoring option.
7.11

Quality Assurance and Quality Control

An effective Quality Assurance and Quality Control (QA/QC) plan shall be implemented as part
of the CSMP to ensure that analytical data can be used with confidence. QA/QC procedures to
be initiated include the following:
Field logs;
Clean sampling techniques;
CoCs;
QA/QC Samples; and
Data verification.
Each of these procedures is discussed in more detail in the following sections.
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7.11.1

Field Logs

The purpose of field logs is to record sampling information and field observations during
monitoring that may explain any uncharacteristic analytical results. Sampling information to be
included in the field log include the date and time of water quality sample collection, sampling
personnel, sample container identification numbers, and types of samples that were collected.
Field observations should be noted in the field log for any abnormalities at the sampling location
(color, odor, BMPs, etc.). Field measurements for pH and turbidity should also be recorded in
the field log. A Visual Inspection Field Log, an Effluent Sampling Field Log Sheet, are included
in CSMP Attachment 3 “Example Forms”.
7.11.2

Clean Sampling Techniques

Clean sampling techniques involve the use of certified clean containers for sample collection and
clean powder-free nitrile gloves during sample collection and handling. As discussed in Section
7.7.7, adoption of a clean sampling approach will minimize the chance of field contamination
and questionable data results.
7.11.3

Chain of Custody

The sample CoC is an important documentation step that tracks samples from collection through
analysis to ensure the validity of the sample. Sample CoC procedures include the following:
Proper labeling of samples;
Use of CoC forms for all samples; and
Prompt sample delivery to the analytical laboratory.
Analytical laboratories usually provide CoC forms to be filled out for sample containers. An
example CoC is included in CSMP Attachment 3 “Example Forms”.
7.11.4

QA/QC Samples

QA/QC samples provide an indication of the accuracy and precision of the sample collection;
sample handling; field measurements; and analytical laboratory methods. The following types of
QA/QC will be conducted for this project:
Field Duplicates at a frequency of 5 percent or 1 duplicate minimum per sample event
(Required for all sampling plans with field measurements or laboratory analysis)
Equipment Blanks at a frequency of (Only needed if equipment used to collect samples
could add the pollutants to sample)
Field Blanks at a frequency of (Only required if sampling method calls for field blanks)
Travel Blanks at a frequency of (Required for sampling plans that include VOC
laboratory analysis)
7.11.4.1

Field Duplicates

Field duplicates provide verification of laboratory or field analysis and sample collection.
Duplicate samples shall be collected, handled, and analyzed using the same protocols as primary
samples. The sample location where field duplicates are collected shall be randomly selected
from the discharge locations. Duplicate samples shall be collected immediately after the primary
sample has been collected. Duplicate samples must be collected in the same manner and as close
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in time as possible to the original sample. Duplicate samples shall not influence any evaluations
or conclusion.
7.11.4.2

Equipment Blanks

Equipment blanks provide verification that equipment has not introduced a pollutant into the
sample. Equipment blanks are typically collected when:
New equipment is used;
Equipment that has been cleaned after use at a contaminated site;
Equipment that is not dedicated for surface water sampling is used; or
Whenever a new lot of filters is used when sampling metals.
7.11.4.3

Field Blanks

Field blanks assess potential sample contamination levels that occur during field sampling
activities. De-ioninzed water field blanks are taken to the field, transferred to the appropriate
container, and treated the same as the corresponding sample type during the course of a sampling
event.
7.11.4.4

Travel Blanks

Travel blanks assess the potential for cross-contamination of volatile constituents between
sample containers during shipment from the field to the laboratory. De-ioninzed water blanks
are taken along for the trip and held unopened in the same cooler with the VOC samples.
7.11.5

Data Verification

After results are received from the analytical laboratory, the QSP shall verify the data to ensure
that it is complete, accurate, and the appropriate QA/QC requirements were met. Data must be
verified as soon as the data reports are received. Data verification shall include:
Check the CoC and laboratory reports.
Make sure all requested analyses were performed and all samples are accounted for in
the reports.
Check laboratory reports to make sure hold times were met and that the reporting levels
meet or are lower than the reporting levels agreed to in the contract.
Check data for outlier values and follow up with the laboratory.
Occasionally typographical errors, unit reporting errors, or incomplete results are
reported and should be easily detected. These errors need to be identified, clarified, and
corrected quickly by the laboratory. The QSP should especially note data that is an
order of magnitude or more different than similar locations, or is inconsistent with
previous data from the same location.
Check laboratory QA/QC results.
EPA establishes QA/QC checks and acceptable criteria for laboratory analyses. These
data are typically reported along with the sample results. The QSP shall evaluate the
reported QA/QC data to check for contamination (method, field, and equipment blanks),
precision (laboratory matrix spike duplicates), and accuracy (matrix spikes and
laboratory control samples). When QA/QC checks are outside acceptable ranges, the
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laboratory must flag the data, and usually provides an explanation of the potential
impact to the sample results.
Check the data set for outlier values and, accordingly, confirm results and re-analyze
samples where appropriate.
Sample re-analysis should only be undertaken when it appears that some part of the
QA/QC resulted in a value out of the accepted range. Sample results may not be
discounted unless the analytical laboratory identifies the required QA/QC criteria were
not met and confirms this in writing.
Field data including inspections and observations must be verified as soon as the field logs are
received, typically at the end of the sampling event. Field data verification shall include:
Check field logs to make sure all required measurements were completed and
appropriately documented;
Check reported values that appear out of the typical range or inconsistent;
Follow-up immediately to identify potential reporting or equipment problems, if
appropriate, recalibrate equipment after sampling;
Verify equipment calibrations;
Review observations noted on the field logs; and
Review notations of any errors and actions taken to correct the equipment or recording
errors.
7.12

Records Retention

All records of stormwater monitoring information and copies of reports (including Annual
Reports) must be retained for a period of at least three years from date of submittal or longer if
required by the Regional Water Board.
Results of visual monitoring, field measurements, and laboratory analyses must be kept in the
SWPPP along with CoCs, and other documentation related to the monitoring.
Records are to be kept onsite while construction is ongoing. Records to be retained include:
The date, place, and time of inspections, sampling, visual observations, and/or
measurements, including precipitation;
The individual(s) who performed the inspections, sampling, visual observation, and/or
field measurements;
The date and approximate time of field measurements and laboratory analyses;
The individual(s) who performed the laboratory analyses;
A summary of all analytical results, the method detection limits and reporting limits, and
the analytical techniques or methods used;
Rain gauge readings from site inspections;
QA/QC records and results;
Calibration records;
Visual observation and sample collection exemption records;
The records of any corrective actions and follow-up activities that resulted from
analytical results, visual observations, or inspections;
NAL Exceedance Reports
NEL Violation Reports.
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Rain Gauge Log Sheet
Construction Site Name: Fong

Ranch Park

WDID #:
Date
(mm/dd/yy)

Time
(24-hr)

Fong Ranch Park SWPPP

Initials

Rainfall Depth
(Inches)

Notes:
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Risk Level 1, 2, 3
Visual Inspection Field Log Sheet
Date and Time of Inspection:
Report Date:
Inspection Type:

Weekly

Before
predicted
rain

During
rain
event

Following Contained
qualifying stormwater
rain event release

Quarterly
nonstormwater

Site Information
Construction Site Name: Fong Ranch Park
Construction stage and
completed activities:

Approximate area
of exposed site:
Weather and Observations
Predicted % chance of rain:

Date Rain Predicted to Occur:
Estimate storm beginning:
(date and time)

Estimate storm
duration:_________
(hours)

Estimate time
since last storm:
________
(days or hours)

Rain gauge
reading:
_______
(inches)

Observations: If yes identify location
Odors

Yes

No

Floating material

Yes

No

Suspended Material Yes

No

Sheen

Yes

No

Discolorations

Yes

No

Turbidity

Yes

No
Site Inspections

Outfalls or BMPs Evaluated
Deficiencies Noted
(add additional sheets or attached detailed BMP Inspection Checklists)

Photos Taken:

Yes

Photo Reference IDs:

No

Corrective Actions Identified (note if SWPPP/REAP change is needed)

Inspector Information
Inspector Name:

Inspector Title:

Signature:
Fong Ranch Park SWPPP
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Risk Level 2
Effluent Sampling Field Log Sheets
Construction Site Name: Fong Ranch Park Date:
Time Start:
Sampler:
Sampling Event Type:

Stormwater

NonNon-visible pollutant
stormwater
Field Meter Calibration
pH Meter ID No./Desc.:
Turbidity Meter ID No./Desc.:
Calibration Date/Time:
Calibration Date/Time:
Field pH and Turbidity Measurements
Discharge Location Description

pH

Turbidity

Grab Samples Collected
Discharge Location Description
Sample Type

Time

Time

Additional Sampling Notes:

Time End:
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NAL or NEL Exceedance Evaluation Summary Report
Project Name

Page

__ of __

Fong Ranch Park

Project WDID
Project Location

3701 Fong Ranch Rd. , Sacramento

Date of Exceedance
NAL Daily Average

pH

Turbidity

NEL Daily Average

pH

Turbidity

Type of Exceedance
Other (specify)
Field meter
(Sensitivity:
Measurement or
Analytical Method

Calculated Daily
Average

)

Lab method (specify)
(Reporting Limit:

)

(MDL:

)

pH

pH units

Turbidity

NTU

Rain Gauge
Measurement

inches

Compliance Storm
Event

inches (5-year, 24-hour event)

Visual Observations
on Day of
Exceedance
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NAL or NEL Exceedance Evaluation Summary Report

Page

__ of __

Description of BMPs
in Place at Time of
Event

Initial Assessment
of Cause

Corrective Actions
Taken (deployed
after exceedance)

Additional
Corrective Actions
Proposed

Report Completed
By
(Print Name, Title)

Signature
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Date
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Sample

Sample

Project Name

ATTN:

LABORATORY COMMENTS:

SENDER COMMENTS:

Client Sample ID

Contact:

SAMPLED BY:

Cell Phone:

Office Phone:

ADDRESS:

DESTINATION LAB:

CHAIN-OF-CUSTODY

Matrix

Sample
#

Type

Container

DATE:

Date:

Company:

Print:

Signature:

Date:

Company:

Print:

Signature:

RELINQUISHED
BY

Pres.

Lab ID:

TIME:

Notes:

RECEIVED BY

REQUESTED
ANALYSIS

February 2022

TIME:
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Calculating R Factor
R factor = 3.73
K & LS Factors
K factor = 0.24
LS factor = 5.81
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Permit Registration Documents included in this Appendix
Y/N

Permit Registration Document

Y

Notice of Intent

Y

Risk Assessment

Y

Certification

N

Post Construction Water Balance

Y

Copy of Annual Fee Receipt

N

ATS Design Documents

N

Site Map, see Appendix B
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SWPPP Amendment No.

Project Name:

Fong Ranch Park

Project Number:

L19146500
Qualified SWPPP Developer’s Certification of the
Stormwater Pollution Prevention Plan Amendment

“This Stormwater Pollution Prevention Plan and attachments were prepared under my direction to
meet the requirements of the California Construction General Permit (SWRCB Order No.
2009-009-DWQ as amended by 2010-0014-DWQ). I certify that I am a Qualified SWPPP Developer
in good standing as of the date signed below.”

QSD’s Signature

Date

QSD Name

QSD Certificate Number

Title and Affiliation

Telephone

Address

Email
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Log of Updated PRDs
The General Permit allows for the reduction or increase of the total acreage covered under the
General Permit when a portion of the project is complete and/or conditions for termination of
coverage have been met; when ownership of a portion of the project is purchased by a different
entity; or when new acreage is added to the project.
Modified PRDs shall be filed electronically within 30 days of a reduction or increase in total
disturbed area if a change in permit covered acreage is to be sought. The SWPPP shall be
modified appropriately, with revisions and amendments recorded in Appendix C. Updated PRDs
submitted electronically via SMARTS can be found in this Appendix.
This appendix includes all of the following updated PRDs (check all that apply):
Revised Notice of Intent (NOI);
Revised Site Map;
Revised Risk Assessment;
New landowner’s information (name, address, phone number, email address); and
New signed certification statement.

Legally Responsible Person

Signature of Legally Responsible Person or
Approved Signatory

Date

Name of Legally Responsible Person or Approved
Signatory

Telephone Number
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Table G.a

POLLUTANTS ASSOCIATED WITH CONSTRUCTION ACTIVITIES

General Work Activity/
Products With Potential
Stormwater Pollutants
Adhesives

Specific Work Activity/Products With
Potential Stormwater Pollutants

Pollutant Categories

Adhesives, glues, resins, epoxy synthetics,
PVC cement
Caulks, sealers, putty, sealing agents and
Coal tars (naphtha, pitch)
Hot and cold mix asphalt
Cleaners, ammonia, lye, caustic sodas,
bleaching agents and chromate salts
Cement and brick dust
Colored chalks
Concrete curing compounds
Glazing compounds
Surfaces cleaners
Saw cut slurries
Tile cutting
Wash waters
Irrigation line testing/flushing

Oil and Grease, Synthetic
Organics1

Vegetation control (pesticides/herbicides)
Planting
Plant maintenance
Vegetation removal
Solder (lead, tin), flux (zinc chloride), pipe
fitting
Galvanized metal in nails, fences, and electric
wiring
Chlorinated water

Nutrients, Metals,
Synthetic Organics

Demolition

Demolition of asphalt, concrete, masonry,
framing, roofing, metal structures.

Metals, Oil and Grease,
Synthetic Organics

Sanitary waste

Portable toilets
Disturbance of existing sewer lines.
Use of soil additives/amendments
Litter, trash and debris
Vegetation

Nutrients

Hydrostatic test water
Pipe flushing
Equipment operation
Equipment maintenance
Equipment washing
Equipment fueling

Synthetic Organics

Asphalt paving/curbs
Cleaners
Concrete / Masonry

Liquid waste

Planting / Vegetation Management

Plumbing

Domestic Water Line Flushing

Soil preparation/amendments
Solid waste
Utility line testing and flushing
Vehicle and equipment use
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Metals, Synthetic Organics

Metals, Synthetic Organics

Metals, Synthetic Organics

Synthetic Organics

Nutrients
Gross Pollutants
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Table G.a

POLLUTANTS ASSOCIATED WITH CONSTRUCTION ACTIVITIES

General Work Activity/
Specific Work Activity/Products With
Products With Potential
Pollutant Categories
Potential Stormwater Pollutants
Stormwater Pollutants
1
Synthetic Organics are defined in Table 1.2 of the CASQA Stormwater BMP Handbook Portal: Construction as
adhesives, cleaners, sealants, solvents, etc. These are generally categorized as VOCs or SVOCs.
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Table G.1

Construction Activities and Associated Pollutants
Activity

Associated Materials or
Pollutants

Pollutant Category(1)

Landscaping and Site
Stabilization Phase

Vertical
Construction Phase

Streets and Utilities
Phase

Grading and Land
Development

Phase

(1)

Categories per CASQA BMP Handbook (i.e., Sediment, Nutrients, Bacteria and Viruses, Oil and Grease, Metals,
Synthetic Organics, Pesticides, Gross Pollutants, and Vector Production)
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BMP INSPECTION REPORT
Date and Time of Inspection:

Inspection Type:
(Circle one)

Date Report Written:

Weekly
Complete Parts
I,II,III and VII

Pre-Storm
Complete Parts
I,II,III,IV and VII

During Rain Event
Complete Parts I, II,
III, V, and VII

Post-Storm
Complete Parts
I,II,III,VI and VII

Part I. General Information
Site Information
Construction Site Name: Fong ranch Park
Construction stage and
completed activities:
Photos Taken:
(Circle one)

Approximate area
of site that is exposed:
Yes

No

Photo Reference IDs:

Weather
Estimate storm beginning:
(date and time)

Estimate storm duration:
(hours)

Estimate time since last storm:
(days or hours)

Rain gauge reading and location:
(in)

Is a “Qualifying Event” predicted or did one occur (i.e., 0.5” rain with 48-hrs or greater between events)? (Y/N)
If yes, summarize forecast:

Exemption Documentation (explanation required if inspection could not be conducted). Visual
inspections are not required outside of business hours or during dangerous weather conditions such as flooding
or electrical storms.

Inspector Information
Inspector Name:

Inspector Title:

Signature:

Fong Ranch Park SWPPP
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Part II. BMP Observations. Describe deficiencies in Part III.
Failures or
other short
comings
(yes, no, N/A)

Minimum BMPs for Risk Level _____ Sites

Action
Required
(yes/no)

Action
Implemented
(Date)

Good Housekeeping for Construction Materials
Inventory of products (excluding materials designed to be
outdoors)
Stockpiled construction materials not actively in use are
covered and bermed
All chemicals are stored in watertight containers with
appropriate secondary containment, or in a completely
enclosed storage shed
Construction materials are minimally exposed to precipitation
BMPs preventing the off-site tracking of materials are
implemented and properly effective
Good Housekeeping for Waste Management
Wash/rinse water and materials are prevented from being
disposed into the storm drain system
Portable toilets are contained to prevent discharges of waste
Sanitation facilities are clean and with no apparent for leaks
and spills
Equipment is in place to cover waste disposal containers at
the end of business day and during rain events
Discharges from waste disposal containers are prevented from
discharging to the storm drain system / receiving water
Stockpiled waste material is securely protected from wind and
rain if not actively in use
Procedures are in place for addressing hazardous and nonhazardous spills
Appropriate spill response personnel are assigned and trained
Equipment and materials for cleanup of spills is available
onsite
Washout areas (e.g., concrete) are contained appropriately to
prevent discharge or infiltration into the underlying soil
Good Housekeeping for Vehicle Storage and Maintenance
Measures are in place to prevent oil, grease, or fuel from
leaking into the ground, storm drains, or surface waters
All equipment or vehicles are fueled, maintained, and stored in
a designated area with appropriate BMPs
Vehicle and equipment leaks are cleaned immediately and
disposed of properly
Fong Ranch Park SWPPP

88

February 2022

Part II. BMP Observations Continued. Describe deficiencies in Part III.
Adequately
designed,
implemented and
effective
(yes, no, N/A)

Minimum BMPs for Risk Level _____ Sites

Action
Required
(yes/no)

Action
Implemented
(Date)

Good Housekeeping for Landscape Materials
Stockpiled landscape materials such as mulches and topsoil
are contained and covered when not actively in use
Erodible landscape material has not been applied 2 days
before a forecasted rain event or during an event
Erodible landscape materials are applied at quantities and
rates in accordance with manufacturer recommendations
Bagged erodible landscape materials are stored on pallets and
covered
Good Housekeeping for Air Deposition of Site Materials
Good housekeeping measures are implemented onsite to
control the air deposition of site materials and from site
operations
Non-Stormwater Management
Non-Stormwater discharges are properly controlled
Vehicles are washed in a manner to prevent non-stormwater
discharges to surface waters or drainage systems
Streets are cleaned in a manner to prevent unauthorized nonstormwater discharges to surface waters or drainage
systems.
Erosion Controls
Wind erosion controls are effectively implemented
Effective soil cover is provided for disturbed areas inactive
(i.e., not scheduled to be disturbed for 14 days) as well as
finished slopes, open space, utility backfill, and completed lots
The use of plastic materials is limited in cases when a more
sustainable, environmentally friendly alternative exists.
Sediment Controls
Perimeter controls are established and effective at controlling
erosion and sediment discharges from the site
Entrances and exits are stabilized to control erosion and
sediment discharges from the site
Sediment basins are properly maintained
Run-On and Run-Off Controls
Run-on to the site is effectively managed and directed away
from all disturbed areas.
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Other
Are the project SWPPP and BMP plan up to date, available on-site
and being properly implemented?

Part III. Descriptions of BMP Deficiencies

Deficiency

Repairs Implemented:
Note - Repairs must begin within 72 hours of identification and,
complete repairs as soon as possible.
Start Date

Action

1.

2.

3.

4.

Part IV. Additional Pre-Storm Observations. Note the presence or absence of floating and
suspended materials, sheen, discoloration, turbidity, odors, and source(s) of pollutants(s).
Yes, No, N/A
Do stormwater storage and containment areas have adequate freeboard? If no, complete Part III.
Are drainage areas free of spills, leaks, or uncontrolled pollutant sources? If no, complete Part VII
and describe below.
Notes:

Are stormwater storage and containment areas free of leaks? If no, complete Parts III and/or VII
and describe below.
Notes:
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Part V. Additional During Storm Observations. If BMPs cannot be inspected during
inclement weather, list the results of visual inspections at all relevant outfalls, discharge points,
and downstream locations. Note odors or visible sheen on the surface of discharges. Complete
Part VII (Corrective Actions) as needed.
Outfall, Discharge Point, or Other Downstream Location
Location

Description

Location

Description

Location

Description

Location

Description

Location

Description

Location

Description

Location

Description

Location

Description
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Part VI. Additional Post-Storm Observations. Visually observe (inspect) stormwater
discharges at all discharge locations within two business days (48 hours) after each qualifying
rain event, and observe (inspect) the discharge of stored or contained stormwater that is
derived from and discharged subsequent to a qualifying rain event producing precipitation of ½
inch or more at the time of discharge. Complete Part VII (Corrective Actions) as needed.
Discharge Location, Storage
Visual Observation
or Containment Area

Part VII. Additional Corrective Actions Required. Identify additional corrective actions not
included with BMP Deficiencies (Part III) above. Note if SWPPP change is required.
Required Actions

Fong Ranch Park SWPPP
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Rain Event Action Plan (REAP)
Date of REAP

Date of REAP

Date of REAP

Date of REAP

Date Rain Predicted to Occur:

Date Rain
Predicted to
Occur:

Date Rain Predicted to
Occur:

Date Rain Predicted to
Occur:

Fong Ranch Park SWPPP
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Predicted Rain Event Triggered Actions
Below is a list of suggested actions and items to review for this project. Each active Trade should check all material storage
areas, stockpiles, waste management areas, vehicle and equipment storage and maintenance, areas of active soil disturbance,
and areas of active work to ensure the proper implementation of BMPs. Project-wide BMPs should be checked and crossreferenced to the BMP progress map.
Trade or Activity

Suggested action(s) to perform / item(s) to review prior to rain event

Information & Scheduling

Inform trade supervisors of predicted rain
Check scheduled activities and reschedule as needed
Alert erosion/sediment control provider
Alert sample collection contractor (if applicable)
Check Erosion and Sediment Control (ESC) material stock
Review BMP progress map
Other:___________________________________
________________________________________
________________________________________

Material storage areas

Material under cover or in sheds (ex: treated woods and metals)
Perimeter control around stockpiles
Other:___________________________________
________________________________________
__________________________________
Dumpsters closed
Drain holes plugged
Recycling bins covered
Sanitary stations bermed and protected from tipping
Other:___________________________________
________________________________________
________________________________________
Exterior operations shut down for event (e.g., no concrete pours or paving)
Soil treatments (e.g.,: fertilizer) ceased within 24 hours of event
Materials and equipment (ex: tools) properly stored and covered
Waste and debris disposed in covered dumpsters or removed from site
Trenches and excavations protected
Perimeter controls around disturbed areas
Fueling and repair areas covered and bermed
Other:___________________________________
________________________________________
__________________________________
Adequate capacity in sediment basins and traps
Site perimeter controls in place
Catch basin and drop inlet protection in place and cleaned
Temporary erosion controls deployed
Temporary perimeter controls deployed around disturbed areas and stockpiles
Roads swept; site ingress and egress points stabilized
Other:___________________________________
________________________________________
__________________________________
Adequate capacity for rain
Wash-out bins covered
Other:___________________________________
________________________________________
__________________________________
All incident spills and drips, including paint, stucco, fuel, and oil cleaned
Drip pans emptied
Other:___________________________________
________________________________________
__________________________________

Waste management areas

Trade operations

Site ESC BMPs

Concrete rinse out area

Spill and drips

Continued on next page.
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Other / Discussion /
Diagrams

________________________________________
________________________________________
________________________________________
________________________________________
________________________________________
________________________________________
________________________________________
________________________________________
________________________________________
________________________________________
________________________________________
________________________________________
________________________________________

Attach a printout of the weather forecast from the NOAA website to the Pre-Storm Event Inspection
I certify under penalty of law that this Pre-Storm Event Inspection will be performed in accordance with the General Permit
and City of Sacramento’s requirements by me or under my direction or supervision in accordance with a system designed to
assure that qualified personnel properly gathered and evaluated the information submitted. Based on my inquiry of the
persons who manage the system, or those persons directly responsible for gathering the information, the information
submitted is, to the best of my knowledge and belief, true, accurate, and complete. I am aware that there are significant
penalties for submitting false information, including the possibility of fine and imprisonment for knowing violations.

______________________________________________________Date: __________________________
Qualified SWPPP Practitioner (Use ink please)
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Appendix K:

Training Reporting Form____________________

Trained Contractor Personnel Log
Stormwater Management Training Log and Documentation
Project Name: Fong Ranch Park
WDID #:
Stormwater Management Topic: (check as appropriate)
Erosion Control

Sediment Control

Wind Erosion Control

Tracking Control

Non-Stormwater Management

Waste Management and Materials Pollution Control

Stormwater Sampling
Specific Training Objective:
Location:

Date:

Instructor:

Telephone:

_

Course Length (hours):

Name

Attendee Roster (Attach additional forms if necessary)
Company
Phone

As needed, add proof of external training (e.g., course completion certificates, credentials for
QSP, QSD).
Fong Ranch Park SWPPP
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Appendix L:

Responsible Parties________________________

Authorization of Approved Signatories
Project Name: Fong Ranch Park
WDID #:

Name of
Personnel

Project Role

Company

Jason
Wiesemann

Approved
Signatory

City of
Sacramento

Dennis Day

Approved
Signatory

City of
Sacramento

Tin-Wah Wong

Approved
Signatory

City of
Sacramento

Jeff Nittka

Approved
Signatory

City of
Sacramento

Signature

Date

____________________________

______________________________

LRP’s Signature

Date

_Christopher Conlin_______

____916-808-8526_________

LRP Name and Title

Telephone Number

Fong Ranch Park SWPPP
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Identification of QSP
Project Name: Fong Ranch Park
WDID #:
The following are QSPs associated with this project

Name of Personnel(1)

Company

Date

QSP Certificate #

Dennis Day

City of Sacramento

10/30/21

21749

(1) If additional QSPs are required on the job site add additional lines and include information here

Fong Ranch Park SWPPP
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A Copy of the General Permit is available at :
http://www.swrcb.ca.gov/water_issues/programs/stormwater/constpermits.shtml
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DATE (MM/DD/YYYY)

CERTIFICATE OF LIABILITY INSURANCE

8/22/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).
CONTACT
CERTIFICATE REQUESTS
NAME:
PHONE
(A/C, No, Ext): 415-391-1500
E-MAIL
ADDRESS: certrequests@ajg.com

PRODUCER

Arthur J. Gallagher & Co. Insurance Brokers of CA, Inc.
2121 N. California Blvd., Suite 350
Walnut Creek CA 94596

FAX
(A/C, No):

415-391-1882

INSURER(S) AFFORDING COVERAGE

NAIC #

License#: 0726293 INSURER A : RSUI Indemnity Company
WABOLAN-02

INSURED

WABO Landscape & Construction, Inc.
726 Alfred Nobel Drive
Hercules CA 94547

INSURER B :

State Compensation Insurance Fund of CA

22314
35076

INSURER C :

Valley Forge Insurance Company

20508

American Casualty Company of Reading, PA
Westfield Specialty Insurance Company

20427
16992

INSURER D :
INSURER E :
INSURER F :

CERTIFICATE NUMBER: 85414605

COVERAGES

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
INSR
LTR

C

ADDL SUBR
INSD WVD
Y
Y

TYPE OF INSURANCE

X

COMMERCIAL GENERAL LIABILITY
CLAIMS-MADE

X

POLICY NUMBER

4019896207

POLICY EFF
POLICY EXP
(MM/DD/YYYY) (MM/DD/YYYY)

1/1/2022

1/1/2023

OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:
PROPOLICY X JECT
LOC

LIMITS

EACH OCCURRENCE
DAMAGE TO RENTED
PREMISES (Ea occurrence)

$ 1,000,000

MED EXP (Any one person)

$ 15,000

PERSONAL & ADV INJURY

$ 1,000,000

GENERAL AGGREGATE

$ 2,000,000

PRODUCTS - COMP/OP AGG

$ 2,000,000
$

OTHER:
D

X
X
A

E

Y

4019896241

1/1/2022

1/1/2023

ANY AUTO
OWNED
AUTOS ONLY
HIRED
AUTOS ONLY
Comp/Coll

X
X

UMBRELLA LIAB

X
B

Y

AUTOMOBILE LIABILITY

X

$ 500,000

SCHEDULED
AUTOS
NON-OWNED
AUTOS ONLY

COMBINED SINGLE LIMIT
(Ea accident)
BODILY INJURY (Per person)

X

PROPERTY DAMAGE
(Per accident)

$
$

EXCESS LIABILITY - 2ND LAYER

NHA253023

OCCUR

1/1/2022

1/1/2023

CLAIMS-MADE

DED
RETENTION $
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY
ANYPROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)
If yes, describe under
DESCRIPTION OF OPERATIONS below

$

BODILY INJURY (Per accident) $

Ded:$1,000

EXCESS LIAB

$ 1,000,000

EACH OCCURRENCE

$ 5,000,000

AGGREGATE

$ 5,000,000
$

Y

90838042022

1/1/2022

1/1/2023

X

Y/N

PER
STATUTE

OTHER

E.L. EACH ACCIDENT

N/A

$ 1,000,000

E.L. DISEASE - EA EMPLOYEE $ 1,000,000
E.L. DISEASE - POLICY LIMIT

XSL00003M0

1/1/2022

1/1/2023

EACH OCCURRENCE
AGGREGATE

$ 1,000,000

5,000,000
5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

See addendum attached.
WABO Job Number: 902
RE: FONG RANCH PARK (PN: L191456599) Bid #B22191121917
ADDITIONAL INSURED(S): The City, its officials, employees and volunteers

CERTIFICATE HOLDER

CANCELLATION

City Of Sacramento, Contracts and Labor Compliance
5730 24th Street, Building 4
Sacramento CA 95822

ACORD 25 (2016/03)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.
AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD

AGENCY CUSTOMER ID:
LOC #:

ADDITIONAL REMARKS SCHEDULE
AGENCY

Page

1

of

1

NAMED INSURED

WABO Landscape & Construction, Inc.
726 Alfred Nobel Drive
Hercules, CA 94547

POLICY NUMBER

SEE PAGE 1
CARRIER

NAIC CODE

SEE PAGE 1

SEE P 1

EFFECTIVE DATE:

SEE PAGE 1

ADDITIONAL REMARKS
THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: ACORD 25

FORM TITLE: Certificate of Liability Insurance

The Producer will endeavor to mail 30 days written notice to the Certificate Holder named on the certificate if any policy listed on the certificate
is cancelled prior to the expiration date. Failure to do so shall impose no obligation or liability of any kind upon the Producer or otherwise alter
the policy terms.
GENERAL LIABILITY:
CNA75079XX 10-16
CNA75008XX 10-16
CNA75061XX 01-15

Blanket Additional Insured - Owners, Lessees or Contractors - with Products-Completed Operations Coverage
Endorsement
Waiver of Transfer of Rights of Recovery Against Others to the Insurer Endorsement
General Aggregate Limit - Per Project Endorsement

AUTOMOBILE:
CA0444 10-13
CNA71527XX 10-12

Waiver of Transfer Rights of Recovery
Additional Insured - Primary and Non-Contributory

WORKERS COMPENSATION:
10217 {REV.4-2018}
Waiver of Subrogation – Blanket Basis

ACORD 101 (2008/01)

© 2008 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD

Blanket Additional Insured - Owners, Lessees or
Contractors - with Products-Completed
Operations Coverage Endorsement
This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART
It is understood and agreed as follows:
I.

WHO IS AN INSURED is amended to include as an Insured any person or organization whom you are required
by written contract to add as an additional insured on this coverage part, but only with respect to liability for
bodily injury, property damage or personal and advertising injury caused in whole or in part by your acts or
omissions, or the acts or omissions of those acting on your behalf:
A. in the performance of your ongoing operations subject to such written contract; or
B. in the performance of your work subject to such written contract, but only with respect to bodily injury or
property damage included in the products-completed operations hazard, and only if:
1. the written contract requires you to provide the additional insured such coverage; and
2. this coverage part provides such coverage.

II. But if the written contract requires:
A. additional insured coverage under the 11-85 edition, 10-93 edition, or 10-01 edition of CG2010, or under the
10-01 edition of CG2037; or
B. additional insured coverage with "arising out of" language; or
C. additional insured coverage to the greatest extent permissible by law;
then paragraph I. above is deleted in its entirety and replaced by the following:
WHO IS AN INSURED is amended to include as an Insured any person or organization whom you are required
by written contract to add as an additional insured on this coverage part, but only with respect to liability for
bodily injury, property damage or personal and advertising injury arising out of your work that is subject to
such written contract.
III. Subject always to the terms and conditions of this policy, including the limits of insurance, the Insurer will not
provide such additional insured with:
A. coverage broader than required by the written contract; or
B. a higher limit of insurance than required by the written contract.
IV. The insurance granted by this endorsement to the additional insured does not apply to bodily injury, property
damage, or personal and advertising injury arising out of:
A. the rendering of, or the failure to render, any professional architectural, engineering, or surveying services,
including:
1. the preparing, approving, or failing to prepare or approve maps, shop drawings, opinions, reports,
surveys, field orders, change orders or drawings and specifications; and
2. supervisory, inspection, architectural or engineering activities; or
B. any premises or work for which the additional insured is specifically listed as an additional insured on
another endorsement attached to this coverage part.
V. Under COMMERCIAL GENERAL LIABILITY CONDITIONS, the Condition entitled Other Insurance is
amended to add the following, which supersedes any provision to the contrary in this Condition or elsewhere in
this coverage part:
Primary and Noncontributory Insurance
CNA75079XX (10-16)
Page 1 of 2
Insured Name:

Policy No: 4019896207
Endorsement No:
Effective Date: 01/01/2022

Copyright CNA All Rights Reserved. Includes copyrighted material of Insurance Services Office, Inc., with its permission.

Blanket Additional Insured - Owners, Lessees or
Contractors - with Products-Completed
Operations Coverage Endorsement
With respect to other insurance available to the additional insured under which the additional insured is a named
insured, this insurance is primary to and will not seek contribution from such other insurance, provided that a
written contract requires the insurance provided by this policy to be:
1. primary and non-contributing with other insurance available to the additional insured; or
2. primary and to not seek contribution from any other insurance available to the additional insured.
But except as specified above, this insurance will be excess of all other insurance available to the additional
insured.
VI. Solely with respect to the insurance granted by this endorsement, the section entitled COMMERCIAL
GENERAL LIABILITY CONDITIONS is amended as follows:
The Condition entitled Duties In The Event of Occurrence, Offense, Claim or Suit is amended with the
addition of the following:
Any additional insured pursuant to this endorsement will as soon as practicable:
1. give the Insurer written notice of any claim, or any occurrence or offense which may result in a claim;
2. send the Insurer copies of all legal papers received, and otherwise cooperate with the Insurer in the
investigation, defense, or settlement of the claim; and
3. make available any other insurance, and tender the defense and indemnity of any claim to any other insurer
or self-insurer, whose policy or program applies to a loss that the Insurer covers under this coverage part.
However, if the written contract requires this insurance to be primary and non-contributory, this paragraph
3. does not apply to insurance on which the additional insured is a named insured.
The Insurer has no duty to defend or indemnify an additional insured under this endorsement until the Insurer
receives written notice of a claim from the additional insured.
VII. Solely with respect to the insurance granted by this endorsement, the section entitled DEFINITIONS is amended
to add the following definition:
Written contract means a written contract or written agreement that requires you to make a person or
organization an additional insured on this coverage part, provided the contract or agreement:
A. is currently in effect or becomes effective during the term of this policy; and
B. was executed prior to:
1. the bodily injury or property damage; or
2. the offense that caused the personal and advertising injury;
for which the additional insured seeks coverage.
Any coverage granted by this endorsement shall apply solely to the extent permissible by law.

All other terms and conditions of the Policy remain unchanged.
This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, takes
effect on the effective date of said Policy at the hour stated in said Policy, unless another effective date is shown
below, and expires concurrently with said Policy.

CNA75079XX (10-16)
Page 2 of 2
Insured Name:

Policy No: 4019896207
Endorsement No:
Effective Date: 01/01/2022

Copyright CNA All Rights Reserved. Includes copyrighted material of Insurance Services Office, Inc., with its permission.

Waiver of Transfer of Rights of Recovery Against
Others to the Insurer Endorsement
This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
SCHEDULE
Name Of Person Or Organization:
Any person or organization with whom you have agreed in writing
in a contract or agreement to waive any right of recovery
against such person or organization, but only if the contract
or agreement:
1. Is in effect or becomes effective during the term
of this policy; and
2. Was executed prior to loss.
(Information required to complete this Schedule, if not shown above, will be shown in the Declarations.)
Under COMMERCIAL GENERAL LIABILITY CONDITIONS, it is understood and agreed that the condition entitled
Transfer Of Rights Of Recovery Against Others To Us is amended by the addition of the following:
With respect to the person or organization shown in the Schedule above, the Insurer waives any right of recovery
the Insurer may have against such person or organization because of payments the Insurer makes for injury or
damage arising out of the Named Insured’s ongoing operations or your work included in the products-completed
operations hazard.

All other terms and conditions of the Policy remain unchanged.
This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers,
takes effect on the effective date of said Policy at the hour stated in said Policy, unless another effective date is
shown below, and expires concurrently with said Policy.

CNA75008XX (10-16)
Page 1 of 1
Insured Name:

Policy No: 4019896207
Endorsement No:
Effective Date: 01/01/2022

Copyright CNA All Rights Reserved. Includes copyrighted material of Insurance Services Office, Inc., with its permission.

General Aggregate Limit - Per Project Endorsement
This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART
It is understood and agreed as follows:
I.

For each single construction or service project away from premises the Named Insured owns or rents, a
separate Project General Aggregate Limit, equal to the amount of the General Aggregate Limit shown in the
Declarations, is the most the Insurer will pay for the sum of:
A. all damages under Coverage A, except damages because of bodily injury or property damage included
in the products-completed operations hazard; and
B. all medical expenses under Coverage C;
that arise from occurrences or accidents which can be attributed solely to ongoing operations at that project.
Such payments shall not reduce the General Aggregate Limit shown in the Declarations, nor the Project General
Aggregate Limit applicable to any other project.

II. All:
A. damages under Coverage B, regardless of the number of locations or projects involved;
B. damages under Coverage A, caused by occurrences which cannot be attributed solely to ongoing
operations at a single project, except damages because of bodily injury or property damage included in
the products-completed operations hazard; and
C. medical expenses under Coverage C, caused by accidents which cannot be attributed solely to ongoing
operations at a single project,
will reduce the General Aggregate Limit shown in the Declarations.
III. The limits shown in the Declarations for Each Occurrence, for Damage To Premises Rented To You and for
Medical Expense continue to apply, but will be subject to either the Project General Aggregate Limit or the
General Aggregate Limit shown in the Declarations, depending on whether the occurrence can be attributed
solely to ongoing operations at a particular project.
IV. When coverage for liability arising out of the products-completed operations hazard is provided, any
payments for damages because of bodily injury or property damage included in the products-completed
operations hazard will reduce the Products-Completed Operations Aggregate Limit shown in the Declarations,
regardless of the number of projects involved.
V. If a single construction or service project away from premises owned by or rented to the Named Insured has
been abandoned and then restarted, or if the authorized contracting parties deviate from plans, blueprints,
designs, specifications or timetables, such project will still be deemed to be the same project.
VI. The provisions of LIMITS OF INSURANCE not otherwise modified by this endorsement shall continue to apply
as stipulated.

All other terms and conditions of the Policy remain unchanged.
This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, takes
effect on the effective date of said Policy at the hour stated in said Policy, unless another effective date is shown
below, and expires concurrently with said Policy.

CNA75061XX (1-15)
Page 1 of 1
Insured Name:

Policy No: 4019896207
Endorsement No:
Effective Date: 01/01/2022

Copyright CNA All Rights Reserved. Includes copyrighted material of Insurance Services Office, Inc., with its permission.

CNA71527XX
(Ed. 10/12)

ADDITIONAL INSURED – PRIMARY AND NON-CONTRIBUTORY
It is understood and agreed that this endorsement amends the BUSINESS AUTO COVERAGE FORM as follows:
SCHEDULE
Name of Additional Insured Persons Or Organizations
“Any person or organization that you are required by written contract to make an additional insured under this
insurance is an "insured", but only with respect to that person or organization's legal liability for acts or omissions of
a person who qualifies as an "insured" for Liability Coverage under Section II – Who Is An Insured of this Coverage
Form.”

1. In conformance with paragraph A.1.c. of Who Is An Insured of Section II – LIABILITY COVERAGE, the person
or organization scheduled above is an insured under this policy.
2. The insurance afforded to the additional insured under this policy will apply on a primary and non-contributory
basis if you have committed it to be so in a written contract or written agreement executed prior to the date of
the "accident" for which the additional insured seeks coverage under this policy.

All other terms and conditions of the Policy remain unchanged.

CNA71527XX (10/12)
Page 1 of 1
Insured Name: Wabo Landscape & Construction, Inc.
Copyright CNA All Rights Reserved.

Policy No: 4019896241
Endorsement No:
Effective Date: 01/01/2022

POLICY NUMBER: 4019896241

COMMERCIAL AUTO
CA 04 44 10 13

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US (WAIVER OF SUBROGATION)
This endorsement modifies insurance provided under the following:
AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM
With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless
modified by the endorsement.
This endorsement changes the policy effective on the inception date of the policy unless another date is indicated
below.
Named Insured: WABO Landscape & Construction, Inc.
Endorsement Effective Date:

01/01/2022
SCHEDULE

Name(s) Of Person(s) Or Organization(s):
ANY PERSON OR ORGANIZATION FOR WHOM
OR WHICH YOU ARE REQUIRED BY WRITTEN
CONTRACT OR AGREEMENT TO OBTAIN THIS
WAIVER FROM US. YOU MUST AGREE TO THAT
REQUIREMENT PRIOR TO LOSS.
Information required to complete this Schedule, if not shown above, will be shown in the Declarations.
The Transfer Of Rights Of Recovery Against
Others To Us condition does not apply to the
person(s) or organization(s) shown in the Schedule,
but only to the extent that subrogation is waived prior
to the "accident" or the "loss" under a contract with
that person or organization.

CA 04 44 10 13

Copyright, Insurance Services Office, Inc., 2011
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