

South Land Park Water Main Replacement PH2*name:***B. Ewart***JN/PN:***ZL26***counc. dst:* **4***Bid date:* **3/14/2007**

| Bidder no. | Bidder Name | Total Bid | Variance from Estimate | | Variance from Low Bid | |
|------------|-------------------------|----------------|------------------------|------|-----------------------|-----|
| | | | \$ | % | \$ | % |
| N/A | Engineer's Estimate | \$1,655,422.39 | \$0.00 | 0% | (\$361,862.39) | 28% |
| N/A | Average Bid | \$1,672,028.13 | \$16,605.74 | 101% | (\$378,468.13) | 29% |
| 1 | Florez | \$1,293,560.00 | (\$361,862.39) | 78% | \$0.00 | 0% |
| 2 | Civil Engineering Const | \$1,431,000.00 | (\$224,422.39) | 86% | (\$137,440.00) | 11% |
| 3 | Navajo Pipelines | \$1,434,394.00 | (\$221,028.39) | 87% | (\$140,834.00) | 11% |
| 4 | Preston Pipelines | \$1,610,250.00 | (\$45,172.39) | 97% | (\$316,690.00) | 24% |
| 5 | West Valley Const | \$1,619,719.00 | (\$35,703.39) | 98% | (\$326,159.00) | 25% |
| 6 | Cox & Cox | \$1,674,142.00 | \$18,719.61 | 101% | (\$380,582.00) | 29% |
| 7 | Sierra National | \$2,150,920.00 | \$495,497.61 | 130% | (\$857,360.00) | 66% |
| 8 | Arrow Construction | \$2,162,240.00 | \$506,817.61 | 131% | (\$868,680.00) | 67% |