

Contractor's Name: BRC CONSTRUCTION INC.  
(Please print)

**FILED**

**JAN 09 2008**

Office of the City Clerk

CITY OF SACRAMENTO

SEALED PROPOSAL

(MUST BE SIGNED BY BIDDER)

The Sealed Proposal will be received not later than Wednesday, January 9, 2008, at the Office of the City Clerk, Historic City Hall, at 915 I Street, 1st Floor, Sacramento, California and opened at 2:00 PM, or as soon thereafter as business allows, on January 9, 2008 by the Office of the City Clerk, 915 I Street, Historic City Hall, Hearing Room 2nd Floor, Sacramento, California.

TO THE HONORABLE CITY COUNCIL:

The undersigned hereby proposes and agrees to furnish any and all required labor, material, transportation, and services for

**SUMP 26 ELECTRICAL IMPROVEMENTS  
B083331014 (WN11)**

in the City and County of Sacramento, California.

TOTAL BID: TWO HUNDRED SIXTY FOUR THOUSAND NINE HUNDRED AND EIGHT (\$ 264,908<sup>00</sup>).

The work herein described is to be performed in strict conformity with the Plans, City of Sacramento Standard Specifications (Resolution No. 89-216) and these Special Provisions, all as on file in the Office of the City Clerk, at the following unit prices.

Item No.	Description	Estimated Quantity	Unit	Unit Price	Total
1	Preconstruction Photographs	1	LS	\$ <u>100<sup>00</sup></u>	\$ <u>100<sup>00</sup></u>
2	Excavate Native Material	120	CY	\$ <u>27<sup>00</sup></u>	\$ <u>3240<sup>00</sup></u>
3	Aggregate Base Class II to Place	115	TON	\$ <u>60<sup>00</sup></u>	\$ <u>6900<sup>00</sup></u>
4	Asphalt Concrete to Place	34	TON	\$ <u>263<sup>00</sup></u>	\$ <u>8942<sup>00</sup></u>
5	Asphalt Concrete to Saw Cut & Remove	300	SF	\$ <u>3<sup>50</sup></u>	\$ <u>1050<sup>00</sup></u>
6	Concrete to Saw Cut & Remove	140	SF	\$ <u>17<sup>00</sup></u>	\$ <u>2380<sup>00</sup></u>
7	Install New Gutter Drain Box	1	EA	\$ <u>3549<sup>00</sup></u>	\$ <u>3549<sup>00</sup></u>
8	Install New Concrete	26	SF	\$ <u>30<sup>00</sup></u>	\$ <u>780<sup>00</sup></u>
9	Remove Existing Fence	165	LF	\$ <u>6<sup>20</sup></u>	\$ <u>1023<sup>00</sup></u>
10	Install New Fence	170	LF	\$ <u>56<sup>80</sup></u>	\$ <u>9656<sup>00</sup></u>
11	Install New Control Building	1	EA	\$ <u>28,800<sup>00</sup></u>	\$ <u>28,800<sup>00</sup></u>
12	Install New Switchgear and MCC's	1	LS	\$ <u>133,028<sup>00</sup></u>	\$ <u>133,028<sup>00</sup></u>
13	Electrical Improvements at Sump 26	1	LS	\$ <u>65,460<sup>00</sup></u>	\$ <u>65,460<sup>00</sup></u>

TOTAL BID: \$ 264,908<sup>00</sup>