

**Central Pacific Construction**

Contractor's Name: Central Pacific Construction  
(Please print)

**FILED**

**JAN 09 2008**

By The  
Office of The City Clerk

CITY OF SACRAMENTO

**SEALED PROPOSAL**

**(MUST BE SIGNED BY BIDDER)**

The Sealed Proposal will be received not later than Wednesday, January 9, 2008, at the Office of the City Clerk, Historic City Hall, at 915 I Street, 1st Floor, Sacramento, California and opened at 2:00 PM, or as soon thereafter as business allows, on January 9, 2008 by the Office of the City Clerk, 915 I Street, Historic City Hall, Hearing Room 2nd Floor, Sacramento, California.

TO THE HONORABLE CITY COUNCIL:

The undersigned hereby proposes and agrees to furnish any and all required labor, material, transportation, and services for

**SUMP 26 ELECTRICAL IMPROVEMENTS  
B083331014 (WN11)**

in the City and County of Sacramento, California.

TOTAL BID: TWO HUNDRED FORTY-EIGHT THOUSAND (\$248,000.00).

The work herein described is to be performed in strict conformity with the Plans, City of Sacramento Standard Specifications (Resolution No. 89-216) and these Special Provisions, all as on file in the Office of the City Clerk, at the following unit prices.

Item No.	Description	Estimated Quantity	Unit	Unit Price	Total
1	Preconstruction Photographs	1	LS	\$ 500	\$ 500
2	Excavate Native Material	120	CY	\$ 65	\$ 7800
3	Aggregate Base Class II to Place	115	TON	\$ 15	\$ 1725
4	Asphalt Concrete to Place	34	TON	\$ 155	\$ 5270
5	Asphalt Concrete to Saw Cut & Remove	300	SF	\$ 22	\$ 6600
6	Concrete to Saw Cut & Remove	140	SF	\$ 32	\$ 4480
7	Install New Gutter Drain Box	1	EA	\$ 6500	\$ 6500
8	Install New Concrete	26	SF	\$ 55	\$ 1430
9	Remove Existing Fence	165	LF	\$ 8.52	\$ 1405.80
10	Install New Fence	170	LF	\$ 85.50	\$ 14535
11	Install New Control Building	1	EA	\$ 22500	\$ 22500
12	Install New Switchgear and MCC's	1	LS	\$ 133,193.50	\$ 133,193.50
13	Electrical Improvements at Sump 26	1	LS	\$ 24,522	\$ 24,522

TOTAL BID: \$ 248,000.00