
Fulton Avenue Extention 
Bid Item Detail (PN: CB37)

Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total
$59,750.00 $59,750.00 40,000.00 40,000.00 63,485.00 63,485.00 49,500.00 49,500.00 45,000.00 45,000.00 68,000.00 68,000.00 196,560.00 196,560.00 34,000.00 34,000.00 75,900.00 75,900.00 39,187.00 39,187.00 85,000.00 85,000.00 53,837.46 53,837.46 130,000.00 130,000.00 94,000.00 94,000.00 83,000.00 83,000.00 120,575.00 120,575.00

2    30” Steel Casing (3/4” thick) / Bore and Jack 255 LF $600.00 $153,000.00 606.00 154,530.00 635.00 161,925.00 692.00 176,460.00 690.00 175,950.00 865.00 220,575.00 660.00 168,300.00 707.00 180,285.00 693.00 176,715.00 733.00 186,915.00 700.00 178,500.00 640.50 163,327.50 720.00 183,600.00 933.00 237,915.00 1,004.00 256,020.00 975.00 248,625.00
3    8" DIP Water Main 22 LF $200.00 $4,400.00 202.00 4,444.00 212.00 4,664.00 130.00 2,860.00 150.00 3,300.00 222.00 4,884.00 195.00 4,290.00 110.00 2,420.00 234.00 5,148.00 149.00 3,278.00 200.00 4,400.00 117.26 2,579.72 200.00 4,400.00 187.00 4,114.00 189.00 4,158.00 448.00 9,856.00
4    12" DIP Water Main 30 LF $250.00 $7,500.00 252.50 7,575.00 265.00 7,950.00 177.00 5,310.00 275.00 8,250.00 216.00 6,480.00 160.00 4,800.00 144.00 4,320.00 290.00 8,700.00 172.00 5,160.00 160.00 4,800.00 216.54 6,496.20 205.00 6,150.00 190.00 5,700.00 152.00 4,560.00 406.00 12,180.00
5    18" Water Main (Carrier Pipe) 282 LF $75.00 $21,150.00 75.75 21,361.50 79.00 22,278.00 98.00 27,636.00 172.00 48,504.00 75.00 21,150.00 92.00 25,944.00 120.00 33,840.00 87.00 24,534.00 195.00 54,990.00 85.00 23,970.00 48.55 13,691.10 130.00 36,660.00 111.00 31,302.00 83.00 23,406.00 113.00 31,866.00
6    12" Diameter 45° Elbow 2 EA $500.00 $1,000.00 505.00 1,010.00 530.00 1,060.00 480.00 960.00 500.00 1,000.00 330.00 660.00 433.00 866.00 600.00 1,200.00 580.00 1,160.00 575.00 1,150.00 450.00 900.00 754.09 1,508.18 900.00 1,800.00 430.00 860.00 420.00 840.00 371.00 742.00
7    2" Blow Off for 12" Main 1 EA $2,250.00 $2,250.00 2,272.00 2,272.00 2,380.00 2,380.00 3,300.00 3,300.00 1,500.00 1,500.00 2,800.00 2,800.00 1,730.00 1,730.00 1,100.00 1,100.00 2,630.00 2,630.00 2,875.00 2,875.00 1,700.00 1,700.00 2,169.16 2,169.16 3,500.00 3,500.00 2,300.00 2,300.00 1,680.00 1,680.00 2,890.00 2,890.00
8    8" Gate Valve 4 EA $1,850.00 $7,400.00 1,868.50 7,474.00 1,960.00 7,840.00 1,460.00 5,840.00 1,500.00 6,000.00 1,600.00 6,400.00 1,515.00 6,060.00 1,500.00 6,000.00 2,150.00 8,600.00 2,070.00 8,280.00 1,500.00 6,000.00 1,393.21 5,572.84 2,400.00 9,600.00 1,700.00 6,800.00 1,500.00 6,000.00 1,690.00 6,760.00
9    12" Butterfly Valve 3 EA $2,250.00 $6,750.00 2,272.50 6,817.50 2,380.00 7,140.00 1,790.00 5,370.00 2,000.00 6,000.00 2,200.00 6,600.00 2,380.00 7,140.00 1,700.00 5,100.00 2,630.00 7,890.00 3,105.00 9,315.00 2,450.00 7,350.00 1,863.63 5,590.89 3,200.00 9,600.00 2,000.00 6,000.00 2,300.00 6,900.00 2,070.00 6,210.00
10 Connect to Existing main 1 LS $9,500.00 $9,500.00 9,595.00 9,595.00 10,100.00 10,100.00 9,610.00 9,610.00 7,500.00 7,500.00 13,000.00 13,000.00 8,115.00 8,115.00 7,000.00 7,000.00 11,000.00 11,000.00 10,350.00 10,350.00 8,200.00 8,200.00 26,849.56 26,849.56 14,000.00 14,000.00 8,300.00 8,300.00 7,875.00 7,875.00 21,400.00 21,400.00
11 18" X 12" Reducer 2 EA $1,950.00 $3,900.00 1,969.50 3,939.00 2,065.00 4,130.00 1,570.00 3,140.00 2,900.00 5,800.00 1,600.00 3,200.00 2,164.00 4,328.00 1,700.00 3,400.00 1,690.00 3,380.00 2,300.00 4,600.00 2,200.00 4,400.00 2,314.94 4,629.88 2,400.00 4,800.00 1,700.00 3,400.00 2,100.00 4,200.00 1,890.00 3,780.00
12 12” X 8” Reducer 2 EA $500.00 $1,000.00 505.00 1,010.00 530.00 1,060.00 420.00 840.00 650.00 1,300.00 500.00 1,000.00 866.00 1,732.00 1,200.00 2,400.00 580.00 1,160.00 1,035.00 2,070.00 900.00 1,800.00 839.17 1,678.34 900.00 1,800.00 530.00 1,060.00 840.00 1,680.00 491.00 982.00
13 Jensen Precast Box 1 EA $10,000.00 $10,000.00 8,585.00 8,585.00 8,995.00 8,995.00 6,010.00 6,010.00 9,800.00 9,800.00 31,000.00 31,000.00 15,700.00 15,700.00 5,200.00 5,200.00 9,925.00 9,925.00 13,800.00 13,800.00 16,000.00 16,000.00 17,082.22 17,082.22 15,000.00 15,000.00 2,600.00 2,600.00 15,200.00 15,200.00 6,710.00 6,710.00

FULTON AVENUE BORE & JACK TOTAL (A) $287,600.00 268,613.00 303,007.00 296,836.00 319,904.00 385,749.00 445,565.00$             286,265.00$            336,742.00$         341,970.00$     343,020.00$      305,013.05$            420,910.00$        404,351.00$         415,519.00$     472,576.00$            

14 Roadway Excavation (Fulton Avenue) 27,000 SF 1.65 44,550.00 0.00 1.00 27,000.00 0.80 21,600.00 1.10 29,700.00 1.00 27,000.00 3.00 81,000.00 0.54 14,580.00 5.75 155,250.00 3.00 81,000.00 8.00 216,000.00 0.51 13,770.00 1.50 40,500.00 0.23 6,210.00 14.25 384,750.00 1.00 27,000.00
15 Haggin Oaks Parking Lot Seal Coat 1 LS 16,000.00 16,000.00 0.00 15,200.00 15,200.00 14,070.00 14,070.00 16,264.00 16,264.00 25,000.00 25,000.00 14315 14,315.00 12640 12,640.00 15900 15,900.00 20790 20,790.00 13500 13,500.00 13891.5 13,891.50 18000 18,000.00 14000 14,000.00 19100 19,100.00 18000 18,000.00
16 Asphalt Concrete  (Fulton and Parking lot) 3,600 TONS 80.00 288,000.00 0.00 75.00 270,000.00 86.90 312,840.00 79.00 284,400.00 84.00 302,400.00 78.00 280,800.00 84.00 302,400.00 75.00 270,000.00 93.00 334,800.00 75.00 270,000.00 93.39 336,204.00 75.00 270,000.00 70.00 252,000.00 96.50 347,400.00 82.00 295,200.00
17 Aggregate Base (Fulton and Parking lot) 11,000 TONS 30.00 330,000.00 0.00 20.00 220,000.00 22.10 243,100.00 22.00 242,000.00 22.00 242,000.00 29.00 319,000.00 30.00 330,000.00 19.40 213,400.00 19.00 209,000.00 21.00 231,000.00 29.39 323,290.00 25.00 275,000.00 24.10 265,100.00 25.00 275,000.00 32.00 352,000.00
18 Type 2 Curb & Gutter 3,200 LF 22.50 72,000.00 0.00 15.00 48,000.00 21.00 67,200.00 15.00 48,000.00 18.00 57,600.00 16.00 51,200.00 16.00 51,200.00 19.80 63,360.00 22.00 70,400.00 15.00 48,000.00 17.33 55,456.00 16.00 51,200.00 18.70 59,840.00 17.00 54,400.00 20.00 64,000.00
19 Type 14 curb (Behind Sidewalk) 490 LF 16.50 8,085.00 0.00 17.00 8,330.00 18.00 8,820.00 18.00 8,820.00 19.00 9,310.00 22.00 10,780.00 22.00 10,780.00 25.75 12,617.50 25.00 12,250.00 17.00 8,330.00 14.18 6,948.20 21.00 10,290.00 27.30 13,377.00 16.80 8,232.00 22.00 10,780.00
20 Modified Median Curb (Type 14A) 2,222 LF 18.50 41,107.00 0.00 19.00 42,218.00 22.00 48,884.00 20.00 44,440.00 21.00 46,662.00 15.00 33,330.00 13.00 28,886.00 14.00 31,108.00 24.00 53,328.00 20.00 44,440.00 14.49 32,196.78 21.00 46,662.00 27.70 61,549.40 19.11 42,462.42 16.00 35,552.00
21 4” Concrete Sidewalk 14,748 SF 4.50 66,366.00 0.00 4.05 59,729.40 6.00 88,488.00 4.00 58,992.00 4.10 60,466.80 5.00 73,740.00 5.00 73,740.00 4.80 70,790.40 5.00 73,740.00 4.00 58,992.00 4.62 68,135.76 5.20 76,689.60 3.70 54,567.60 3.75 55,305.00 7.00 103,236.00
22 48”Manhole 9 EA 4,250.00 38,250.00 0.00 4,500.00 40,500.00 2,990.00 26,910.00 5,500.00 49,500.00 5,000.00 45,000.00 4,111.00 36,999.00 3,600.00 32,400.00 4,950.00 44,550.00 5,175.00 46,575.00 4,000.00 36,000.00 3,637.65 32,738.85 6,300.00 56,700.00 3,100.00 27,900.00 4,000.00 36,000.00 6,240.00 56,160.00
23 60” Manhole (Drain) 7 EA 5,250.00 36,750.00 0.00 5,555.00 38,885.00 3,210.00 22,470.00 5,800.00 40,600.00 7,000.00 49,000.00 6,000.00 42,000.00 4,800.00 33,600.00 6,125.00 42,875.00 9,085.00 63,595.00 6,000.00 42,000.00 4,694.19 32,859.33 7,700.00 53,900.00 5,900.00 41,300.00 5,880.00 41,160.00 8,160.00 57,120.00
24 12” Drain Pipe/Leads 290 LF 42.00 12,180.00 0.00 44.00 12,760.00 45.00 13,050.00 60.00 17,400.00 66.00 19,140.00 49.00 14,210.00 47.00 13,630.00 49.00 14,210.00 92.00 26,680.00 50.00 14,500.00 46.96 13,618.40 85.00 24,650.00 56.00 16,240.00 47.25 13,702.50 69.00 20,010.00
25 24” Drain Pipe 498 LF 56.00 27,888.00 0.00 59.00 29,382.00 80.00 39,840.00 89.00 44,322.00 64.00 31,872.00 76.00 37,848.00 72.00 35,856.00 65.00 32,370.00 103.00 51,294.00 72.00 35,856.00 98.97 49,287.06 90.00 44,820.00 49.00 24,402.00 73.50 36,603.00 103.00 51,294.00
26 30” Drain Pipe 461 LF 75.00 34,575.00 0.00 79.00 36,419.00 96.00 44,256.00 132.00 60,852.00 97.00 44,717.00 82.00 37,802.00 97.00 44,717.00 87.50 40,337.50 140.00 64,540.00 84.00 38,724.00 113.68 52,406.48 135.00 62,235.00 87.00 40,107.00 80.00 36,880.00 116.00 53,476.00
27 36” Drain Pipe 610 LF 85.00 51,850.00 0.00 90.00 54,900.00 103.00 62,830.00 167.00 101,870.00 121.00 73,810.00 97.00 59,170.00 120.00 73,200.00 99.25 60,542.50 164.00 100,040.00 100.00 61,000.00 135.59 82,709.90 150.00 91,500.00 110.00 67,100.00 94.50 57,645.00 139.00 84,790.00
28 6” PVC – SDR  – 35 Sewer Main 453 LF 32.00 14,496.00 0.00 33.00 14,949.00 52.00 23,556.00 48.00 21,744.00 30.00 13,590.00 35.00 15,855.00 39.00 17,667.00 36.00 16,308.00 75.00 33,975.00 34.00 15,402.00 39.38 17,839.14 35.00 15,855.00 20.00 9,060.00 30.25 13,703.25 62.80 28,448.40
29 8” PVC – SDR  – 35 Sewer Main 1,280 LF 62.00 79,360.00 0.00 66.00 84,480.00 58.00 74,240.00 88.00 112,640.00 74.00 94,720.00 42.00 53,760.00 58.00 74,240.00 72.50 92,800.00 95.00 121,600.00 42.00 53,760.00 50.31 64,396.80 45.00 57,600.00 68.00 87,040.00 40.00 51,200.00 88.70 113,536.00
30 Type B DI 10 EA 2,250.00 22,500.00 0.00 1,640.00 16,400.00 1,640.00 16,400.00 2,500.00 25,000.00 3,300.00 33,000.00 2,730.00 27,300.00 2,000.00 20,000.00 1,800.00 18,000.00 2,185.00 21,850.00 2,100.00 21,000.00 2,413.27 24,132.70 4,000.00 40,000.00 2,100.00 21,000.00 355.00 3,550.00 2,930.00 29,300.00
31 Trash Rack/Outfall Structure 1 EA 8,500.00 8,500.00 0.00 13,735.00 13,735.00 8,050.00 8,050.00 7,000.00 7,000.00 9,500.00 9,500.00 6,750.00 6,750.00 8,500.00 8,500.00 9,950.00 9,950.00 10,925.00 10,925.00 6,000.00 6,000.00 5,788.87 5,788.87 7,000.00 7,000.00 13,750.00 13,750.00 8,870.00 8,870.00 7,110.00 7,110.00
32 Rock Apron 1 LS 5,000.00 5,000.00 0.00 3,285.00 3,285.00 2,360.00 2,360.00 4,500.00 4,500.00 1,800.00 1,800.00 4,330.00 4,330.00 12,500.00 12,500.00 5,850.00 5,850.00 5,175.00 5,175.00 3,500.00 3,500.00 7,665.15 7,665.15 9,500.00 9,500.00 5,900.00 5,900.00 3,000.00 3,000.00 6,760.00 6,760.00
33 Sewer Lift Station upgrade 1 LS 50,000.00 50,000.00 0.00 47,615.00 47,615.00 33,320.00 33,320.00 55,000.00 55,000.00 48,000.00 48,000.00 32460.00 32,460.00 34000.00 34,000.00 71300.00 71,300.00 46000.00 46,000.00 30000.00 30,000.00 33111.48 33,111.48 60000.00 60,000.00 46000.00 46,000.00 32000.00 32,000.00 85100.00 85,100.00
34 8” Water Main 271 LF 38.00 10,298.00 0.00 40.00 10,840.00 51.00 13,821.00 45.00 12,195.00 81.00 21,951.00 41.00 11,111.00 45.00 12,195.00 44.00 11,924.00 112.00 30,352.00 42.00 11,382.00 50.17 13,596.07 65.00 17,615.00 42.00 11,382.00 40.00 10,840.00 42.60 11,544.60
35 12” Water Main 2,969 LF 46.00 136,574.00 0.00 49.00 145,481.00 69.00 204,861.00 56.00 166,264.00 47.00 139,543.00 51.00 151,419.00 48.00 142,512.00 53.50 158,841.50 88.00 261,272.00 52.00 154,388.00 59.01 175,200.69 60.00 178,140.00 37.70 111,931.30 49.00 145,481.00 57.00 169,233.00
36 12” Gate Valve 4 EA 2,250.00 9,000.00 0.00 2,380.00 9,520.00 2,270.00 9,080.00 2,200.00 8,800.00 3,000.00 12,000.00 2,380.00 9,520.00 2,500.00 10,000.00 2,650.00 10,600.00 3,151.00 12,604.00 2,500.00 10,000.00 2,429.93 9,719.72 3,200.00 12,800.00 2,500.00 10,000.00 2,310.00 9,240.00 3,050.00 12,200.00
37 Fire Hydrant 6 EA 5,500.00 33,000.00 0.00 5,820.00 34,920.00 4,340.00 26,040.00 5,400.00 32,400.00 6,000.00 36,000.00 6,060.00 36,360.00 3,800.00 22,800.00 6,425.00 38,550.00 5,175.00 31,050.00 6,200.00 37,200.00 4,773.85 28,643.10 7,000.00 42,000.00 3,500.00 21,000.00 5,900.00 35,400.00 7,240.00 43,440.00
38 12” Diameter 45 Degree Elbow 6 EA 500.00 3,000.00 0.00 530.00 3,180.00 480.00 2,880.00 600.00 3,600.00 800.00 4,800.00 433.00 2,598.00 600.00 3,600.00 580.00 3,480.00 690.00 4,140.00 450.00 2,700.00 758.41 4,550.46 1,000.00 6,000.00 430.00 2,580.00 420.00 2,520.00 391.00 2,346.00
39 8” Gate Valve 5 EA 1,850.00 9,250.00 0.00 1,960.00 9,800.00 1,500.00 7,500.00 1,500.00 7,500.00 2,100.00 10,500.00 1,948.00 9,740.00 1,500.00 7,500.00 2,150.00 10,750.00 2,070.00 10,350.00 2,000.00 10,000.00 1,393.21 6,966.05 2,400.00 12,000.00 1,700.00 8,500.00 1,900.00 9,500.00 2,180.00 10,900.00
40 1” Irrigation Service and RP Assembly 1 EA 2,950.00 2,950.00 0.00 3,100.00 3,100.00 1,960.00 1,960.00 1,350.00 1,350.00 4,600.00 4,600.00 1948.00 1,948.00 2800.00 2,800.00 3500.00 3,500.00 2300.00 2,300.00 1900.00 1,900.00 1608.91 1,608.91 3500.00 3,500.00 2700.00 2,700.00 1900.00 1,900.00 3870.00 3,870.00
41 2” PVC Schedule 40 Irrigation Sleeve 60 LF 15.00 900.00 0.00 15.00 900.00 22.00 1,320.00 16.00 960.00 14.00 840.00 19.00 1,140.00 8.00 480.00 17.50 1,050.00 17.00 1,020.00 34.00 2,040.00 21.88 1,312.80 10.00 600.00 11.00 660.00 31.50 1,890.00 15.80 948.00
42 4” PVC Schedule 40 Irrigation Sleeve 60 LF 20.00 1,200.00 0.00 15.00 900.00 22.00 1,320.00 18.00 1,080.00 15.00 900.00 19 1,140.00 10 600.00 23.25 1,395.00 18 1,080.00 38 2,280.00 23.47 1,408.20 11 660.00 13 780.00 36.75 2,205.00 17.6 1,056.00
43 Street Lighting* 1 LS 45,000.00 45,000.00 0.00 85,000.00 85,000.00 43,698.00 43,698.00 48,150.00 48,150.00 48,067.00 48,067.00 50074 50,074.00 43698 43,698.00 53300 53,300.00 49324 49,324.00 49324 49,324.00 45882.9 45,882.90 44000 44,000.00 43698 43,698.00 47000 47,000.00 43698 43,698.00
44 Traffic Signals* 1 LS 141,000.00 141,000.00 0.00 95,000.00 95,000.00 131,838.00 131,838.00 155,150.00 155,150.00 147,221.80 147,221.80 148903 148,903.00 138838 138,838.00 163000 163,000.00 150828 150,828.00 150827 150,827.00 140529.9 140,529.90 132000 132,000.00 131838 131,838.00 145000 145,000.00 131838 131,838.00
45 Striping, Signage, Markings, and Barricades 1 LS 25,000.00 25,000.00 0.00 25,450.00 25,450.00 6,700.00 6,700.00 27,231.50 27,231.50 27,000.00 27,000.00 21227 21,227.00 19618 19,618.00 27000 27,000.00 24488 24,488.00 20000 20,000.00 20598.9 20,598.90 20000 20,000.00 20795 20,795.00 22000 22,000.00 19800 19,800.00
46 Striping  (Haggin Oaks Parking Lot – Paint) 1 LS 5,000.00 5,000.00 0.00 4,335.00 4,335.00 4,460.00 4,460.00 5,000.00 5,000.00 67,000.00 67,000.00 4858 4,858.00 4490 4,490.00 5800 5,800.00 3300 3,300.00 4000 4,000.00 4714.5 4,714.50 4500 4,500.00 4760 4,760.00 5100 5,100.00 5225 5,225.00
47 Ball Barrier Net Fencing 1 LS 235,000.00 235,000.00 0.00 196,000.00 196,000.00 243,490.00 243,490.00 290,000.00 290,000.00 238,500.00 238,500.00 231350 231,350.00 213816 213,816.00 255000 255,000.00 235198 235,198.00 310000 310,000.00 277956.65 277,956.65 215000 215,000.00 240000 240,000.00 275000 275,000.00 214000 214,000.00
48 Earthwork 5500 CY 7.50 41,250.00 0.00 38.60 212,300.00 15.00 82,500.00 42.00 231,000.00 23.00 126,500.00 46 253,000.00 67 368,500.00 7.15 39,325.00 14 77,000.00 10 55,000.00 20.65 113,575.00 20 110,000.00 20.7 113,850.00 13.5 74,250.00 15.5 85,250.00
49 Trees/shrubs  to Remove 1 LS 5,000.00 5,000.00 0.00 8,075.00 8,075.00 6,930.00 6,930.00 10,000.00 10,000.00 15,000.00 15,000.00 4330 4,330.00 5000 5,000.00 4000 4,000.00 7150 7,150.00 8000 8,000.00 45291.12 45,291.12 4500 4,500.00 15400 15,400.00 24900 24,900.00 52000 52,000.00
50 to Place 1 LS 10,000.00 10,000.00 0.00 14,315.00 14,315.00 5,590.00 5,590.00 22,000.00 22,000.00 20,500.00 20,500.00 10300 10,300.00 16492 16,492.00 5000 5,000.00 15950 15,950.00 17500 17,500.00 10976 10,976.00 14000 14,000.00 15100 15,100.00 7200.83 7,200.83 10900 10,900.00
51 Water Connection 1 LS 7,500.00 7,500.00 0.00 11,508.00 11,508.00 11,050.00 11,050.00 8,800.00 8,800.00 7,500.00 7,500.00 2700 2,700.00 14436 14,436.00 8800 8,800.00 9680 9,680.00 2400 2,400.00 18789.6 18,789.60 10000 10,000.00 13800 13,800.00 2650 2,650.00 11100 11,100.00

0

FULTON AVENUE EXTENSION TOTAL (B) 1,968,379.00 0.00 1,954,411.40 1,977,322.00 2,304,524.50 2,163,010.60 2,184,367.00$          2,251,911.00$        2,082,834.40$      2,374,643.00$  2,096,945.00$  2,187,766.97$         2,139,416.60$     1,895,217.30$      2,343,040.00$  2,328,221.00$         

GRAND TOTAL: 2,255,979.00 2,257,418.40 2,274,158.00 2,624,428.50 2,548,759.60 2,629,932.00$          2,538,176.00$        2,419,576.40$      2,716,613.00$  2,439,965.00$  2,492,780.02$         2,560,326.60$     2,299,568.30$      2,758,559.00$  2,800,797.00$         Unresponsive

Yubacon Inc. Granite ConstrucitonWestcon Construction A.C. General McGuire & Hester Teichert ConstructionSierra National Beebe Corp Martin Brothers

   
Roadway/ Bore Pit Excavation/Restoration 1 LS

Marques Pipeline Independent Construction DeSilva Gates C &D Contractors Navajo Pipelines Western Engineering C&C Construction

Page 1


