

**SBE % and BID RESULTS FOR:**

**BID RESULTS FOR:**

**26-Sep-07**

**HAGGINWOOD & JOHNSTON PARK SHADE STRUCTURES**

**PN: LM58**

<b><u>CONTRACTOR</u></b>	<b><u>Base Bid</u></b>	<b><u>Total Bid</u></b>	<b><u>SBE %</u></b>
<b>SGC CONSTRUCTION</b>	<b>\$85,366.00</b>	<b>\$85,366.00</b>	<b>51.1</b>
<b>BONATECH ENGINEERING</b>	<b>\$90,000.00</b>	<b>\$90,000.00</b>	<b>100.0</b>
<b>BUILDREAM INC.</b>	<b>\$98,484.00</b>	<b>\$98,484.00</b>	<b>100.0</b>
<b>COMMUNITY PLAYGROUNDS</b>	<b>\$102,736.00</b>	<b>\$102,736.00</b>	<b>22.1</b>
<b>USA SHADE &amp; FABRIC STRUCTURES</b>	<b>\$105,689.87</b>	<b>\$105,689.87</b>	<b>0.0</b>
<b>SOLO LANDSCAPING</b>	<b>\$127,100.00</b>	<b>\$127,100.00</b>	<b>100.0</b>
<b>CENTRAL PACIFIC CONSTRUCTION</b>	<b>\$146,000.00</b>	<b>\$146,000.00</b>	<b>60.3</b>
<b>SLS CONSTRUCTORS</b>	<b>\$148,000.00</b>	<b>\$148,000.00</b>	<b>100.0</b>
<b>MCNABB CONSTRUCTION</b>	<b>\$189,840.00</b>	<b>\$189,840.00</b>	<b>0.0</b>

**SGC CONSTRUCTION IS THE APPARENT LOW, RESPONSIBLE BIDDER**

<b>HAGGINWOOD &amp; JOHNSTON PARK SHADE STRUCTURES</b>									
<b>Bid Opening: SEPTEMBER 27, 2007</b>									
<b>Project No. LM58</b>			<b>SGC CONSTRUCTION</b>		<b>BONATECH ENGINEERING</b>		<b>BUILDREAM INC.</b>		
<b>Bid Item</b>	<b>Est. Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Total</b>	<b>Unit Price</b>	<b>Total</b>	<b>Unit Price</b>	<b>Total</b>	
<b>No. HAGGINWOOD &amp; JOHNSTON PARK SHADE STRUCTURES</b>									
1	Temporary Construction Fencing	4	LS	\$425.00	\$1,700.00	\$2,500.00	\$10,000.00	\$400.00	\$1,600.00
2	Shade Structure: Hagginwood Park	2	LS	\$19,695.00	\$39,390.00	\$15,000.00	\$30,000.00	\$23,870.00	\$47,740.00
3	Shade Structures: Johnston Park	2	LS	\$18,064.00	\$36,128.00	\$16,000.00	\$32,000.00	\$23,072.00	\$46,144.00
4	UFER Grounding	4	LS	\$1,787.00	\$7,148.00	\$3,500.00	\$14,000.00	\$550.00	\$2,200.00
5	Playground Certification Inspection	2	LS	\$500.00	\$1,000.00	\$2,000.00	\$4,000.00	\$400.00	\$800.00
<b>Base Bid Totals</b>				<b>\$85,368.00</b>		<b>\$90,000.00</b>		<b>\$88,484.00</b>	

<b>HAGGINWOOD &amp; JOHNSTON PARK SHADE STRUCTURES</b>											
<b>Bid Opening: SEPTEMBER 27, 2007</b>											
<b>Project No. LM58</b>			<b>COMMUNITY PLAYGROUNDS</b>		<b>USA SHADE &amp; FABRIC STRUCTURES</b>		<b>SOLO LANDSCAPING</b>		<b>CENTRAL PACIFIC CONSTRUCTION</b>		
<b>Bid Item</b>			<b>Est. Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Total</b>	<b>Unit Price</b>	<b>Total</b>	<b>Unit Price</b>	<b>Total</b>	
<b>No.</b>	<b>HAGGINWOOD &amp; JOHNSTON PARK SHADE STRUCTURES</b>										
1	Temporary Construction Fencing	4	LS	\$226.25	\$905.00	\$500.00	\$2,000.00		\$3,500.00	\$5,500.00	\$22,000.00
2	Shade Structure: Hagginwood Park	2	LS	\$24,804.00	\$49,608.00	<del>\$50,729.78</del>	<del>\$50,729.78</del>		\$59,500.00	\$22,000.00	\$44,000.00
3	Shade Structures: Johnston Park	2	LS	\$24,196.50	\$48,393.00	<del>\$49,980.11</del>	<del>\$49,980.11</del>		\$59,900.00	\$22,000.00	\$44,000.00
4	UFER Grounding	4	LS	\$707.50	\$2,830.00	\$500.00	\$2,000.00		\$2,000.00	\$4,000.00	\$16,000.00
5	Playground Certification Inspection	2	LS	\$500.00	\$1,000.00	\$500.00	\$1,000.00		\$2,200.00	\$10,000.00	\$20,000.00
<b>Base Bid Totals</b>					<b>\$102,736.00</b>		<b>\$105,689.87</b>		<b>\$127,100.00</b>		<b>\$146,000.00</b>

<b>HAGGINWOOD &amp; JOHNSTON PARK SHADE STRUCTURES</b>							
<b>Bid Opening: SEPTEMBER 27, 2007</b>							
<b>Project No. LM58</b>				<b>SLS CONSTRUCTORS</b>		<b>MCNABB CONSTRUCTION</b>	
	<b>Bid Item</b>	<b>Est. Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Total</b>	<b>Unit Price</b>	<b>Total</b>
No.	<b>HAGGINWOOD &amp; JOHNSTON PARK SHADE STRUCTURES</b>						
1	Temporary Construction Fencing	4	LS	\$500.00	\$2,000.00	\$3,500.00	\$14,000.00
2	Shade Structure: Hagginwood Park	2	LS	\$40,000.00	\$80,000.00	\$42,700.00	\$85,400.00
3	Shade Structures: Johnston Park	2	LS	\$30,000.00	\$60,000.00	\$42,000.00	\$84,000.00
4	UFER Grounding	4	LS	\$1,000.00	\$4,000.00	\$1,400.00	\$5,600.00
5	Playground Certification Inspection	2	LS	\$1,000.00	\$2,000.00	\$420.00	\$840.00
	<b>Base Bid Totals</b>				<b>\$148,000.00</b>		<b>\$189,840.00</b>