

**SBE % and BID RESULTS FOR:**

21-Nov-07

**CHUCKWAGON PARK PLAY AREA REPLACEMENT  
PROJECT NUMBER: LY89**

<b>CONTRACTOR</b>	<b>Base Bid</b>	<b>Total Bid</b>	<b>SBE %</b>
<b>SGC CONSTRUCTION</b>	<b>\$76,386.00</b>	<b>\$76,386.00</b>	<b>94.3</b>
<b>DAVID ENGINEERING CONSTRUCTION</b>	<b>\$78,615.00</b>	<b>\$78,615.00</b>	<b>80.4</b>
<b>VELICI CONSTRUCTION</b>	<b>\$86,000.00</b>	<b>\$86,000.00</b>	<b>100.0</b>
<b>PARKER LANDSCAPE DEVELOPMENT</b>	<b>\$87,015.07</b>	<b>\$87,015.07</b>	<b>99.7</b>
<b>K&amp;L GENERAL ENGINEERING</b>	<b>\$89,603.00</b>	<b>\$89,603.00</b>	<b>84.1</b>
<b>BIUNDO LANDSCAPE</b>	<b>\$89,603.00</b>	<b>\$89,603.00</b>	<b>86.8</b>
<b>IRON OAK ENTERPRISES</b>	<b>\$92,500.00</b>	<b>\$92,500.00</b>	<b>100.0</b>
<b>COMMUNITY PLAYGROUNDS</b>	<b>\$101,524.00</b>	<b>\$101,524.00</b>	<b>97.9</b>
<b>MARTIN BROTHERS CONSTRUCTION</b>	<b>\$116,900.00</b>	<b>\$116,900.00</b>	<b>20.5</b>
<b>CENTRAL PACIFIC CONSTRUCTION</b>	<b>\$124,500.00</b>	<b>\$124,500.00</b>	<b>0.0</b>

**SGC CONSTRUCTION is the apparent low, responsible bidder  
ENGINEER'S ESTIMATE WAS \$93,000**

<b>CHUCKWAGON PARK PLAY AREA REPLACEMENT (LY89)</b>									
<b>Bid Opening: November 21, 2007</b>									
				<b>SGC CONSTRUCTION</b>		<b>DAVID ENGINEERING</b>		<b>VALICI CONSTRUCTION</b>	
	<b>Bid Item</b>	<b>Est. Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Total</b>	<b>Unit Price</b>	<b>Total</b>	<b>Unit Price</b>	<b>Total</b>
No.	<b>CHUCKWAGON PARK PLAY AREA REPLACEMENT (LY89)</b>								
1	Site Clearing and Grubbing	1	LS	\$2,171.00	\$2,171.00	\$1,700.00	\$1,700.00	\$1,000.00	\$1,000.00
2	Site Staking	1	LS	\$752.00	\$752.00	\$900.00	\$900.00	\$2,000.00	\$2,000.00
3	Temporary Construction Fence	1	LS	\$546.00	\$546.00	\$700.00	\$700.00	\$1,000.00	\$1,000.00
4	Demolition	1	LS	\$2,245.00	\$2,245.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
5	Erosion and Sediment Control	1	LS	\$1,056.00	\$1,056.00	\$700.00	\$700.00	\$2,000.00	\$2,000.00
6	Aggregate Base	1	LS	\$1,098.00	\$1,098.00	\$1,200.00	\$1,200.00	\$1,000.00	\$1,000.00
7	Concrete Flatwork	1	LS	\$2,766.00	\$2,766.00	\$2,100.00	\$2,100.00	\$4,000.00	\$4,000.00
8	8' Benches	1	LS	\$2,979.00	\$2,979.00	\$4,200.00	\$4,200.00	\$1,000.00	\$1,000.00
9	Drinking Fountain	1	LS	\$4,180.00	\$4,180.00	\$4,700.00	\$4,700.00	\$3,000.00	\$3,000.00
10	Single Grill	1	LS	\$910.00	\$910.00	\$525.00	\$525.00	\$1,000.00	\$1,000.00
11	Playground Sand	1	LS	\$1,019.00	\$1,019.00	\$1,200.00	\$1,200.00	\$1,000.00	\$1,000.00
12	Play Equipment	1	LS	\$53,582.00	\$53,582.00	\$58,840.00	\$58,840.00	\$67,000.00	\$67,000.00
13	Playground Wood Fiber	1	LS	\$3,082.00	\$3,082.00	\$850.00	\$850.00	\$1,000.00	\$1,000.00
	<b>BASE BID TOTALS</b>				<b>\$76,386.00</b>		<b>\$78,615.00</b>		<b>\$86,000.00</b>

<b>CHUCKWAGON PARK PLAY AREA REPLACEMENT (LY89)</b>									
<b>Bid Opening: November 21, 2007</b>									
				<b><u>PARKER LANDSCAPE DEVELOPMENT</u></b>		<b><u>K&amp;L GENERAL ENGINEERING</u></b>		<b><u>BIUNDO LANDSCAPE</u></b>	
<b><u>Bid Item</u></b>		<b><u>Est. Quantity</u></b>	<b><u>Unit</u></b>	<b><u>Unit Price</u></b>	<b><u>Total</u></b>	<b><u>Unit Price</u></b>	<b><u>Total</u></b>	<b><u>Unit Price</u></b>	<b><u>Total</u></b>
No.	<b>CHUCKWAGON PARK PLAY AREA REPLACEMENT (LY89)</b>								
1	Site Clearing and Grubbing	1	LS	\$3,984.96	\$3,984.96	\$1,200.00	\$1,200.00	\$750.00	\$750.00
2	Site Staking	1	LS	\$1.05	\$1.05	\$1,200.00	\$1,200.00	\$500.00	\$500.00
3	Temporary Construction Fence	1	LS	\$887.25	\$887.25	\$400.00	\$400.00	\$500.00	\$500.00
4	Demolition	1	LS	\$1,990.80	\$1,990.80	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
5	Erosion and Sediment Control	1	LS	\$733.28	\$733.28	\$500.00	\$500.00	\$300.00	\$300.00
6	Aggregate Base	1	LS	\$311.48	\$311.48	\$1,800.00	\$1,800.00	\$800.00	\$800.00
7	Concrete Flatwork	1	LS	\$2,122.05	\$2,122.05	\$4,200.00	\$4,200.00	\$2,200.00	\$2,200.00
8	8' Benches	1	LS	\$3,040.80	\$3,040.80	\$2,800.00	\$2,800.00	\$4,000.00	\$4,000.00
9	Drinking Fountain	1	LS	\$4,489.91	\$4,489.91	\$5,100.00	\$5,100.00	\$6,500.00	\$6,500.00
10	Single Grill	1	LS	\$417.25	\$417.25	\$400.00	\$400.00	\$700.00	\$700.00
11	Playground Sand	1	LS	\$2,332.65	\$2,332.65	\$400.00	\$400.00	\$475.00	\$475.00
12	Play Equipment	1	LS	\$63,953.40	\$63,953.40	\$66,303.00	\$66,303.00	\$72,000.00	\$72,000.00
13	Playground Wood Fiber	1	LS	\$2,750.82	\$2,750.82	\$1,800.00	\$1,800.00	\$1,000.00	\$1,000.00
<b>BASE BID TOTALS</b>					<b>\$87,015.70</b>		<b>\$89,603.00</b>		<b>\$91,225.00</b>

<b>CHUCKWAGON PARK PLAY AREA REPLACEMENT (LY89)</b>								
<b>Bid Opening: November 21, 2007</b>								
			<b>IRON OAK ENTERPRISES</b>			<b>COMMUNITY PLAYGROUNDS</b>		
	<b>Bid Item</b>	<b>Est. Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Total</b>	<b>Unit Price</b>	<b>Total</b>	
<b>No.</b>	<b>CHUCKWAGON PARK PLAY AREA REPLACEMENT (LY89)</b>							
1	Site Clearing and Grubbing	1	LS	\$3,600.00	\$3,600.00	\$1,964.00	\$1,964.00	
2	Site Staking	1	LS	\$1,800.00	\$1,800.00	\$1,805.00	\$1,805.00	
3	Temporary Construction Fence	1	LS	\$1,684.00	\$1,684.00	\$973.00	\$973.00	
4	Demolition	1	LS	\$3,600.00	\$3,600.00	\$3,556.00	\$3,556.00	
5	Erosion and Sediment Control	1	LS	\$500.00	\$500.00	\$494.00	\$494.00	
6	Aggregate Base	1	LS	\$500.00	\$500.00	\$900.00	\$900.00	
7	Concrete Flatwork	1	LS	\$2,800.00	\$2,800.00	\$2,743.00	\$2,743.00	
8	8' Benches	1	LS	\$2,000.00	\$2,000.00	\$4,323.00	\$4,323.00	
9	Drinking Fountain	1	LS	\$5,237.00	\$5,237.00	\$6,814.00	\$6,814.00	
10	Single Grill	1	LS	\$567.00	\$567.00	\$774.00	\$774.00	
11	Playground Sand	1	LS	\$500.00	\$500.00	\$1,444.00	\$1,444.00	
12	Play Equipment	1	LS	\$69,212.00	\$69,212.00	\$73,827.00	\$73,827.00	
13	Playground Wood Fiber	1	LS	\$500.00	\$500.00	\$1,907.00	\$1,907.00	
	<b>BASE BID TOTALS</b>				<b>\$92,500.00</b>		<b>\$101,524.00</b>	