DEPARTMENT OF CITY OF SACRAM ENTO 9151 ST, RM 2000

TRANSPORTATION

CALIFORNIA SACRAMENTO,
ENGINEERING SERVICES CA
DIVISION PH 916-808-8300

FAX 916-808-8281

To: Ricky Chuck, Project Manager
From: Jose Ledesma, Contract Services
Date: July 2, 2010

SUBJECT: Alley Way Resurfacing 17" & 18" L to Capitol ReBid (PN: T15105400)

Bid opening for your project occurred June 23, 2010. Attached is my complete analysis of each bid submitted.
You previously received a preliminary bid notice and electronic copies of each bid.

All bids submitted met all required bid requirements, including demonstration of Good Faith Effort (GFE) in
outreaching to M/WBE certified firms to engage their participation on the project, except the following two bidders:

¢ Newland Entities (low bidder)- did not demonstrate Good Faith Effort (GFE)
e G. D. Nielson- did not demonstrate Good Faith Effort (GFE)

Please advise me as to how you wish to proceed regarding this project. Specifically, | will need to know:

1) Whether you want a contract initiated with the responsible and responsive low bidder,
Biondi Paving.

2) If you accept this recommendation, the date you intend to bring this matter to City Council for approval.
Should you have any questions regarding this matter, feel free to contact me at (916) 808-8195 or via e-mail at

jledesma@cityofsacramento.org. Bidders will not be notified of any recommended action until such time a
decision has been made by you with respect to this project.

Attachments

cc: Nicholas Theocharides, Engineering Services Manager
Project File



BID SUMMARY ANALYSIS

AND

NOTIFICATION OF AWARD RECOMMENDATION

Project# T15105400 Date: Friday, July 02, 2010
Project Name Alley Way Resurfacing 17th-18th St L to Cap (ReBid)
Project Manager Ricky Chuck Org# 15001131
Construction Estimate $118,000.00
Project Description Alley way resurfacing

On 6/23/2010, 5 bids were received for project T15105400, Alley Way Resurfacing 17th-18th St L to Cap (ReBid)

The bids were received as follows, with the lowest apparent bid listed first:

Bid Contractor Project Participation
Award Contractor Total Bid % Diff E/SBE Local SBE% EBE% DBE% M/WBE GFE
] Newland Entities $111,835.63 -5.22% Yes
Biondi Paving & Engineering $128,342.00 8.76% Yes 73.6%
] C & C Construction $134,166.00 13.70% Y
[] G. D. Nielson Construction, Inc. $162,849.00 38.01% Yes 66.5%
] Daivd Engineering $169,066.90 43.28% Yes 65.1% Y
Bidders: 5 Average Bid: $141,251.91
Low Bid: $111,835.63
Low Bid vs Awarded Bid Difference: $16,506.37

Newland Entities did not submit a sufficient GFE for M/WBE sub-contractor outreach, and therefore is unresponsive.
The project will be awarded to the 2nd low bidder, Biondi Paving.
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Bid Item Detail -

PN: T15105400 Alley Way Resurfacing 17th to 18th St between L St/Capitol Ave ReBid

Newland Entities Biondi Paving C&C Construction G.D.Nelson David Engineering
Iltem # Item Description Oty Unit | Unit Price Total Unit Price Total Unit Price Total Unit Price Total

1 Clearing and Grubbing 1 LS $2,448.96 $2,448.96) $2,850.00 $2,850.00) $5,900.00 $5,900.00) $7,107.76 $7,107.76| $4,500.00 $4,500.00)
2 Potholing by Excavation 10 CY $244.90 $2,449.00) $60.00 $600.00) $118.00 $1,180.00) $473.00 $4,730.00) $150.00 $1,500.00)
3 Unsuitable Material to Remove and Replace 20 TN $61.22 $1,224.40) $60.00 $1,200.00) $53.00 $1,060.00) $138.00 $2,760.00) $180.00 $3,600.00)
4 Geogrid Material to Place 30 SY $7.35 $220.50) $8.00 $240.00) $25.00 $750.00) $43.11 $1,293.30) $100.00 $3,000.00)
5 Chain Link Fence to Reset 115 LF $4.58 $526.70) $36.00 $4,140.00) $30.00 $3,450.00) $27.52 $3,164.80) $40.00 $4,600.00)
6 Chain Link Gate to Reset 1 EA $612.24 $612.24] $715.00 $715.00) $600.00 $600.00) $1,439.00 $1,439.00) $1,800.00 $1,800.00)
7 Wrought Iron Fence to Reset 6 LF $122.45 $734.70) $57.00 $342.00) $100.00 $600.00) $682.00 $4,092.00) $275.00 $1,650.00)
8 Concrete Sidewalk Driveway (7" PCC on 6" Aggregate Base) to Constr 2,972 SF $7.77 $23,092.44) $10.75 $31,949.00 $9.50 $28,234.00) $10.49 $31,176.28) $19.50 $57,954.00)
9 Asphalt Concrete Driveway (6" AC on Compacted Native Material) to C 534 SF $10.09 $5,388.06| $13.00 $6,942.00) $7.00 $3,738.00) $10.14 $5,414.76| $23.40 $12,495.60)
10 Utility Box to Adjust to Grade 7 EA $612.24 $4,285.68| $300.00 $2,100.00| $400.00 $2,800.00) $654.00 $4,578.00) $685.00 $4,795.00)
11 Water Meter/Valve Box to Adjust to Grade 19 EA $122.45 $2,326.55| $116.00 $2,204.00) $400.00 $7,600.00) $639.00 $12,141.00) $219.70 $4,174.30)
12 Abandoned Water Main to Remove 220 LF $24.49 $5,387.80) $9.00 $1,980.00) $35.00 $7,700.00) $33.23 $7,310.60) $25.90 $5,698.00)
13 Roadway Excavation and Grading (F) 390 CY $21.98 $8,572.20 $52.00 $20,280.00 $47.00 $18,330.00 $53.85 $21,001.50 $54.00 $21,060.00)
14 Permeable Concrete Paver to Construct 3,840 SF $14.21 $54,566.40 $13.75 $52,800.00 $13.60 $52,224.00 $14.75 $56,640.00 $11.00 $42,240.00)

$111,835.63 $128,342.00 $134,166.00 $162,849.00 $169,066.90
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% Sub-Contractor Bid Results

2
;

"".'f-_? City of Sacramento, Engineering Services
e,
Project #: T15105400 Project Name Alley Way Resurfacing 17th-18th St L to Cap (Re
Bid Date: 06/23/2010 Construction Estimate $118,000.00
Project Manager: Ricky Chuck Org# 15001131
GENERAL CONTRACTOR: Biondi Paving & Engineering
BaseBid Bid Alt #1 Bid Alt #2 Bid Alt #3 Bid Alt #4
$128,342.00 $0.00 $0.00 $0.00 $0.00
Low Bidder? [] ESBD? Local? [] Total Bid: $128,342.00
SBE % EBE% DBE% MWBE% Local%
73.6% 0.9% 0.0%
SUB-CONTRACTORS
% of
Sub-Contractor Sub-Contractor $ Base City: State SBE EBE DBE MWBE
Pavers & More $27,831.00 21.7% Elk Grove CA [] [] [] []
Crusader Fenco Co, Inc $4,825.00 3.8% Rancho Cordova CA [] [] [] []
Guidos Trucking $1,200.00 0.9% Granite Bay CA [] [] []
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% Sub-Contractor Bid Results
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"".'f-_? City of Sacramento, Engineering Services
e
Project #: T15105400 Project Name Alley Way Resurfacing 17th-18th St L to Cap (Re
Bid Date: 06/23/2010 Construction Estimate $118,000.00
Project Manager: Ricky Chuck Org# 15001131
GENERAL CONTRACTOR: C & C Construction
BaseBid Bid Alt #1 Bid Alt #2 Bid Alt #3 Bid Alt #4
$134,166.00 $0.00 $0.00 $0.00 $0.00
Low Bidder? [] ESBD? [ Local? [ Total Bid: $134,166.00
SBE% EBE% DBE% MWBE%  Local%
70.2% 0.0%

SUB-CONTRACTORS

% of
Sub-Contractor Sub-Contractor $ Base City: State SBE EBE DBE MWBE
Alpha & Omega $40,000.00  29.8% Lodi ca [ [ [ L]
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% Sub-Contractor Bid Results
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i’ﬁ? City of Sacramento, Engineering Services

Project #: T15105400 Project Name Alley Way Resurfacing 17th-18th St L to Cap (Re

Bid Date: 06/23/2010 Construction Estimate $118,000.00
Project Manager: Ricky Chuck Org# 15001131

GENERAL CONTRACTOR: Newland Entities
BaseBid Bid Alt #1 Bid Alt #2 Bid Alt #3 Bid Alt #4
$111,835.63 $0.00 $0.00 $0.00 $0.00

Low Bidder? ESBD? [ Local? Total Bid: $111,835.63

SBE% EBE% DBE% MWBE% Local%
0.0%

SUB-CONTRACTORS

% of
Sub-Contractor Sub-Contractor $ Base City: State SBE EBE DBE MWBE
Alpha & Omega Pavers $40,000.00 35.8% Moreno Valley CA [] [] [] []
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% Sub-Contractor Bid Results
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"".'f-_? City of Sacramento, Engineering Services
oY
Project #: T15105400 Project Name Alley Way Resurfacing 17th-18th St L to Cap (Re
Bid Date: 06/23/2010 Construction Estimate $118,000.00
Project Manager: Ricky Chuck Org# 15001131
GENERAL CONTRACTOR: G. D. Nielson Construction, Inc.
BaseBid Bid Alt #1 Bid Alt #2 Bid Alt #3 Bid Alt #4
$162,849.00 $0.00 $0.00 $0.00 $0.00
Low Bidder? [] ESBD? Local? [] Total Bid: $162,849.00
SBE% EBE% DBE% MWBE% Local%
66.5% 0.0%
SUB-CONTRACTORS
% of
Sub-Contractor Sub-Contractor $ Base City: State SBE EBE DBE MWBE
Alpha Omega Pavers $28,608.00  17.6% Lodi ca [ O [ []
Pisor Fence $6,000.00 3.7% Antelope CA [] [] [] []
R & R Maher $20,000.00  12.3% Vallejo ca L1 0O 0O []
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": #  City of Sacramento, Engineering Services

2% Sub-Contractor Bid Results

Project #: T15105400
Bid Date: 06/23/2010

GENERAL CONTRACTOR: Daivd Engineering

BaseBid Bid Alt #1

$169,066.90 $0.00
Low Bidder? [] ESBD?

SBE % EBE% DBE%

65.1%
SUB-CONTRACTORS

% of
Sub-Contractor Sub-Contractor $ Base
Dura Fence $5,000.00 3.0%
Pavers & More $39,000.00 23.1%
Salvador Lopez $15,000.00 8.9%

Friday, July 02, 2010

Project Name Alley Way Resurfacing 17th-18th St L to Cap (Re
Construction Estimate $118,000.00
Project Manager: Ricky Chuck

Org# 15001131

Bid Alt #2 Bid Alt #3 Bid Alt #4
$0.00 $0.00 $0.00
Local? [] Total Bid: $169,066.90
MWBE% Local%
11.8% 0.0%
City: State SBE EBE DBE MWBE
Sacramento CA [] [] []
Elk Grove CA [] [] [] []
Yuba City CA [] [] []
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