

E/SBE BID RESULTS FOR:

BID DATE: 9-15-10

REICHMUTH PARK IMPROVEMENTS

PROJECT NUMBER: L19153000

1 ADDITIVE
ALTERNATE

NO.	CONTRACTOR	Base Bid	Additive Alternates	Total Bid	SBE %
1	* PBM CONSTRUCTION, INC.	\$189,189.00	\$9,600.00	\$198,789.00	5.3
2	JM SLOVER	\$212,428.00	\$9,300.00	\$221,728.00	70.1
3	TRICON CONSTRUCTION	\$212,989.00	\$10,453.00	\$223,442.00	26.6
4	SAENZ LANDSCAPE CONSTRUCTION	\$243,750.00	\$10,344.00	\$254,094.00	29.1
5	ARIZA CONSTRUCTION, INC.	\$249,895.80	\$12,100.00	\$261,995.80	94.4
6	TRICORP CONSTRUCTION	\$268,205.00	\$10,476.00	\$278,681.00	33.8

SBE% IS BASED ON BASE BID ONLY
THE LOW, RESPONSIBLE BIDDER IS:

JM SLOVER, INC.

The city will award the base bid and additive alternate #1
--

* PBM CONSTRUCTION bid is deemed non-responsive because:
--

The City has established a minimum 20% participation level for ESBes on this contract. Pursuant to City code Section 3.60.270, no bidder on this contract shall be considered a responsive bidder unless its bid meets or exceeds this minimum participation level.

ESBE REQUIREMENTS FORM: Bidders shall include copies of their Certification as a SBE or EBE and the SBE or EBE Certifications for each subcontractor, trucker, material supplier, or other business entity listed on the forms submitted within two (2) working days of submitting the sealed proposal. Failure to submit the required ESBE information may be grounds for finding the bid non-responsive.

REICHMUTH PARK IMPROVEMENTS			L19153000							
BID OPENING: 9-15-10										
					PBM CONSTRUCTION, INC.		TRICON CONSTRUCTION		JM SLOVER INC.	
<u>Bid Item</u>			<u>Est. Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>	<u>Unit Price</u>	<u>Total</u>	<u>Unit Price</u>	<u>Total</u>
No.										
BASE BID ITEMS:										
1	Site Clearing and Grubbing	1	LS	\$12,144.00	\$12,144.00	\$2,875.00	\$2,875.00	\$2,340.00	\$2,340.00	
2	Temporary Construction Fence	1	LS	\$2,271.00	\$2,271.00	\$1,700.00	\$1,700.00	\$1,415.00	\$1,415.00	
3	Demolition	1	LS	\$902.00	\$902.00	\$2,530.00	\$2,530.00	\$3,180.00	\$3,180.00	
4	Erosion and Sediment Control	1	LS	\$2,065.00	\$2,065.00	\$5,750.00	\$5,750.00	\$1,875.00	\$1,875.00	
5	Site Grading	1	LS	\$6,781.00	\$6,781.00	\$2,875.00	\$2,875.00	\$7,325.00	\$7,325.00	
6	Construction Staking	1	LS	\$2,119.00	\$2,119.00	\$1,323.00	\$1,323.00	\$1,295.00	\$1,295.00	
7	6" Aggregate Base	1	LS	\$8,687.00	\$8,687.00	\$12,650.00	\$12,650.00	\$10,625.00	\$10,625.00	
8	5" Concrete Flatwork	1	LS	\$10,802.00	\$10,802.00	\$23,000.00	\$23,000.00	\$17,365.00	\$17,365.00	
9	5" Concrete Flatwork (Skate Park)	1	LS	\$22,637.00	\$22,637.00	\$23,000.00	\$23,000.00	\$27,658.00	\$27,658.00	
10	9" Concrete Mow Strip	1	LS	\$1,500.00	\$1,500.00	\$2,300.00	\$2,300.00	\$1,680.00	\$1,680.00	
11	Concrete Curb	1	LS	\$1,608.00	\$1,608.00	\$1,012.00	\$1,012.00	\$250.00	\$250.00	
12	Fold Down Bollard	1	LS	\$511.00	\$511.00	\$2,530.00	\$2,530.00	\$520.00	\$520.00	
13	Trash Receptacles	1	LS	\$707.00	\$707.00	\$910.00	\$910.00	\$2,980.00	\$2,980.00	
14	Bench	1	LS	\$1,177.00	\$1,177.00	\$1,452.00	\$1,452.00	\$4,660.00	\$4,660.00	
15	Bicycle Rack	1	LS	\$496.00	\$496.00	\$616.00	\$616.00	\$1,190.00	\$1,190.00	
16	Park Rules Sign	1	LS	\$293.00	\$293.00	\$978.00	\$978.00	\$90.00	\$90.00	
17	Skate Park	1	LS	\$95,791.00	\$95,791.00	\$90,783.00	\$90,783.00	\$100,740.00	\$100,740.00	
18	Skate Park Rules Sign	1	LS	\$505.00	\$505.00	\$1,438.00	\$1,438.00	\$965.00	\$965.00	
19	Concrete Wall	1	LS	\$9,103.00	\$9,103.00	\$17,250.00	\$17,250.00	\$19,000.00	\$19,000.00	
20	Irrigation Modification	1	LS	\$3,700.00	\$3,700.00	\$14,884.00	\$14,884.00	\$2,575.00	\$2,575.00	
21	Landscape Maintenance Period (30 calendar days)	1	LS	\$1,956.00	\$1,956.00	\$575.00	\$575.00	\$500.00	\$500.00	
22	Lawn Sodding	1	LS	\$3,434.00	\$3,434.00	\$2,558.00	\$2,558.00	\$4,200.00	\$4,200.00	
BASE BID TOTALS					\$189,189.00		\$212,989.00		\$212,428.00	
ADDITIVE ALTERNATES										
A1	Security Camera	1	LS	\$9,600.00	\$9,600.00	\$10,453.00	\$10,453.00	\$9,300.00	\$9,300.00	
ADDITIVE ALTERNATES SUBTOTALS					\$9,600.00		\$10,453.00		\$9,300.00	

REICHMUTH PARK IMPROVEMENTS	L19153000								
BID OPENING: 9-15-10									
				PBM CONSTRUCTION, INC.		TRICON CONSTRUCTION		JM SLOVER INC.	
<u>Bid Item</u>	<u>Est. Quantity</u>	<u>Unit</u>		<u>Unit Price</u>	<u>Total</u>	<u>Unit Price</u>	<u>Total</u>	<u>Unit Price</u>	<u>Total</u>
BASE BID & ADDITIVE ALTERNATES TOTALS					\$198,789.00		\$223,442.00		\$221,728.00

REICHMUTH PARK IMPROVEMENTS		L19153000							
BID OPENING: 9-15-10									
				SAENZ LANDSCAPE CONSTRUCTION COMPANY		ARIZA CONSTRUCTION, INC.		TRICORP CONSTRUCTION	
Bid Item		Est. Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total
No.									
BASE BID ITEMS:									
1	Site Clearing and Grubbing	1	LS	\$9,040.00	\$9,040.00	\$7,700.00	\$7,700.00	\$5,561.00	\$5,561.00
2	Temporary Construction Fence	1	LS	\$2,110.00	\$2,110.00	\$3,300.00	\$3,300.00	\$2,263.00	\$2,263.00
3	Demolition	1	LS	\$4,300.00	\$4,300.00	\$2,750.00	\$2,750.00	\$3,363.00	\$3,363.00
4	Erosion and Sediment Control	1	LS	\$3,708.00	\$3,708.00	\$4,400.00	\$4,400.00	\$5,820.00	\$5,820.00
5	Site Grading	1	LS	\$20,364.00	\$20,364.00	\$22,000.00	\$22,000.00	\$4,915.00	\$4,915.00
6	Construction Staking	1	LS	\$2,340.00	\$2,340.00	\$1,100.00	\$1,100.00	\$2,587.00	\$2,587.00
7	6" Aggregate Base	1	LS	\$10,200.00	\$10,200.00	\$24,200.00	\$24,200.00	\$13,354.00	\$13,354.00
8	5" Concrete Flatwork	1	LS	\$19,285.00	\$19,285.00	\$28,600.00	\$28,600.00	\$20,939.00	\$20,939.00
9	5" Concrete Flatwork (Skate Park)	1	LS	\$26,312.00	\$26,312.00	\$195,800.00	\$195,800.00	\$30,988.00	\$30,988.00
10	9" Concrete Mow Strip	1	LS	\$1,909.00	\$1,909.00	\$3,300.00	\$3,300.00	\$3,369.00	\$3,369.00
11	Concrete Curb	1	LS	\$1,150.00	\$1,150.00	\$2,200.00	\$2,200.00	\$1,119.00	\$1,119.00
12	Fold Down Bollard	1	LS	\$1,200.00	\$1,200.00	\$1,100.00	\$1,100.00	\$1,293.00	\$1,293.00
13	Trash Receptacles	1	LS	\$841.00	\$841.00	\$1,100.00	\$1,100.00	\$2,328.00	\$2,328.00
14	Bench	1	LS	\$1,263.00	\$1,263.00	\$1,100.00	\$1,100.00	\$2,328.00	\$2,328.00
15	Bicycle Rack	1	LS	\$636.00	\$636.00	\$1,100.00	\$1,100.00	\$693.00	\$693.00
16	Park Rules Sign	1	LS	\$300.00	\$300.00	\$550.00	\$550.00	\$1,293.00	\$1,293.00
17	Skate Park	1	LS	\$102,946.00	\$102,946.00	\$88,000.00	\$88,000.00	\$120,305.00	\$120,305.00
18	Skate Park Rules Sign	1	LS	\$1,300.00	\$1,300.00	\$2,200.00	\$2,200.00	\$1,940.00	\$1,940.00
19	Concrete Wall	1	LS	\$22,774.00	\$22,774.00	\$22,000.00	\$22,000.00	\$27,774.00	\$27,774.00
20	Irrigation Modification	1	LS	\$4,961.00	\$4,961.00	\$9,380.80	\$9,380.80	\$11,123.00	\$11,123.00
21	Landscape Maintenance Period (30 calendar days)	1	LS	\$500.00	\$500.00	\$473.00	\$473.00	\$582.00	\$582.00
22	Lawn Sodding	1	LS	\$6,311.00	\$6,311.00	\$3,542.00	\$3,542.00	\$4,268.00	\$4,268.00
BASE BID TOTALS				\$243,750.00		\$425,895.80		\$268,205.00	
ADDITIVE ALTERNATES									
A1	Security Camera	1	LS	\$10,344.00	\$10,344.00	\$12,100.00	\$12,100.00	\$10,476.00	\$10,476.00
ADDITIVE ALTERNATES SUBTOTALS				\$10,344.00		\$12,100.00		\$10,476.00	

REICHMUTH PARK IMPROVEMENTS	L19153000								
BID OPENING: 9-15-10									
				SAENZ LANDSCAPE CONSTRUCTION COMPANY		ARIZA CONSTRUCTION, INC.		TRICORP CONSTRUCTION	
<u>Bid Item</u>	<u>Est. Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>	<u>Unit Price</u>	<u>Total</u>	<u>Unit Price</u>	<u>Total</u>	
BASE BID & ADDITIVE ALTERNATES TOTALS				\$254,094.00		\$437,995.80		\$278,681.00	