

DEPARTMENT OF
TRANSPORTATION

ENGINEERING SERVICES
DIVISION

CITY OF SACRAMENTO
CALIFORNIA

915 I ST, RM 2000

SACRAMENTO,
CA

PH 916-808-8300
FAX 916-808-8281

To: Greg Smith, Project Manager

From: Jose R. Ledesma, Administrative Technician
Contract Services

Date: April 5, 2010

SUBJECT: 2010 SEAL COAT PROJECT (PN: R15072020)

Bid opening for your project occurred March 31, 2010. Attached is my complete analysis of each bid submitted. You previously received a preliminary bid notice and electronic copies of each bid.

All bids submitted met all required bid requirements.

Please advise me as to how you wish to proceed regarding this project. Specifically, I will need to know:

- 1) Whether you want a contract initiated with the responsible and responsive low bidder, **VALLEY SLURRY SEAL COMPANY.**
- 2) If you accept this recommendation, the date you intend to bring this matter to City Council for approval.

Should you have any questions regarding this matter, feel free to contact me at (916) 808-8195 or via e-mail at jlledesma@cityofsacramento.org. **Bidders will not be notified of any recommended action until such time a decision has been made by you with respect to this project.**

Attachments

cc: Nicholas Theocharides, Engineering Services Manager
Tim Mar, Supervising Engineer
Project File



BID SUMMARY ANALYSIS

AND

NOTIFICATION OF AWARD RECOMMENDATION

Project # R15072020

Date: Saturday, April 03, 2010

Project Name 2010 SEAL COAT PROJECT

Project Manager Greg Smith

Org# 15001131

Construction Estimate \$2,100,000.00

Project Description

On 3/31/2010, 3 bids were received for project R15072020, 2010 SEAL COAT PROJECT


The bids were received as follows, with the lowest apparent bid listed first:

<i>Bid</i>	<i>Award Contractor</i>	<i>Total Bid</i>	<i>% Diff</i>	<i>Contractor</i>		<i>Project Participation</i>				
				<i>E/SBE</i>	<i>Local</i>	<i>SBE%</i>	<i>EBE%</i>	<i>DBE%</i>	<i>M/WBE</i>	<i>GFE</i>
<input checked="" type="checkbox"/>	Valley Slurry Seal Company	\$2,238,489.26	6.59%			20.1%				N
<input type="checkbox"/>	Intermountain	\$2,349,715.06	11.89%			20.4%				
<input type="checkbox"/>	California Pavement Maintenance Com	\$2,629,462.55	25.21%			20.2%				

Bidders: 3 **Average Bid:** \$2,405,888.96

Low Bid: \$2,238,489.26

Low Bid vs Awarded Bid Difference: \$0.00



Item #	Item Description	Qty	Unit	Intermountain Slurry		CA Pavement		Valley Slurry Seal	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
1	SLURRY SEAL (TYPE II) TO PLACE	283.163	SY	\$0.98	\$277,499.74	\$0.96	\$271,836.48	\$1.03	\$291,204.83
2	MICROSURFACING (TYPE II) TO PLACE	165,461	SY	\$1.26	\$208,480.86	\$1.46	\$241,573.06	\$1.24	\$205,171.84
3	MODIFIED ASPHALT BINDER CAPE SEAL TO PLACE	457,933	SY	\$3.25	\$1,489,477.25	\$3.65	\$1,673,049.43	\$2.93	\$1,341,919.49
4	TRAFFIC STRIPE (4" & 6") TO REMOVE	124,036	LF	\$0.46	\$57,056.10	\$0.25	\$30,388.58	\$0.40	\$49,614.00
5	TRAFFIC STRIPE (8") TO REMOVE	2,326	LF	\$0.49	\$1,139.74	\$0.34	\$790.84	\$0.65	\$1,511.90
6	TRAFFIC STRIPE (12") TO REMOVE	15,415	LF	\$1.08	\$16,648.20	\$1.44	\$22,120.53	\$0.75	\$11,561.25
7	PAVEMENT MARKINGS TO REMOVE	14,090	SF	\$1.62	\$22,825.80	\$1.49	\$20,985.92	\$1.50	\$21,135.00
8	PAVEMENT MARKERS TO REMOVE AND PLACE	4,379	EA	\$3.78	\$16,552.62	\$3.19	\$13,964.63	\$5.00	\$21,895.00
9	THERMOPLASTIC TRAFFIC STRIPE (4") TO PLACE	109,316	LF	\$0.43	\$47,005.88	\$0.36	\$39,453.08	\$0.40	\$43,726.40
10	THERMOPLASTIC TRAFFIC STRIPE (6") TO PLACE	40,932	LF	\$0.65	\$26,605.80	\$0.43	\$17,396.10	\$0.65	\$26,605.80
11	THERMOPLASTIC TRAFFIC STRIPE (8") TO PLACE	2,450	LF	\$1.08	\$2,646.00	\$0.53	\$1,300.95	\$0.75	\$1,837.50
12	THERMOPLASTIC TRAFFIC STRIPE (12") TO PLACE	15,432	LF	\$1.89	\$29,166.48	\$2.66	\$41,018.26	\$1.50	\$23,148.00
13	THERMOPLASTIC PAVEMENT MARKINGS TO PLACE	14,493	SF	\$3.89	\$56,377.77	\$2.92	\$42,363.04	\$3.50	\$50,725.50
14	PAINTED TRAFFIC STRIPES (6") TO PLACE	4,568	LF	\$0.43	\$1,964.24	\$0.59	\$2,672.28	\$0.50	\$2,284.00
15	PAVEMENT GRINDING AT CURB RAMPS	236	EA	\$80.90	\$21,452.40	\$205.00	\$48,380.00	\$80.00	\$19,880.00
16	MAINTENANCE HOLE TO RAISE	20	EA	\$911.00	\$18,220.00	\$3,500.00	\$70,000.00	\$2,700.00	\$54,000.00
17	WATER VALVE BOX TO RAISE	10	EA	\$439.00	\$4,390.00	\$2,500.00	\$25,000.00	\$2,700.00	\$27,000.00
18	SIGNS TO PLACE (POST REQUIRED)	3	EA	\$270.00	\$810.00	\$265.73	\$797.18	\$120.00	\$360.00
19	SIGNS TO PLACE (POST NOT REQUIRED)	96	EA	\$135.00	\$12,960.00	\$138.18	\$13,265.09	\$80.00	\$7,680.00
20	BIKE TRAIL SEAL COAT TO PLACE	40,241	SY	\$0.98	\$39,436.18	1.32	\$53,118.12	0.95	\$38,228.95
					\$2,349,715.06		\$2,629,462.55		\$2,238,489.26



Sub-Contractor Bid Results

City of Sacramento, Engineering Services

Project #: R15072020

Project Name 2010 SEAL COAT PROJECT

Bid Date: 03/31/2010

Construction Estimate \$2,100,000.00

Project Manager: Greg Smith

Org# 15001131

GENERAL CONTRACTOR: California Pavement Maintenance Company

BaseBid	Bid Alt #1	Bid Alt #2	Bid Alt #3	Bid Alt #4
\$2,629,462.55	\$0.00	\$0.00	\$0.00	\$0.00

Low Bidder? ESBD? Local? Total Bid: \$2,629,462.55

SBE % EBE% DBE% MWBE% Local%
 20.2% 0.0%

SUB-CONTRACTORS

Sub-Contractor	Sub-Contractor \$	% of Base	City:	State	SBE	EBE	DBE	MWBE
Graham Constructors, Inc	\$1,122,082.00	42.7%	San Jose	CA	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Chrisp Company	\$234,239.00	8.9%	Woodland	CA	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Raynguard Protective Materials, Inc.	\$530,000.00	20.2%	Sacramento	CA	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>